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REQUEST FOR PROPOSAL (RFP) 

 

SECTION 1: INFORMATION TO CONSULTANTS 

 

 

 

Sub.:   CONSULTANCY SERVICES FOR AUTHORITY’S ENGINEER FOR 

PROJECT OF 2 Laning of (i) Mahadevpur to Buridehing section of NH-52Band 

(ii) Bordumsa-Namchik ( Buri Dihing – Jairampur) road on NH-52B (New NH-

215) from Km. 0.15 ( starting chainage near Buridehing Bridge ) to Km. 22.380 

in the state of Arunachal under SARDP on EPC basis 

GENERAL:-  

 

1.     The National Highways & Infrastructure corporation (NHIDCL) (the ‘Employer’)   

invites  proposals for  engaging  Authority’s Engineer (AE) from Consultants for the 

following  contract package in the State of Arunachal Pradesh 

 

TABLE1: DETAILS OF PROJECT 

S 

No 

Consulta

ncy 

Package 

NH 

No. 

State Project Stretch Project Length 

(Km) /   

Project Cost 

(Cr.) 

Assignment 

period 

(months) 

 

1 

 

 

 229 Arunacha

l Pradesh 
(i) 2-laning of 

Mahadevpur to Buri Dihing 

section of NH-52B chainage 

near Buridihing Bridge ) to 

Km. 22.380 

25.135 Km / Rs. 

107.16 Cr. 

84 

(ii) 2-laning of Bordumsa-
Namchik ( Buri Dihing– 
Jairampur) road on NH-52B 
(New NH-215) from Km. 0.15 ( 
starting chainage near 
Buridihing Bridge ) to Km. 
22.380 

25.00 Km./ 144.96 

Cr. 

 

2. Selection of AE shall be as per selection procedures given in the Model Agreement 

for Engineering Procurement and Construction.   The selected AE shall be intimated 

to the Contractor.  

 

3. The proposal shall be submitted in English Language and all correspondence 

would be in the same language. 

  

4. National Highways & Infrastructure Development corporation Ltd (NHIDCL)  intends  

to  appoint  a  Consultant to  act  as Authority’s  Engineer  for  implementation  of  this  

EPC  project.   As  per  the  Terms and  Conditions  of  the  EPC  Agreement  (s),  the  

Authority’s Engineer shall perform all the duties as per TOR given in this RFP 

alongwith any amendment thereof.    The selection of Authority’s Engineer shall 
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follow the laid  down  procedures  given  in  the  Contract  Agreement  signed 

between Employer and Contractor. 

 

5. The interested consultancy firms may download the RFP document from the official 

website of the Employer w.e.f. 15.05.2015 to 28.06.2015  upto 1700 hrs. The 

Consultant who downloads the RFP document from the website will be required to 

pay the non- refundable fee of Rs. 5,000/- at the time of the submission of the Bid 

proposal, as per e-tendering procedure. The RFP will be invited through e-tendering 

portal. 

6. The Applicant shall furnish as part of its Proposal, a bid security of Rs. (fifty 

thousand) in the form of a  Bank Guarantee (as per the  format specified in Appendix 

N of this RFP document) (the “Bid Security”), valid for 45 days beyond the validity of 

the bid. The Bid submitted without Bid Security will be summarily rejected. The Bid 

Security  of the successful Bidder will be returned when the Bidder has signed the 

Contract Agreement with the Employer and has furnished the required Performance 

Guarantee as specified in the document  with in 15 days from the receipt of the Letter 

of Acceptance. The Bid Security will be forfeited: 

(a) If a Bidder withdraws its bid during the period of bid validity. Or 

(b) If the Bidder fails to accept the Employer’s corrections of arithmetic errors in 

the Bidder’s bid (if any), or 

(c) If the Successful Bidder fails to sign the contract agreement with the 

Employer with in the prescribed period, or 

(d) If the Successful Bidder fails to furnish the Performance Security with in the 

stipulated time. 

Unqualified bidders would be informed regarding their non qualification, without any 
explanation and thereafter Bid Security would be returned unopened after the 
evaluation of the financial proposal and signing the contract agreement with the 

successful bidder. 
 

 7. The proposal should be submitted by consultancy firms in two parts.  The two parts 

of the proposal are Part 1: Technical Proposal and Part 2: Financial Proposal.   

For  a  given  EPC  Project,  Stage  -1  of  the  Evaluation  shall  consider  the 

evaluation  of  the  Technical  Proposal  (i.e.  Part 1).  The  firms  scoring  the  

qualifying marks   (minimum   75%)   as   mentioned   in   RFP   shall  only be 

considered for further evaluation.  Under stage 2, the financial proposal of such  

firms as selected above shall be opened and evaluated. Proposals will finally be 

ranked according to their combined technical and financial scores as specified in 

clause 5 of section 2. The first ranked Applicant shall be  selected for negotiation ( 

the “ Selected Applicant”) while the second ranked Applicant will be kept in reserve.  

 

 8. The  total  time  period  for  the  assignment  as  Authority’s  Engineer  will  be  for 

Construction Period* +48 Months for Maintenance Period with reduced man power. 

  

   9. Consultants may apply either as a sole firm or forming Joint Venture with other 

consultants .  In case of Joint Venture, the maximum number of Joint Venture 

partners is limited to 2 (i.e. one lead + 1 JV partners).  Formulation of more than 

one JV/association  with different partners for the same work is not allowed and all 

such proposal involving the firms shall be treated as non-responsive.  If the 

consultant submits bids as sole applicant  and also in  JV/Association with another 

consultant, both  bids shall be summarily rejected. No consultant shall submit more 

than one bid. 
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  10. The Applicant whether a sole applicant or lead member with joint venture(s) may 

include an Associate company also.  The applicant shall submit a Memorandum of 

Understanding (MOU) with the Associate regarding the role and responsibilities of 

the Associate Company along with the proposal.  Maximum numbers of key 

personnel of the associate firm during the RFP Proposal and implementation of 

contract is limited to 3. 

  

  11. Consulting firms meeting the following criteria are only eligible for applying for this 

assignment.  Firms not meeting these criteria or not empanelled by MoRT&H  as 

supervision consultant, need not apply.  

 

* The construction period to be indicated in the RFP by concerned Technical Division inviting 

the RFP. 

  

 A). Eligibility criteria for sole applicant firm. 

 

S.No. Experience of the firm in last 7 years Annual Turnover*** 

Preparation of DPR 

(NH/SH/Equivalent) 

Project Supervision/IC 

(NH/SH/Equivalent) 

1 (a). The firm should have 

minimum experience 

of preparation of 

detailed Project 

Report/ Feasibility 

Study cum 

Preliminary Design 

Report of 2/4/6**-

laning/Bridge project 

of aggregate length 

equal to 2 times or 

more of similar 

category for which 

RFP is invited.   

The firm should have 

minimum experience of 

Project 

Supervision/Independent 

Engineer/ Authority’s 

Engineer of 2/4/6**-

laning/Bridge project of 

aggregate length equal 

to 3 times or more of 

similar category for 

which RFP is invited.  

Annual turnover (updated 

average of last 3 years) of 

the firm from consultancy 

business should be equal 

to or more than 2% of 

Estimated Project Cost. 

1 (b) Firm should also have 

prepared 

DPR/Feasibility Study 

cum Preliminary 

Design Report for at 

least one project of 

similar category of 

two/four/six** 

laning/bridge work  of 

40% of project 

length..   

Firm should also have 

experience of Project 

Supervision/Independent 

Engineer/ Authority’ 

Engineer of at least one 

project of similar 

category of two/four/six** 

laning/bridge work of 

length equal to 40% of 

project length. 

 

 

**2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane projects experience of 

4/6 lane also to be considered with a multiplication factor of 1.5. Experience of 4/6 lane shall be 

considered interchangeably for 4/6 laning projects. Experience of 2 lane will  be considered for 4/6 

laning projects with a multiplication factor of 0.75. For standalone bridge projects, experience in 
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bridge work (either standalone project or as a part of road project) only be considered.  

 

B) Eligibility Criteria for partners in case of JV (not more than 1 JV partners shall be allowed) 

shall be as under: 

The lead partner must fulfill atleast 50% of requirements at 1(a) of table in para (A) above 

and other JV partner should fulfill atleast 30% of eligibility criteria as indicated at 1(a) of 

table  in para (A) above.  Also the lead partner and JV partner jointly should meet the 

eligibility criteria as mentioned at 1(a) of table in para (A) above.  Lead partner should meet 

the criteria 1 (b) of table in para (A) above.  

  

Note:  The weightage given for experience of a firm would depend on the role of the firm in 
the respective assignments. The firm’s experience would get full credit if it was the sole firm 

in the respective assignment. If the applicant firm has completed projects as JV with some 

other firms, weightage shall be given as per the JV share***. However if the applicant firm 

has executed the project as associate with some other firms, 25% weightage shall be given to 

the applicant firm for the projects completed under such association. 
 

*** For weightage of experience in any past Consultancy assignment, experience certificate from 

the client shall be submitted. In absence of clear demarcation of JV share in client 

certificate, the weightage will be treated as 60 % for lead partner and 40% for minor partner. 

Annual turnover duly certified by Chartered Accountant shall be accepted.  In case of non-

availability of such documents no weightage of turnover/experience will be considered. 

 

12. Following enhancement factor will be used for the cost of services provided and for the 

turnover from consultancy business to a common base value for works completed in India:  

 

 Year of completion 

of services / turnover 

Enhancement factor 

Financial year in which RFP 

invited 

1.00 

One year prior to RFP 1.10 

Two year prior to RFP 1.21 

Three year prior to RFP 1.33 

 

 Applicant should indicate actual figures of costs and amount for the works executed by 

them without accounting for the above mentioned factors. 

 

 In case the financial figures and values of services provided are in foreign currency, the 

above enhancement factors will not be applied.  Instead, current market exchange rate 

(State Bank of India BC Selling rate as on last date of submission of the bid) will be applied 

for the purpose of conversion of amount in foreign currency into Indian Rupees. 

 

13. Consultants (sole firm or lead firm and any of the JV partners) who have been debarred  by 

NHAI or any other  central/state government organization  and the debarment is in force as 

on last date of submission of proposal, need not apply as their RFP proposal will not be 

entertained.  

 

14. Employer will not be responsible for any delay, loss or non-receipt of RFP document sent 

by post/courier.  Further, Employer shall not be responsible for any delay in receiving the 

proposal  and  reserves  the  right  to  accept/reject  any  or  all  applications  without 
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assigning any reason thereof. 

 

15. The  two  parts  of  the  Proposal  (Technical  proposal  and  Financial  proposal)  must  be 

submitted on-line with all pages numbered serially, along with an index of submission as 

per procedure under e-tendering. The technical proposal is also required to be 

submitted in a hard bound form exactly as per submission made online with all 

pages numbered serially alongwith an index of submission. (Hard bound 

implies binding between two covers through stitching or otherw ise whereby it 

may not be possible to replace any paper without disturbing the documents). 

Spiral bound form, loose form, etc. will be not accepted. The Financial proposal 

is to be submitted online only.  Submission in any other form shall not be acceptable.  

In the event, any of the instructions mentioned herein have not been adhered to, the 

Employer may reject the Proposal. 

 

16. Employer will be at liberty to keep the credentials submitted by the Consultants at bidding 

stage, in public domain and the same may be uploaded by Employer on Employer’s web-site.  

Consultants should have no objection if Employer uploads the information pertaining to their 

credentials as well as of their key personnel. 

 

17. The individual key personnel proposed in the bid by the consultants or any replacement 

thereof should undertake that they shall have no objection in uploading/hoisting of their 

credentials by Employer in public domain.  

  

18. RFP  submission  must  be  received  not  later  than  1100  hrs  on 29.06.2015.in  the 

manner specified in the RFP document at the address given below. 

 

Address of Employer: 

 

ATTN:      Mr. Yogesh Chandra Srivastava 

DESIGNATION:    General Manager (Tech) 
             ADDRESS:   3

rd
 Floor, PTI Building, 4, Parliament Street, 

   New Delhi – 110001. 

 Mob.  NO:     9599022989 

 E-MAIL ADDRESS:    yogena05bro@gmail.com 

 
SECTION  2.  LETTER OF INVITATION  TO CONSULTANTS 

 

1 INTRODUCTION 

 

1.1 Bids are invited from consulting firms either as a sole firm/ joint venture with  other 

consultant willing to  act  as  AE to  submit  a  proposal  for  providing  consulting services 

required for the assignment named in the attached Letter of Invitation. Your proposal  

could  form  the  basis  for  future  negotiations  and  ultimately  a  contract between your 

firm and the Employer. 

1.2 A  brief  description  of  the  assignment  and  its  objectives  are  given  in  the  Terms  of 

Reference (TOR). 

1.3 The assignment shall be implemented in Construction Period (36 Months) and 

Maintenance Period (48 Months). 

1.4 This RFP is neither an agreement nor an offer by the Authority to the prospective 

Applicants or any other person.  The purpose of this RFP is to provide interested parties 
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with information that may be useful to them in the formulation of their Proposals pursuant to 

this RFP.  This RFP includes statements and assumptions, which reflect various 

assessments arrived at by the Authority in relation to the Consultancy.  Such assessments 

and statements do not purport to contain all the information that each Applicant may 

require.  The information contained in this RFP, may not be complete, accurate, adequate 

or correct.  Each Applicant should, therefore, conduct its own investigations about the 

assignment and the local conditions before submitting the proposal by paying a visit to the 

Client and the project site, sending written queries to the client, before the date and time 

specified in the Data Sheet.  

 

1.5 Please note that (i) the costs of preparing the proposal and negotiating for the contract, 

including a visit to site, are not reimbursable as a direct cost of assignment and  (ii) 

Employer is not bound to accept any of the proposals received by it and reserves the right 

to  annul  the  selection  process  at  any  time  prior  to  contract  award,  without  thereby 

incurring any liability to the Consultants. 

1.6 Deleted 

1.7 Deleted 

1.8 Consultant have an obligation to disclose any situation of actual or potential conflict that  

impacts  their  capacity  to  serve  the  best  interest  of  their  Client,  or  than  may 

reasonably be perceived as having this effect.  Failure to disclose said situations may 

lead to the disqualification of the Consultant or the termination of its Contract and/or any 

other action as deemed fit by the Authority at any stage. 

1.9 It  is  the  Employer’s  policy  that  the  consultants  observe  the  highest  standard  of  ethics 

during the selection and execution of such contracts.  In pursuance of this policy, the 

Employer: 

 (a) Defines, for the purpose of this paragraph, the terms set forth below as follows: 

 

(i) “corrupt practice” means the offering, giving, receiving, or soliciting, 

directly or indirectly, of anything of value to influence the action of a 

public official in the selection process or in contract execution; 

 

(ii) “fraudulent practice” means a misrepresentation or omission of facts in 

order to influence a selection process or the execution of a contract; 

 

(iii) “collusive practices” means a scheme or arrangement between two or 

more consultants with or without the knowledge of the Client, designed to 

establish prices at artificial, non-competitive levels; 

 

(iv) “coercive practices” means harming or threatening to harm, directly or 

indirectly, persons or their property to influence their participation in a 

procurement process, or affect the execution of a contract. 

 (b) will reject a proposal for award if it determines that the Consultant recommended for  

award  has,  directly  or  through  an  agent,  engaged  in  corrupt,  fraudulent, 

collusive or coercive practices in competing for the contract in question; 

 (c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be 

awarded a contract if it at any time determines that the firm has engaged in corrupt 

or fraudulent practices in competing for, or in executing, a contract; and 

 (d) will have the right to require that a provision be included requiring consultants to 

permit   the   Employer  to   inspect   their   accounts   and   records   relating   to   the 

performance   of   the   contract   and   to   have   them   audited   by   authorized 
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representatives of Employer. 

1.10 Consultants, their JV partner,  their  Sub-Consultants,  and  their  associates  shall  

not  be  under  a declaration of ineligibility for corrupt and fraudulent practices. 

Furthermore, the Consultants shall be aware of the provisions on fraud and 

corruption stated in the specific clauses in the General Conditions of Contract. 

1.11  Consultants shall furnish information on commissions and gratuities, if any, paid or  to  

be  paid  to  agents  relating  to  this  proposal  and  during  execution  of  the 

assignment if the Consultant is awarded the Contract, in the Financial Proposal. 

1.12 The Data Sheet indicates how long Consultants’ Proposals must remain valid after the 

submission date. During this period, Consultants shall maintain the availability of 

Professional staff nominated in the Proposal. The Client will make its best effort to 

complete negotiations within this period. Should the need arise, however, the Client 

may request Consultants to extend the validity period of their proposals. Consultants 

who agree to such extension shall confirm that they maintain the availability of the 

Professional staff nominated in the Proposal, or in their confirmation of extension of 

validity of the Proposal, Consultants could submit new staff in replacement, who would 

be considered in the final evaluation for contract award. 

2.  CLARIFICATIONS AND AMENDMENT OF RFP DOCUMENTS 

2.1  The Consultants may request a clarification of any of the RFP documents up to the 

number of days indicated in the Data Sheet before the Proposal submission date.  Any 

request for clarification must be sent in writing by paper mail, facsimile, or electronic 

mail to the Client’s address indicated in the Data Sheet. The Client will respond by 

cable, facsimile, or electronic mail to such requests and will send copies of the 

response (including an explanation of the query but without identifying the source of 

inquiry) to all consultants who have purchased the RFP document. 

Clarification/amendment will also be hosted on Employer’s web-site.  

2.2 At any time before the submission of Proposals, the Client may for any reason, 

whether at its own initiative or in response to a clarification requested by a Consulting 

firm, modify the RFP documents by amendment.  Any amendment shall be issued in 

writing through addendum.  Addendum may be sent by mail, cable, telex, facsimile or 

electronic mail to consultants or/and will be hosted on Employer’s website which will 

be binding on them.  The Client may at its discretion extend the deadline for the 

submission of Proposals. 

3. PREPARATION OF PROPOSAL 

3.1 You are requested to submit your proposal in Two Parts strictly using the formats 

enclosed herewith (refer section 3,4 and 5) in 2 separate envelopes/ packages and put 

together in one single outer envelope/package. The two parts shall be: 

Part 1: Technical Proposal and 

Part 2: Financial Proposal. 

The proposal shall be written in the English language as specified in the Data Sheet. 

All pages of the Proposal shall be signed by an authorized representative.  The 

representative’s authorization shall be confirmed by written Power of Attorney duly 

notarized to be submitted with the proposal. In case of JV or inclusion of Associate 

company, a MoU indicating the specific Projects, input and role of each Partner etc. 

shall be submitted with the proposal. 

Part 1: Technical Proposal 

3.2  You  are  expected  to  examine  all  terms  and  conditions  included  in  the  documents. 

Failure to act or to provide all requested information will be at your own risk and may 

result in rejection of your proposal. 

3.3  During preparation of the Technical proposal you may give particular attention to the 
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following  : 

i. The man-months for the assignment shall be that stated in the Terms of 

Reference .   The same shall be considered for the purpose of evaluation as well 

as award.  In case the man months of TOR are amended in view of Client’s own 

initiative or in response to clarification sought by any Consulting firm, the man 

months so amended and published shall be considered for the purpose of 

evaluation as well as award. 

ii. The  Consultants  should  prefer  to  field  as  many  of  their  permanent staff  as  

possible. A retainer will be getting only 60% weightage.  The permanent  staff  

would  be  considered  those  already  employed  with  the  firm prior  to one year 

from  the  month  during  which  this  Tender  Notice  is  issued. Applicant shall 

submit the details of the period of employment of the proposed personnel with the 

firm.   

iii. No  alternative  to  key  professional  staff  may  be  proposed  and  only  one 

Curriculum Vitae (CV) may be submitted for each position and 

iv. A  good  working  knowledge  of  the  language  specified  in  the  data  sheet  is 

essential for key professional staff on this assignment. Reports must be in the 

language (s) specified in the data sheet 

v. Deleted 

vi.  The project location is North Eastern Region and in order to promote local 

employment, consultant shall include at least 15% of key personnel / sub-

professional /Support Staff from NE region only. A undertaking in this regard 

should be submitted by consultant that they will engage at least 5% of key key 

personnel / sub-professional /Support Staff from NE region only. 

3.4  Your  Technical  Proposal  must  provide  the  following  information,  using  but  not 

limited to the formats attached in the Section 3 &4. 

i. A  brief  description  of  the  firm’s  organisation  and  an  outline  of  recent 

experience  of  the  Consultants  and,  in  the  case  of  Joint  Venture,  for  each 

partner, on assignments of a similar nature. The information which you shall 

provide on each assignment should indicate, inter-alia, the profiles of the staff 

provided, duration, contract amount and firm’s involvement. The details of 

assignments on hand shall also be furnished by the consultant and their JV 

partner, separately.  

ii. Any   comments   or   suggestions   on   the   ToR   and   a   description   of   the 

methodology  (work  plan)  which  the  firm  proposes  to  execute  the  services, 

illustrated with bar charts of activities. 

iii. The composition of the proposed staff team, the tasks which shall be assigned 

to each and their timing; 

 

 iv.  Requirement for submission of CVs.  

a. CVs strictly in the prescribed format and recently signed in blue ink on each 

page by both the proposed professional staff and the Managing 

Director/Head or the authorized representative of the firm. 

b. Key information should include years with the firm and degree of 

responsibility held in various assignments. In CV format, at summary, the 

individual shall declare his qualification & total experience (in years) against 

the requirements specified in TOR for the position (Ref. Enclosure-B of 

TOR). If any information is found incorrect, at any stage, action including 

termination and debarment from future projects upto 2 years may be taken 

by Employer on the personnel and the Firm. 
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c. If same CV is submitted by two or more firms in an assignment, zero marks 

shall be given for such CV. Key personnel has to certify in their CV that he 

has  not consented to any consultant other than the applicant to propose 

their CV for any position for this assignment. In case the key personnel is 

found having given consent to more than one bidder, he shall be debarred 

by the Employer for 2 years.   

d. Deleted 

e. All the CVs which are to be evaluated should be complete in all respects 

including signing and certification by the individual and the firm.  

f. If a CV score less than 75% marks, whatever marks it score will be carried 

forward for maximum 3 nos key personnel for determining the total score of 

the firm.  However, if the   Key Personnel does not fulfill the minimum 

academic qualification (as mentioned at Enclosure-B of TOR of RFP), the 

overall score of his CV will be evaluated as zero.  If the Key Personnel does 

not fulfill the minimum qualification related to experience (as mentioned at 

Enclosure-B of TOR of RFP), then zero marks will only be assigned for that 

sub criteria, but the marks obtained by the CV of the Key Personnel will be 

carried forward for maximum 3 nos key personnel for determining the total 

score of the firm.  In case, a firm is H-1, then all such Key Personnel (whose 

CV scores less than 75% or who does not fulfill the minimum qualification) 

will have to be replaced by the firm at the time of contract negotiations by 

persons scoring at least 75% marks.  The reduction in remuneration of such 

replacements shall be 5%, 10% and 15 % for 1st replacement, 2nd 

replacement and 3rd replacement respectively.  In case more than 3 CV 

scores less than 75% marks or Team leader cum Highway Engineer scores 

less than 75% marks, the proposal shall be considered non-

responsive.During negotiation, Key Personnel will be required to produce 

certificate regarding qualification and experience. However, the officials 

retired from MoRT&H/State/UT PWD may be exempted from producing the 

experience certificate. 

v. Deployment Schedule for each key personnel should be formulated and 

incorporated in the Technical Proposal which will be reviewed on quarterly basis.   

vi. Estimates  of  the  total  time  effort  (person  x  months)  to  be  provided  for  the 

services, supported by bar chart diagrams showing the time proposed (person x 

months) for each professional staff and sub professional staff.  

  vii. A certification to the effect should be furnished by the Consultant that they have 

checked the qualifications and experiences details submitted by the key personnel 

in their CVs and found to be correct.  This certification should be made in CVs of all 

key personnel after the certification by the candidate.  The format of CV includes 

certification to this effect.    

viii. Each key personnel of the preferred Consultant shall be called for interview at the 

time of negotiation at the cost of Consultant.  

ix. Replacement of key personnel shall be considered only in unavoidable 

circumstances. In no case more than two replacements of key personnel shall be 

permitted during negotiation and in such cases Consultant and such key personnel  

shall have to submit affidavit to the effect that during the period of assignment 

specified in para 8 of Section:1, the replaced key personnel shall not be 

professionally employed anywhere in Employer’s works. Employer shall not further 

consider CV of such key personnel directly or indirectly for any of its projects for this 

period. The reduction in remuneration of such replacements shall be 5% and 10% 
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for 1st replacement and  2nd replacement respectively within validity period of bid.  In 

case during negotiations held within validity period of bid, more than two 

replacements are sought by the H-1 consultant, his proposal shall be considered as 

Non-Responsive.  In such case the combined score of remaining technically 

qualified firms, meeting the non-conflict condition shall be evaluated to arrive at new 

H-1.  In case during interaction with the key personnel at the time of negotiation it is 

found that the key personnel proposed is un-suitable for the assignment position, 

his replacement by equivalent or better shall be provided by the consultant.  The 

key personnel with such un-suitable CV shall not be considered in any future bids 

for that position for two years. No deduction for such replacement  who are not 

found suitable during interaction shall be made.  

 In the eventuality that a firm becomes non-responsive, for the third time, due to the 

action of replacements of more than 2 key personnel during negotiation, the firm 

and its constituent JV partners and Associates shall be debarred upto one years for 

Employer’s consultancy projects. 

x.  The project location is North Eastern Region and in order to promote local 

employment, consultant shall include at least 15% of key personnel / sub-

professional /Support Staff from NE region only. 

 

3.5 The technical proposal must not include any financial information. 

Part 2: Financial Proposal 

(i) 3.6 Your Financial Proposal must be strictly using the formats attached in 

Section 5. No additional items/quantities other than that specified in the formats 

should be proposed by the Consultants since the same shall not be considered 

for the evaluation/award. Consultants shall be paid billing rates for services 

rendered by the personnel of all categories namely (i) key Personnel; (ii) sub-

Professional personnel and (iii) Support staff  on man-moth wise. For calculating 

billing rates of remaining items of the financial proposal, namely (i) transportation 

, (ii) Duty travel to site (iii) Office Rent, (iv) office supplies communication etc (v) 

reports & document printing and (vi) survey equipment etc. quoted amount of 

selected consultant will be converted to percentage of  civil work cost quoted by 

civil contractor and payment will be made in proportionate to the financial 

progress of the civil work. Beginning 13th months from the last date of 

submission of bid, billing rates shall be increased for all items of contract inter 

alia including vehicle hire, office rent, consumables, furniture @ 5% per year. 

However, for evaluation and award of the Bid proposals, the quoted initial rate 

(as applicable for first 12 months from last date of submission of bid) shall be 

multiplied by the total time input for each position on this contract, i.e. without 

considering the increase in the billing rates. All payments shall be made in 

Indian Rupees and shall be subjected to applicable Indian laws withholding 

taxes if any. 

. 

3.7 The Financial Proposal should clearly identify as a separate amount, the local taxes 

(including  social  security),  duties,  fees,  levies  and  other  charges  imposed  under  the 

applicable law, on the consultants, the sub-consultants, and their personnel (other than 

nationals or permanent residents of the government’s country); unless the Data Sheet 

specifies otherwise. This cost, however, will not be considered in evaluation. 

3.8 Consultants  may  express  the  price  of  their  services  in  the  Indian Rupees only.  

3.9 Service tax as applicable shall be paid to the consultant while making payment for 

services rendered. The consultants shall then deposit the same with the tax authorities 
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and provide a proof of having done so within next 90 days in line with policy circulars 

issued by Employer. Employer shall pay only the service tax.. 

 4. SUBMISSION, RECEIPT AND OPENING OF PROPOSALS 

4.1         PREPARATION & SUBMISSION OF APPLICATIONS: 

i. Detailed RFP may be downloaded from E-tendering portal of Employer 

https://www.nhidcl.com and the Application may be submitted online following the 

instructions appearing on the screen.  

ii. The following shall be the form of various documents in the Application: 

A. Only Electronic Form (to be uploaded on the E-tendering portal of Employer 

https://nhidcl.eproc.in 

  (a) Technical proposal as indicated in para ‘B’ below 

(b) Financial proposal as per format prescribed in SECTION-5 OF RFP. 

B. Hard copy in Original ( identical to proposal sto be submitted in Sealed Envelop 

and also Electronic form to be uploaded on the E-tendering portal of Employer 

https:// nhidcl.eproc.in 

(I) Technical Proposal in Hard Bound Form including  

(a) Power of Attorney for signing the Application  

(b) If applicable, the Power of Attorney for Lead Member of JV;  

(c) Copy of Memorandum of Understanding between JV partners, if 

applicable;  

 (d) Copy of Memorandum of Understanding with Associate, if                   

applicable 

(e) Firms credentials as per format prescribed in SECTION-3 OF 

RFP. 

 

(f) Technical proposal as per format prescribed in SECTION-4 OF 

RFP. 

(II)  Cost of RFP of Rs. 5000/- (Rupees Five thousand only) in the form of demand 

draft in favour of Managing Director, National Highways & Infrastructure 

Development Corporation Ltd.(NHIDCL) payable at New Delhi; 

(III)  Bid Security (for the amount given in section 1 of this document) in the form of a 

Bank Guarantee and the format specified in  this document and 

(IV) Application processing fee as applicable shall be paid to the Service provider of 

E-tendering portal https:// nhidcl.eproc.in ----------. 

iii. The Applicant shall submit the original documents specified above in point no.4.1 (ii) 

B together with their respective enclosures and seal it in an envelope and mark the 

envelope as “Technical Proposal” for the Project for which proposal is submitted and 

name and address of the Applicant. The envelope must be clearly marked “DO NOT 

OPEN, EXCEPT IN THE PRESENCE OF THE EVALUATION COMMITTEE”.  In 

addition, the Application due date should be indicated on the right hand corner of the 

envelope. The original documents should be submitted before 11:00 hours Indian 

Standard Time on the Application due date i.e. on 29.06.2015, at the below 

mentioned address in the manner and form as detailed in the RFP. A receipt thereof 

should be obtained from the below mentioned person.  
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Address of Employer: 

 

ATTN:    Mr. Yogesh Chandra Srivastava 

DESIGNATION:    General Manager (Tech) 
ADDRESS:   3rd Floor, PTI Building, 4, Parliament Street, 

                                                    New Delhi – 110001. 

Mob.  NO:     9599022989 
E-MAIL ADDRESS:   yogena05bro@gmail.com 

The Applicant shall upload scanned copies of the Technical Proposal and 
Financial Proposal as specified in point nos. 4.1 (ii) A & B above on the E-
tendering portal of Employer before 11:00 hours Indian Standard Time on the 
Application due date i.e. on 29.06.2015.   Hard copy of the documents as 
specified in point nos. 4.1 (ii) B above only is required to be submitted.  
Financial Proposal is to be submitted On-line only and no hard submission is 
to be made.  In the event of any discrepancy between the original and the 
copy (in electronic form), the original shall prevail.  

4.2 Modification / Substitution/ Withdrawal of bids: 

(i)  The Bidder may modify, substitute or withdraw its e- bid, prior to the Bid Due Date. No Bid 

shall be modified, substituted or withdrawn by the Bidder on or after the Bid Due Date. 

(ii)  Any alteration/ modification in the Bid or additional information supplied subsequent to the 

Bid Due Date, unless the same has been expressly sought for by the Employer, shall be 

disregarded. 

(iii)  For modification of e-bid, bidder has to detach its old bid from e-tendering portal and upload 

/ resubmit digitally signed modified bid. 

(iv)  For withdrawal of bid, bidder has to click on withdrawal icon at e-tendering portal and can 

withdraw its e-bid. 

(v)  Before withdrawal of a bid, it may specifically be noted that after withdrawal of a bid for any 

reason, bidder cannot re-submit e-bid again. 

4.3 OPENING AND EVALUATION OF APPLICATIONS:  

(i) Opening of Proposals will be done through online for Financial Proposal and both on-

line and manually for Technical Proposal. 

(ii)      For participating in the tender, the authorized signatory holding Power of Attorney 

shall be the Digital Signatory. In case the authorized signatory holding Power of 

Attorney and Digital Signatory are not the same, the bid shall be considered non-

responsive.  

The Employer shall open Envelope containing Technical Proposal received as mentioned in 

point nos. 4.1 (ii) B at 11:30 hours Indian Standard Time on the Application due date i.e. in 

the presence of the Applicants who choose to attend. The Employer will subsequently open 

the Technical Proposal as mentioned in point no.4.1 (ii) A(a) above and evaluate the 

Applications in accordance with the provisions set out in the RFP.  

(iii)    The Financial Proposal 4.1 (ii) A (b) will be opened of the short listed applicants who 

qualify for financial opening as per RFP. The date of opening of Financial Proposal will be 

notified later on. 

5 PROPOSAL EVALUATION 

5.1 A two -stage procedure shall be adopted for evaluating the proposals. 

 5.2 Deleted    

  Technical Proposal 

5.3 The  Evaluation  Committee  appointed  by  the  Employer  shall  carry  out  its  evaluation 

applying  the  evaluation  criteria  and  point  system  specified  in  the  data  sheet. Each 
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responsive proposal shall be attributed a technical score (ST.) Only those Applicants 

whose Technical proposal score 75 marks or more out of 100 shall qualify for further 

consideration. However, if the number of such pre-qualified applications is less than two, 

the Employer may, in its sole discretion , pre-qualify the applicant(s) whose technical 

score is less than 75 marks. 

Financial Proposal 

5.4 After the evaluation of Technical Proposals is completed and the shortlist of firms is 

finalised, the Employer  may notify those consultants whose proposals were not considered 

as per conditions of RFP. The Employer shall simultaneously notify the shortlisted firms 

indicating the date and time set for opening of the Financial Proposals. 

5.5 The Financial Proposals shall be opened publicly in the presence of the consultants’ 

representatives who choose to attend.  The name of the consultant, the technical scores, 

and the proposed prices shall be read aloud and recorded when the Financial Proposals 

are opened.  The Client shall prepare minutes of the public opening. 

5.6 The Evaluation Committee will determine whether the submitted Financial Proposals 

are complete (i.e. whether they have included cost of all items of the corresponding 

proposals; if not, then the cost towards such missing  items  will be considered as NIL, but 

the Consultant shall, however, be required to carry out such obligations without any 

additional compensation.) and without computational error. In case under such 

circumstances, if Client feels that the work  cannot  be  carried  out  within  the  overall  cost  

as  per  the   submitted   financial proposal,  such  proposals  shall  be  considered  non  

responsive.   

5.7 The lowest financial proposal (FM) will be given a financial score (SF) of 100 points. The 

financial scores of other proposals will be computed as follows: 

 SF= 100 x FM/F         (F= amount of financial proposal) 

5.8 Proposals will finally be ranked according to their combined technical (ST) and financial 

(SF) scores as follows: 

  S= ST x Tw+SF x Fw  

 Where S is the combined score, and Tw and Fw are weights assigned to Technical 

Proposal and Financial Proposal, that shall be 0.80 and 0.20 respectively. 

5.9 The selected Consultant shall be the first Ranked Applicant (H-1, having the highest 

combined score). The second ranked applicant (H-2) shall be kept in reserve and may be 

invited for negotiation in case the first ranked Applicants withdraws, or fails to comply the 

requirements specified in this document. In the event the proposals of two or more 

consultants have the same scores in the final ranking, the proposal with the highest 

technical score should be ranked first. 

6 NEGOTIATIONS 

6.1 Prior  to  the  expiration  period  of  validity  of  proposal,  the  Employer  shall  notify  the 

successful  firm who  submitted  the  highest  scoring proposal in writing by registered 

letter or facsimile and may either issue LOA if negotiations are not required or may 

invite it to negotiate the contract.   In case two or more firms obtain same score, the firm 

achieving the highest Technical score shall be invited first for negotiations. 

6.2 Negotiations normally take one to two days. The aim is to reach agreement on all points, 

and initial a draft contract by the conclusion of negotiations 

6.3 In case of 1st round of negotiation is not held within 180 days from the Bid Receipt Date 

due to reasons attributable to Employer, the lowest bidder shall be permitted for 

replacement upto a maximum of 50% key personnel with key personnel of equivalent or 

better qualifications without considering the same as replacement and without any 

deduction.  However, for avoidance of doubt, it is clarified that replacement of key 

personnel whose CV has scored less than 75% marks shall continue be considered as 
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replacement as per para 3.4.(iv) (f). 

6.4 Negotiations  shall  commence  with  a  discussion  of  your  technical  proposal,  the 

proposed methodology (work plan), staffing. Agreement must then be reached on the 

staffing and  bar  charts,  which  shall  indicate  activities,  staff,  periods  in  the  field  and  in  

the home office, staff months, logistics and reporting. Special attention shall be paid to 

optimise the required outputs from the firm within the available budget and to define 

clearly  the  inputs  required  from the Employer to ensure satisfactory implementation  of 

the assignment. 

6.5 It  is  the  responsibility  of  the  Consultant,  before  starting  financial  negotiations,  to 

contact the local tax authorities to determine the local tax amount to be paid by the 

Consultant under the Contract. The financial negotiations will include a clarification (if 

any) of the firm’s tax liability in the Client’s country, and the manner in which it will be 

reflected in the Contract; and will reflect the agreed technical modifications in the   cost   of   

the   services.   

6.6 Having selected a firm, among other things, on the basis of an evaluation of proposed key 

professional staff, the Employer ’s  expects to negotiate, a contract on the basis of the 

staff named in the proposal and, prior to contract negotiations, will require assurance that 

this staff shall be actually available.  

6.7 Replacement of key personnel shall be considered only in unavoidable circumstances. In no 

case more than two replacements of key personnel shall be permitted during negotiation 

and in such cases Consultant and such key personnel  shall have to submit affidavit to the 

effect that during the period of assignment specified in para 8 of Section:1, the replaced key 

personnel shall not be professionally employed anywhere in Employer’s works. Employer 

shall not further consider CV of such key personnel directly or indirectly for any of its 

projects for this period. The reduction in remuneration of such replacements shall be 5% 

and 10% for 1st replacement and  2nd replacement respectively within validity period of bid. 

In case during negotiations held within validity period of bid, more than two replacements 

are sought by the H1 consultant, his proposal shall be considered as Non-Responsive.  In 

such case the combined score of  remaining technically qualified firms, meeting the non-

conflict condition shall be evaluated to arrive at new H1. In case during interaction with the 

key personnel at the time of negotiation it is found that the key personnel proposed is un-

suitable for the assignment position, his replacement by equivalent or better shall be 

provided by the consultant.  The key personnel with such un-suitable CV shall not be 

considered in any future bids for that position for two years. No deduction for such 

replacement who are not found suitable during interaction shall be made. In the eventuality 

that a firm becomes non-responsive, for the third time, due to the action of replacements of 

more than 2 key personnel during negotiation, the firm and its constituent JV partners and 

Associates shall be debarred up-to one year for Employer’s consultancy projects. 

6.8 Each key personnel of the preferred consultant shall be called for   interview at the time of 

negotiation at the cost of the Consultant. At the time of interview, Key Personnel will be 

required to produce certificate regarding qualification and experience in support of their CVs 

for verification and return. However, the officials retired from MoRT&H/State/UT PWD may 

be exempted from producing the experience certificate. The negotiations shall be concluded 

with a review of the draft form of Contract. The Employer and the firm will finalise the 

contract to conclude negotiations. 

 

7 AWARD OF CONTRACT 

7.1 After  completion  of  negotiations  with  the  consultants,  the  Client  shall  award  the 

Contract to the selected Consultant.  However, after signing of the Contract, the Client 

may return the unopened Financial Proposals to the unsuccessful Consultants. 
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7.2 The successful firm with whom the contract is signed is expected to commence the 

assignment on the date and at the location specified in the data sheet. 
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DATA SHEET 

(As Mentioned in Letter of Invitation to Consultants) 

 

Sub clause No. in Letter of Invitation to Consultants 

 

 

1.1  Pre-Proposal Conference shall be held at: Employers office at    NHIDCL, PTI Building, 

3rd Floor, 4-Parliament Street, New Delhi on 10.06.2015 at 15.00 hrs. 

 

1.2 The proposal shall be valid for 120 days after the last date of submission. 

2.1 Clarification may be requested 7 days prior to Pre Proposal Conference. The address 

for requesting clarification is: 

 Address of Employer’s Representative: 

 

ATTN:      Mr. Yogesh Chandra Srivastava 

DESIGNATION:    General Manager (Tech) 
             ADDRESS:   3

rd
 Floor, PTI Building, 4, Parliament Street, 

   New Delhi – 110001. 

 Mob.  NO:     9599022989 

 E-MAIL ADDRESS:    yogena05bro@gmail.com 

 

3.1 The Language of documents and correspondence will be English 

3.2 All  the  personnel  shall  have  working  knowledge  of  English  and  all  the  reports  etc 

shall be written in English. 

3.3 Employer shall pay only service tax.   Consultant has to assess all other taxes and 

should  inbuild  them  in  their  financial  proposal.   These  taxes  (other  than  service  tax) 

should   not   be   provided   separately. Consultants   are   requested   to   consult   Tax 

Consultants for details. 

3.4 The  Consultants  to  state  all  cost  in  Indian Rupee only. 

4. The time and date of submission: 1100 hrs on 29.06.2015. 

5.1 The points assigned to Technical Evaluation criteria are: 

S. No. Description Marks 

1 Relevant experience for the assignment 25 

2 Qualifications and competence of the key staff for the assignment 75 

 Total 100 

(i) Sub criteria for Relevant Experience of the firm for the assignment 

Criteria Marks 

Year of Establishment of the Firm (In case of JV year of establishment of Lead 

Member shall be considered) 

2 

Average Annual Turnover (last 3 years) from consultancy business 2 

Experience  in Construction Supervision/Independent Engineer/Authority Engineer 

in  Highway Projects of length equal to 40% of project length of similar category for 

which RFP invited of 2/4/6**-laning or more / bridge works in last 7 years* 

 

16 

Experience in DPR preparation/ Feasibility Study cum Preliminary Design Report 

for Number of Highway Projects (of length 40% of project length of similar category 

for which RFP invited of 2/4/6**-laning or more/Bridge Works) in last 7 years * 

5 

Total 25 
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**2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane, projects experience 

of 4/6 lane also to be considered with a multiplication factor of 1.5. Experience of 4/6 lane shall be 

considered interchangeably for 4/6 laning projects. Experience of 2 lane will  be considered for 4/6 

laning projects with a multiplication factor of 0.75. For standalone bridge projects, experience in 

bridge work (either standalone project or as a part of road project) only be considered. 

 

In case of JV the turnover and experience details of Lead and JV partners will be added for 

evaluation. Credentials of associate firm, except key personnel, if any will not be considered for 

evaluation. However consultant should submit details as per section 3, separately for Lead partner 

JV partner and associate. 

 

Employer’s certificate should be submitted substantiating the experience claimed by the firm. 

(ii) Deleted 

(iii) Qualification and competence of following professional/sub-professional staff for the 

assignment shall be evaluated.  The weightage for various key staff are as under:- 

 

S.No. Staff Position Marks  

1 Team Leader-cum-Highway Engineer 20 

2 Resident Engineer cum pavement specialist+  road safety expert 15 

3 Sr. Contract Specialist  10 

4 Senior Quantity Surveyor 10 

5 Bridge/Structural Engineer 2x5 

6 Material Engineer 2x5 

 Total 75 

  

Sub criteria for qualification of key Personnel (i.e. Professional staff)  

 

General qualifications 25 

Adequacy for the project 70 

Employment with firm 5 

Total 100 

 

The technical proposal should score at least 75 marks to be considered responsive for financial 

evaluation. 

 

6. Commencement of Assignment: The firm shall begin carrying out the services within one 

month of signing of the Consultancy Agreement. 
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SECTION 3.   FORMATS FOR SUBMISSION OF FIRMS CREDENTIALS 

The  proposal  should  contain  the  following  information  in  enclosed  format  attached  at 

Appendix A. 

 Year of Establishment of Firm 

 Average annual turnover (last three years) 

Note: The Firm shall submit Certificate of Incorporation and audited balance sheet for the last 

three years ( FY 2012-2013, FY 2013-2014 and 2014-2015). For claiming experience of 

Highway projects,  completion certificate from employer should be enclosed. The proposal 

should also contain the details of the key personnel viz. their name, qualification, expertise 

area, experience and years of association with the firm.  

Appendix A 

 

The following information related to the firm should be provided in the proposal. 

 

i. Name of the package applied for:-  

ii.  Year of establishment of firm * 

 

Consultant Year of 

Establishment 

Country Type of Organization 

   Individual Partnership Corporation Other 
Individual / 

Lead Partner 

(of JV)/ Minor 

Partner of 

JV/Associate 

      

 

NOTE:-  Year of Establishment of Lead Partner of JV shall be considered. 

*Copy of Certificate of incorporation shall be submitted.  

iii. Office/Business Address/Telephone nos./Cable Address. 

iv. Narrative description of firm (Not more than 2 sheets) 

v. Name  of  two(2)  principals  who  may  be  contacted  with  title  and  telephone 

number/fax number/e-mail. 

vi. Financial Statement of the last three years. ** 

Sl. 

No. 

Particular 2014-15 2013-14 2012-13 

i. Annual turnover from 

Consulting business 
   

ii. Total Assets    
iii. Current Assets    

     

c)   Balance Sheet/ Auditor Certificate of last 3 years (FY 2012-2013, FY 2013-2014 and FY 

2014-2015) shall be submitted as evidence of Annual Turnover. 

**a)    The amount shall be stated in INR. (Consider 1US Dollar = Rs.60/- and 1 Euro = 

Rs 80/-) (This will be the exchange rates as per Reserve Bank of India rounded off to 

nearest Rupee applicable at the time of RFP invitation).  

 

   b)   The currency conversion rate for the respective years shall be   mentioned for other  

      international currencies. 

vii. Experience as Independent Consultant/Construction  supervision  of  Highway 
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projects, separately for PPP and non-PPP Projects during the last 7 years. *** 

  
S  No   

P r o jec t s  

Na me  /  Year  

 

Type of 

Services 

rendered  

 

De sc r ip - 

t i o n o f 

H i g hw a y     

P r o jec t /    

Length  

( k ms ) 

 

C l ien t  

(wi th  

comple te   

add ress ,  

c on t ac t  

person,  

te lephone  

Nos .and  Fax  

N o s . )  

 

Tota l  

Fee fo r  

the 

Consu l ta

ncy 

Ass ignm

ent  

( INR)  

 

Fee received 

by Applicant 

( i  n case o f  

JV /Assoc ia t

ion)  

 

%age 

o f  to ta l  

fee 

rece i ve

d by 

the 

f i rm 

 

Approx . 

cos t o f  

H i g h w ay     

P ro jec t  

 

Period 

So le  

Consu ltan t/ 

 

P r im e 

consu ltan t    o f 

JV / minor  

consultant of JV/    

/as associate 

consultant  

1 2 3 4 5 6 7 8 9  10 

  A .    Co mp leted  /   Su bs ta n t ia l l y  comp let e d  pro j ec ts : 

1 .  

2 .  

3 .  

B .    P ro j ec ts  i n  p rog ress :  

1 .  

2 .  

3 .  

 

viii. Experience   in   DPR/ Feasibility Study cum Preliminary Design Report   preparation   

of   2/4/6   laning / Bridge   Highway   Projects separately  for the PPP and non-PPP 

projects  during  the  last  7 years. *** 

 
S  No  Pr o j ec t s    Name    / 

Ye a r 

T y pe o f  

S e rv ic es  

Re nder ed  

Length  

o f  

P r o jec t 

( k m s ) 

C l ien t  

(wi th  

com p le te  

add r es s ,  

c on t ac t  

person,  

te lephone  

Nos .  a nd  Fax  

N o s . )  

Tota l  Fee 

for  the 

Consu l tan

cy 

Ass ignme

nt  ( INR)  

Fee 

received by 

Applicant 

( i  n case 

o f  

JV /Assoc i

a t ion)   case  o f  JV)  

%age o f  

to ta l  fee 

rece i ved 

by the 

f i rm 

Per i od  

So le  

Consu ltan t/ 

 

P r im e 

consu ltan t    o f JV / 

minor  consultant of JV/    

/as associate 

consultant  

1 2 3 4 5 6 7 8 9 

 

***a)  2/4/6 lane/Bridge work as applicable for the project for which RFP is invited. For 2-

lane projects experience of 4/6 lane also to be considered with a multiplication factor 

of 1.5. Experience of 4/6 lane shall be considered interchangeably for 4/6 laning 

projects. Experience of 2 lane will  be considered for 4/6 laning projects with a 

multiplication factor of 0.75. For standalone bridge projects, experience in bridge 

work (either standalone project or as a part of road project) only be considered. 

                   

 b)  Only those projects, to be included in the table which are Highways Projects and 

 for  which  clients  certificates  from  the  concerned  Government  agencies 

are     enclosed with the proposal. 

c)  The details of bridges having length more than 200m (500m in case the 

project    consisting  of bridges of length more than 500m) in the listed 
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projects is to be  specifically mentioned. 

d)  The weightage given for experience of a firm would depend on the role of the 

firm in the respective assignments. The firm’s experience would get full credit 

if it was the sole firm in the respective assignment. If the applicant firm has 

completed projects as JV with some other firms, weightage shall be given as 

per the JV share***. However if the applicant firm has executed the project as 

associate with some other firms, 25% weightage shall be given to the applicant 

firm for the projects completed under such association  

 

e)  For weightage of experience in any past Consultancy assignment, experience 

certificate from the client shall be submitted. In absence of clear demarcation of JV 

share in client certificate, the weightage will be treated as 60 % for lead partner and 

40% for minor partner. Annual turnover duly certified by Chartered Accountant shall 

be accepted.  In case of non-availability of such documents no weightage of 

turnover/experience will be considered. 

 

 (ix)       Assignments on hand including those for which the Letter of Acceptance from the clients 

received as on 7 days prior to due date for submission of proposals:  The details shall be given in 

the following format. 

 
S. 

No 

Name of 

Assignment 

Client Role of the firm Date of letter of 

Acceptance  

Date of 

Agreement if 

signed 

Present status 

of Assignment 

Team Members provided by the 

firm  

Sole, Lead/ 

Other in JV or 

sub-consultant 
 

Name  DOB Position  

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10)  
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SECTION 4.  FORMAT FOR SUBMISSION OF TECHNICAL PROPOSAL 

Appendix B-1 Technical proposal submission form. 

 

Appendix B-2 

Firm’s  comments  and  suggestions  on  the  Terms  of  Reference 

and on data, services, and facilities to be provided by the Employer. 

 

Appendix B-3 

Approach paper on methodology and work plan for performing 

the assignment. 

Appendix B-4 Composition of the Team and Task(s) of each Team member 

Appendix B-5 Curriculum vitae of proposed Professional staff. 

Appendix B-6 Time schedule for deployment of Professional staff 

Appendix B-7 Activity (works) schedule. 

Appendix B-8 Affidavit for correctness of CVs of key personnel and experience 

claimed by the firm. 

 

APPENDIX B-1 

Technical proposal submission form. 

 

FROM (Name of Firm) To: (Name and Address of Client) 

 

 

 

 

 

 

Ladies/Gentlemen: 

Subject:  Submission of Technical and Financial Proposal for CONSULTANCY 

SERVICES FOR AUTHORITY’S ENGINEER FOR PROJECT OF  (i) Mahadevpur 

to Buridehing section of NH-52Band (ii) Bordumsa-Namchik ( Buri Dihing – Jairampur) road on 

NH-52B (New NH-215) from Km. 0.15 ( starting chainage near Buridehing Bridge ) to Km. 

22.380 in the state of Arunachal under SARDP on EPC basis 

 

We, the undersigned, offer to provide the consulting services for the above in accordance with 

your Request for Proposal dated (Date), and our Proposal.  We are hereby submitting our 

Proposal, which includes this Technical Proposal and a Financial Proposal sealed under a separate 

envelope for the above mentioned work. 

 

We understand that Employer shall be at liberty to keep the credentials of Consultants submitted at 

bidding stage, in public domain and the same may be uploaded by Employer on official website of 

Employer.  We undertake that we shall have no objection if Employer uploads/hosts the information 

pertaining to credentials of our firm as well as of our key personnel. 

 

If negotiations are held during the period of validity of the Proposal i.e. before (Date) we undertake to 

negotiate on the basis of the proposed staff. Our Proposal is binding upon us and subject to the 

modifications resulting from contract negotiations. 

We understand you are not bound to accept any Proposal you receive 

 

We remain, 

Yours sincerely, 

 

Managing Director/Head of the firm/Authorised 

Representative of the firm + *  
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Name of the firm  

Address 

*Lead Member in case of JV 
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APPENDIX B-2 : COMMENT AND SUGGESTIONS OF CONSULTANTS ON THE 

TERMS OF REFERENCE AND ON SERVICES AND FACILITIES TO BE PROVIDED BY 

THE EMPLOYER 

 

 

 

On the Terms of Reference (not more than one page): 

 

 

 

1. 

 

2. 

 

3. 

 

4. 

 

…. 

 

On the services and facilities to be provided by the Employer (not more than one page) 

 

1. 

 

2. 

 

3. 

 

4. 

 

…. 



National Highways & Infrastructure Development  corporation Ltd.                RFP for Authority’s Engineer (Arunachal Pradesh) 
 
 
 

9 

  

26 
 

 

 

APPENDIX B-3 : APPROACH PAPER ON METHODOLOGY AND WORK PLAN FOR 

PERFORMING THE ASSIGNMENT 

 

 

 

(not more than six pages) 
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APPENDIX B-4 : COMPOSITION OF THE TEAM PERSONNEL, AND TASK(S) OF EACH 

TEAM MEMBER 

 

 

1. Technical/Managerial Staff 

 

Sl. No. Name Position Task 

1 

 

2 

 

3 

 

4 

 

.. 

.. 

   

 

 

2. Support Staff 

 

 

Sl. No. Name Position Task 

1 

 

2 

 

3 

 

4 

 

.. 

.. 
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APPENDIX B-5 : FORMAT OF CURRICULUM VITAE (CV) FOR PROPOSED 

PROFESSIONAL STAFF 

 

Proposed Position : ………………………………………………                 Photograph 

 

 Name of Firm :........................................................................................  

Name of Staff :........................................................................................  

Profession :..............................................................................................  

Date of Birth : 

Years with Firm/Entity :  ........................................... Nationality : .............................. 

Membership of Professional Societies :.........................................................................  

Detailed Task Assigned : .............................................................................................. 

S.No Name of 

Employer 
 

Post Held 

Projec

t 

Name 

Period Assignment 

in the 

Project 

Client 

of the 

Projec

t 

Remark 

    From To    

         

         

 

 

Education : 

[Summarise college/university and other specialised education of staff member, giving their 

names, dates attended, and degrees obtained. Use about one quarter of a page.] 

 

Key Qualifications : 

[Give  an  outline  of  staff  member’s  experience  and  training  most  pertinent  to  tasks 

 on assignment.  Describe  degree  of  responsibility  held  by  staff  member  on  relevant 

 previous assignments and give dates and locations. Use about half a page.] 

 

Employment Record : 

[Starting with present position, list in reverse order every employment held. List all positions 

held by staff member since graduation, giving dates, name of employing organisations, titles 

of positions  held,  and  locations  of  assignments.  For  experience  also  give types  of  

activities  performed  and  client  references,  where  appropriate.  Use about three-quarters 

of a page.] 

 

Languages : 

[For  English  language  indicate  proficiency  :  excellent,  good,  fair,  or  poor;  in  speaking, 

reading, and writing] 

 

Summary of Qualification & Experience vis-à-vis the requirements as per TOR 

Requirements 

as per TOR 

(Enclosure-B) 

Possessed by 

the Staff 

Member 

Break-up of experience 

Brief Description of Project Man-months provided 
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Certification by the Candidate 

I, the undersigned, (Name and Address) undertake that this CV correctly describes myself, 

my qualifications and my experience and Employer would be at liberty to debar me if any 

information given in the CV, in particular the Summary of Qualification & Experience vis-à-vis 

the requirements as per TOR is found incorrect.  I further undertake that I have neither 

been debarred by MoRTH, NHAI or any other central/stage government 

organizat ion nor left any assignment with the consultants  engaged  by  Employer / 

 contracting  firm  (firm  to  be  supervised  now)  for  any continuing  work  of  Employer 

 without  completing  my  assignment.  I will be available for the entire duration of the current 

project (named…..). If I leave this assignment in the middle of the work,  Employer would  be 

 at  liberty  to  debar  me  from  taking  any assignment  in  any  of  the  Employer  works  for  an 

 appropriate  period  of  time  to  be  decided  by the Employer. I have no objection if my services 

are extended by the Employer for this work in future.  

 

I further undertake that my CV is being proposed for this project by --------- (the applicant  

firm) and I have not given consent to any other consultant(s) to propose my CV for any 

position for this project.   

 

I further undertake that if due to my inability to work on this project due to unavoidable 

circumstances, due to which consultant’s firm is forced to seek replacement. In such 

unavoidable circumstances, I shall not undertake any employment in Employer projects 

during the period of assignment of this project and Employer shall consider my CV invalid till 

such time. 

 

I undertake that I have no objection in uploading/hosting of my credentials by Employer in 

public domain. 

 

 For Key Personnel having intermittent inputs, add the following: 

I further certify that I am associated with the following assignments as on date (as on 7 days 

prior to due date for submission of proposal) including those for which LOA has been received 

by the firm and the inputs in these assignments shall not effect the work of the current 

assignment. 

 

Name of 

Assignment 

Client Date of 

LOA 

Likely 

start 

(Month / 

Year) 

Likely 

end 

(Month / 

Year) 

Total input 

of the 

person 

(man-

months) 

      

 

Note : CVs of Key Personnel having intermittent inputs will be considered only if the 

assignments on hand as on 7 days before due date of proposal including those for which LOA 

has been received from the Client or for which Consultant has been declared as H1 do not 

exceed 3 (three) for Senior Contract Specialist , and Sr. Quantity Surveyor.  

 

 

…………………………………………………………..                      Date 

(Signature of Key Personnel) 

(Day/Month/Year) 
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Certification by the firm 

 

The undersigned on behalf of ----------( name of consulting firm) certify that the qualification 

and experience details of  Shri ------ (name 

of  the  proposed  personnel  and  address) as described in the CV has been checked and 

found to be correct.  It is also certified that Shri-------- (name of proposed personnel) to  the 

 best  of  our  knowledge  has  neither been debarred by MoRTH,  NHAI or any other 

Central/State Government organization  nor  left  his assignment with any other consulting firm 

engaged by the Employer  / Contracting firm (firm to be supervised  now)  for  the  ongoing 

 projects.  We  understand  that  if  the  information  about leaving  the  past  assignment  is 

 known  to  the Employer,  Employer  would  be  at  liberty  to  remove  the personnel from the 

present assignment and debar him for an appropriate period to be decided by the Employer. 

 

 

 

…………………………………………………………..                      Date : ……………… 

(Day/Month/Year) 

 

[Signature of authorised representative of the Firm] 

 

Note:- 

a)     Personnel is to affix his recent photograph on first page of CV. 

b)     Complete address and phone number of the Personnel is to be provided. 

c)     Document for proof of age is to be enclosed. 

d)     Document for proof of qualification is to be enclosed. 

e)     Age of the personnel shall not be more than as specified. 

f)      Experience Certificates from Employers to be attached.  
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APPENDIX B-6: TIME SCHEDULE FOR PROFESSIONAL PERSONNEL 

 

 

 

A. Activity Schedule 

 

 Sl.    

No. 

  Name    Position Monthwise Program (in form of Bar Chart) 

[1
st

, 2
nd

, etc. are months from the start of assignment] 

1
st 

2
nd

 
3
rd 

4
th 

5
th 

6
th 

7
th 

8
th 

9
th 

10
th 

11
th 12

th
 and 

subseque

nt year
 

Number of 

Months 

1               Subtotal 

(1) 

2               Subtotal 

(2) 

3               Subtotal 

(3) 

4               Subtotal 

(4) 

-               - 

-               - 
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APPENDIX B-7 : ACTIVITY (WORKS) SCHEDULE 

 

 

A. Activity Schedule 

  Monthwise Program (in form of Bar Chart) 

[1
st

, 2
nd

, etc. are months from the start of assignment] 

Sl. No. Item of Activity (Works) 1
st 

2
nd 

3
rd 

4
th 

5
th 

6
th

 
7
th 

8
th 

9
th 

10
th

 
11

th
 12th 

1 ................................................             

2 ................................................             

3 ................................................             

4 ................................................             

- ................................................             

- ................................................             

 

B. Completion and Submission of Reports 

S.No Reports : Programme : (Date) 

1 Monthly reports 

(Design and Construction) 
 

2 Quarterly Reports  

3 Various others reports as provided in the Concession Agreement 

such as 

Completion Report 
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APPENDIX B-8: AFFIDAVIT FOR CORRECTNESS OF CV OF KEY PERSONNEL  

      AND EXPERIENCE CLAIMED BY THE FIRMS 

      (To be submitted on non-judicial Stamp Paper) 

 

 

 

 I, the undersigned, on behalf of _______________________ (name of the Consultant 

submitting the proposal), do hereby certify that the details furnished in this proposal including 

CV of key personnel and experience claimed by the firm/firms are true and correct to the best 

of my knowledge and belief. 

 

 

 

 

 

 

 

Managing Director/Head of the 

Firm/Authorised Representative of 

the firm* 

Address 

*Lead Member in case of JV 
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SECTION 5:   FORMAT FOR SUBMISSION OF FINANCIAL PROPOSAL. 

 

Appendix C-1   Financial proposal submission form 

 

Appendix C-2  Summary of costs 

 

Appendix C-3  Breakdown of  costs 
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APPENDIX C-1 : FINANCIAL PROPOSAL SUBMISSION FORM 

 

 

FROM : (Name of Firm) TO : 

   

Address of Employer 

Subject : 

 

We,  the  undersigned,  offer  to  provide  the  consulting  services  for  the  above  

in accordance  with  your  Request  for  Proposal  dated  [Date],  and  our  proposal.  

Our attached  financial  proposal  is  for  the  sum  of  [Amount  in  words  and  figures].  

This amount is exclusive of the local taxes which we have estimated at (Amount in 

Words and Figures). 

 

Our financial proposal shall be binding upon us subject to the modifications resulting 

from contract negotiations, up to the expiration of the validity period of the proposal, 

i.e., [Date]. 

 

We undertake that, in competing for (and, if the award is made to us, in   

executing) the above contract, we will strictly observe the laws against fraud and 

corruption in force in India namely “Prevention of Corruption Act 1988”. 

 

Commission and gratuities, if any, paid or to be paid by us to agents relating to this 

proposal and contract execution, if we are awarded the contract, are listed below: 

 

 

Name and Address Amount and Purpose of Commission 

of Agents Currency or Gratuity 

 

............................... ........................... ……..………………… 

 

............................... 

 

........................... 

 

………………………. 
 

We understand you are not bound to accept any proposal you receive. 

 

We remain, 

Yours sincerely, 

 

 

 

Managing Director/Head of the 

firm/Authorised Representative of 

the firm* 

 Name of the firm 

Address 

*Lead Member in case of JV 
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APPENDIX C-2 :  SUMMARY OF COSTS 

 

 

No. 

 

Descriptio

n 

Amount 

(Rs.) 

I Remuneration for Local Professional Staff  
II Supporting Staff 

III Transportation 

IV Duty Travel to Site 

V Office Rent 

VI Office Supplies, Utilities and Communication 

VII Office Furniture and Equipment 

VIII Reports and Document Printing 

IX Survey Equipment with Survey Party and Vehicle 

X Contingencies 

 Consultancy Services Tax Payable in India  

 Total Costs (Including Tax)  

 

Note: Payments will be made as per stipulations of the Conditions of Contract.. 
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APPENDIX C-3 : BREAKDOWN OF  COSTS 

 

 

I. REMUNERATION FOR LOCAL PROFESSIONAL STAFF  

  

S. No.  Key Personnel 
Man-month in 

Construction 

period of 36 

months*  

Man-month in 

Maintenance/De

fect Liability 

period of 48 

months 

Billing 

Rate 

(Rs) 

Amount 

(Rs) 

A: Key Personnel    

1.  Team Leader Cum Senior 

Highway Engineer (Also to act 

as Resident Engineer for 

Package-1 & Package-II) 

36 12   

2.  Resident Engineer cum 

Pavement Specialist+ Road 

safety Expert  ( for 2nd 

package ) 

36 48   

3.  Sr. Contract Specialist 

(common for both packages) 

12 4   

4.  Senior Quantity 

Surveyor(common for both 

packages) 

36 4   

5.  Bridge/Structural Engineer – 2 

Nos (1 for each package ) 

72 0   

6.  Material Engineer  - 2 Nos (1 

for each package) 

72 2x4=8   

 Sub Total 264 76   

B: Sub Professional Staff    

(a)  Quantity Surveyor – 2 Nos (1 

for each package) 

72 2x6=12   

(b)  Survey Engineer – 2 Nos (1 

for each package) 

72 2x6=12   

(c)  Lab Technician – 2 Nos (1 for 

each package) 

72 2x6=12   

 Sub Total 216 36   

 

 

TBN = To Be Named 

Support Staff  

       

 

No.               Position Name Staff Months Rate/ 

month (  

) 

Amount (Rs ) 
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1. Office Manager (1 no) TBN   2x (construction 

period + 48months) 
  

2. Accountant cum cashier 

(2 no) 

TBN   2x (construction 

period + 48months) 
  

3 Photocopy Machine 

Operator (2 no) 

TBN  2x (construction 

period + 48months) 
  

4. Computer Operator cum 

steno 

(2 no) 

TBN  2x (construction 

period + 48months) 
  

5. Office Boy (2 no) TBN 2x (construction 

period + 48months) 
  

     Total :  
 

Note :  

 

III. Transportation (Fixed rate on rental basis) 

 

The vehicles provided by the Consultants shall include the cost for rental, drivers, 

operation, maintenance, repairs, insurance, etc. for all complete approx. 3000km/month 

run 
 

S.N

o 

Description 

of Vehicles 

Qty. 

(No. of vehicle-month) 

Total Rate/ 

Vehicle

- Month 

Amoun

t 

 During 

Construction 

Period 

During 

Maintenance / 

DLP Period 

1 Innova / 

Scorpio or 

equivalent 

(not more 

than 3 years 

old) 

 2xconstruction 

period in months 

1X48    

2 Ambassador / 

Indica or 

equivalent 

(not more than 

3 years old)  

 2xconstruction 

period in months 

1X48    

 Total       
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IV. Duty Travel to Site (Fixed Costs) : 

 Professional and Sub-Professional Staff 

The employer may require the Key Personnel to visit the Employer’s Site/Regional office . The 

quoted amount should include travel fare for 20 round trip to Employer’s Head Office and 20 round 

trip to Employer’s regional office (including Hotel charges, travel costs etc. Comple and no 

separate payment on this account shall be made. 

V. Office Rent (Fixed Costs)– Minimum 400 sqm area of office shall be rented for construction 

period and 150 sqm for Defect Liability Period.The rent cost includes electricity and water charges, 

maintenance, cleaning, repairs, etc. complete. 

        

Period Nos of Months Rate/month Amount 

Construction 36 
 

 

Defect Liability 48 
 

 

Total:    

 
VI. Office Supplies, Utilities and Communication (Fixed Costs) 

         

No      Item Months Monthly 

Rate 

Amount in 

Rs. 

1. 

 

 

2. 

 

 

3. 

 

 

4. 

Office Supplies 

 

 

Drafting Supplies 

 

 

Computer Running Costs 

 

 

Domestic and International 

Communication 

Construction period + 

48 months 

 

Construction period + 48 

months 

 

Construction period + 48 

months 

 

Construction period + 

48 months 

  

 

VII. Office Furniture and Equipment (Rental) [Fixed monthly cost] 

                         

(Brand new Furniture and Equipment shall be mandatory at the time of commencement of 

services as per the list given below. The rental rate per month shall be quoted for the total 

list of Office Furniture and Equipment) 

 

No Description Unit Qty. Rate/ 

Month 

/unit 

(Rs.) 

Period in 

Months 

Amount 

(Rs.) 

 Office Furniture (Rental/Hire)      

1 Executive Table (Godrej make, model 

No. T-108 or equivalent) 

 each 6(1 for 

each Key 

Personnel

) 

 Construction 

period + 48 

months 
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2 Executive Chairs (Godrej make, model 

No. PCH-701 or equivalent) 

 each  6(1 for 

eack  Key 

Personne

l) 

 Construction 

period + 48 

months 

 

3 Tables (Godrej make, model No. T-104 

or equivalent) 

 each 4  Construction 

period + 

12months 

 

4 Ordinary Chairs Type-1 (Godrej make, 

model No T-CHR –6 or equivalent) 

 each 15  Construction 

period + 

12months 

 

5 Tables (for all other staff) (Godrej 

make, model No. T-101 or equivalent) 

each 4  Construction 

period +12 

months 

 

6 Ordinary Chairs –Type II (for all other 

staff) (Godrej make, model No. CHR-6  

or equivalent 

each    10  Construction 

period + 

12months 

 

7 Steel Almirah 1270mm x 765mm x 

440mm (Godrej make, model minor 

plain or equivalent) 

each 6  Construction 

period + 

48months 

 

8 Visitors chairs/Conference room chairs 

(Godrej make, model No. DCH7004 or 

equivalent) 

each 6  Construction 

period +12 

months 

 

9 Tables for computers with 3 drawers, 

key board/mouse pull out trays size 

1664mm x 900 (Godrej make. Or 

equivalent as per Engineer’s design) 

each 4  Construction 

period + 

12months 

 

10 Printer desks (Godrej make or 

equivalent) 

each 2  Construction 

period +12 

months 

 

11 Side tables (Godrej make or equivalent) each 4  Construction 

period + 

12months 

 

12 Conference Table (Godrej make, model 

No. T-12 or equivalent) 

each 1  Construction 

period + 

12months 

 

13 Revolving Chairs for Computer 

Room/Drawing room 

each 3  Construction 

period +12 

months 

 

 Office Equipment (Rental/Hire)      

1 Telephone with PABX facilities (2 

external lines & 10 internal lines) 

each 2  Construction 

period + 48 

months 

 

2 Photocopier each 1  Construction 

period + 48 

months 

 

3 Fax each 1  Construction 

period + 48 

months 

 

4 Air-Conditioner (1.5 Ton) each 3  Construction 

period + 48 

months 

 

5 Computer PC (state of the art) each 4  Construction 

period + 48 

months 
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6 Laser Jet Printers each 3  Construction 

period + 48 

months 

 

7 Diesel Generator 20KVA) with running 

Cost 

each 1  Construction 

period + 48 

months 

 

8 Binding Machine each 1  Construction 

period + 48 

months 

 

9 Air Cooler (of 24” size fan with suitable 

pump and shall be of either GEC, 

Khaitan or Cool Home make or 

equivalent) 

each 2  Construction 

period + 48 

months 

 

10 Water Coolers (Voltas or equivalent) each 1  Construction 

period + 48 

months 

 

11 Software LS LS  Construction 

period + 48 

months 

 

 Total      

 

VIII. Reports and Document Printing 

All reports such as Monthly reports, Inspection reports, Quarterly reports and various others reports 

as provided in the Agreement such as Completion Report shall be submitted in 6 copies. The cost 

shall be included in office supplies and communication and no separate payment on this account 

shall be made. 

IX.  Survey Equipment with Survey Party and Vehicle etc complete 

 

 

Description 

Nos. of Months 

 
Rate 

/month 

 

Amount 

Rental cost towards Survey Equipment 

(GPS/Total  station  /Auto  Level)  with 

semiskilled  survey  Party  (4  

persons) and  one  dedicated   vehicle  

for  Survey Party (inclusive  of 

vehicle rental driver’s salary, fuel 

operation  and maintenance  etc  

complete)  with  rods, flags and other 

sundries 

36   

 

X. Contingencies 

A  fixed  amount  of  Indian  Rupees  ONE  MILLION  shall  be  included  in  the 

Financial  Proposal.  The provisions of Contingency shall be operated with the 

specific approval form the Authority. 
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SECTION 6: TERMS OF REFERENCE FOR AUTHORITY’S ENGINEER 

 

[Note: The term “Agreement” and clauses thereof refer to the EPC Agreement dated------ 

entered between Authority and --------(the Contractor) for the work of .............. from km---- 

to ---- of NH No.------- in the State of -------------- on Engineering, Procurement and 

Construction (EPC) basis]. 

 

1. Scope 

 

1.1 These Terms of Reference (the “TOR”)  for the Authority’s Engineer are being specified 

pursuant to the EPC Agreement dated ........... (the “Agreement”),  which has been entered 

into between the Authority and ............. (the “Contractor”) for [Two-Laning] of the **** 

section (km ** to km**) of National Highway No. ** in the State of *** on Engineering, 

Procurement, Construction (EPC) basis, and a copy of which is annexed hereto and marked 

as Annex-A to form part of this TOR. 

1.2 The TOR shall apply to construction and maintenance of the Project Highway. 

2 Definitions and interpretation 

2.1 The words and expressions beginning with or in capital letters and not defined herein but 

defined in the Agreement shall have, unless repugnant to the context, the meaning 

respectively assigned to them in the Agreement. 

2.2 References to Articles, Clauses and Schedules in this TOR shall, except where the context 

otherwise requires, be deemed to be reference to the Articles, Clauses and Schedules of 

the Agreement, and references to Paragraphs shall be deemed to be references to 

Paragraphs of this TOR. 

2.3 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the Agreement shall apply, 

mutatis mutandis, to this TOR. 

3 General 

3.1 The Authority’s Engineer shall discharge its duties in a fair, impartial and efficient manner, 

consistent with the highest standards of professional integrity and Good Industry Practice. 

3.2 The Authority’s Engineer shall perform the duties and exercise the authority in accordance 

with the provisions of this Agreement, but subject to obtaining prior written approval of the 

Authority before determining. 

(a) any Time Extension. 

(b) Any additional cost to be paid by the Authority to the Contractor; 

(c) The Termination Payment; or  

(d) Any other matter which is not specified in (a), (b) or (c) above and which creates an 

obligation or liability on either Party for a sum exceeding Rs. 5,000,000 (Rs. Fifty lakh.) 

3.3 The Authority’s Engineer shall submit regular periodic reports, at least once every month, to 

the Authority in respect of its duties and functions under this Agreement. Such reports shall 

be submitted by the Authority’s Engineer within 10 (ten) days of the beginning of every 

month. 

3.4 The Authority’s Engineer shall inform the Contractor of any delegation of its duties and 

responsibilities to its suitably qualified and experienced personnel; provided, however, that it 

shall not delegate the authority to refer any matter for the Authority’s prior approval in 

accordance with the provisions of Clause 18.2 Model EPC Agreement. 

3.5 The Authority’s Engineer shall aid and advise the Authority on any proposal for Change of 

Scope under Article 13. 
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3.6 In the event of any disagreement between the Parties regarding the meaning, scope and 

nature of Good Industry Practice, as set forth in any provision of the Agreement, the 

Authority’s Engineer shall specify such meaning, scope and nature by issuing a reasoned 

written statement relying on good industry practice and authentic literature. 

4 Construction Period 

4.1 During the Construction Period, the Authority’s Engineer shall review the Drawings furnished 

by the Contractor along with supporting data, including the geo-technical and hydrological 

investigations, characteristics of materials from borrow areas and quarry sites, topographical 

surveys, and the recommendations of the Safety Consultant in accordance with the 

provisions of Clause 10.1.6 of Model EPC Agreement. The Authority’s Engineer shall 

complete such review and send its observations to the Authority and the Contractor within 

15 (fifteen) days of receipt of such Drawings; provided, however that in case of a Major 

Bridge or Structure, the aforesaid period of 15 (fifteen) days may be extended upto 30 

(thirty) days. In particular, such comments shall specify the conformity or otherwise of such 

Drawings with the Scope of the Project and Specifications and Standards. 

4.2 The Authority’s Engineer shall review any revised Drawings sent to it by the Contractor and 

furnish its comments within 10 (ten) days of receiving such Drawings. The review of drawing 

should be authenticated by Authority’s Engineer. 

4.3 The Authority’s Engineer shall review the Quality Assurance Plan submitted by the 

Contractor and shall convey its comments to the Contractor within a period of 21 (twenty-

one) days stating the modifications, if any, required thereto. 

4.4 The Authority’s Engineer shall complete the review of the methodology proposed to be 

adopted by the Contractor for executing the Works, and convey its comments to the 

Contractor within a period of 10 (ten) days from  the date of receipt of the proposed 

methodology from the Contractor. 

4.5 The Authority’s Engineer shall grant written approval to the Contractor, where necessary, for 

interruption and diversion of the flow of traffic in the existing lane(s) of the Project Highway 

for purposes of maintenance during the Construction Period in accordance with the 

provisions of Clause 10.4 Model EPC Agreement. 

4.6 The Authority’s Engineer shall review the monthly progress report furnished by the 

Contractor and send its comments thereon to the Authority and the contractor within 7 

(seven) days of receipt of such report. 

4.7 The Authority’s Engineer shall inspect the Construction Works and the Project Highway and 

shall submit a monthly Inspection Report bringing out the results of inspections and the 

remedial action taken by the Contractor in respect of Defects or deficiencies. In particular, 

the Authority’s Engineer shall include in its Inspection Report, the compliance of the 

recommendations made by the Safety Consultant. 

4.8 The Authority’s Engineer shall conduct the pre-construction review of manufacturer’s reports 

and standard samples of manufactured Materials, and such other Materials as the 

Authority’s Engineer may require. 

4.9 For determining that the Works conform to Specifications and Standards, the Authority’s 

Engineer shall require the Contractor to carry out, or cause to be carried out, tests at such 

time and frequency and in such manner as specified in the Agreement and in accordance 

with Good Industry Practice for quality assurance. For purposes of this Paragraph 4.9, the 

tests specified in the IRC Special Publication-11 (Handbook of Quality Control for 

Construction of Roads and Runways) and the Specifications for Road and Bridge Works 

issued by MORT&H (the “Quality Control Manuals”) or any modifications/substitution thereof 

shall be deemed to be tests conforming to Good Industry Practice for quality assurance. 
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4.10 The Authority’s Engineer shall test check at least 20 (twenty) percent of the quantity or 

number of tests prescribed for each category or type of test for quality control by the 

Contractor. 

 

4.11 The timing of tests referred to in Paragraph 4.9, and the criteria for acceptance/rejection of 

their results shall be determined by the Authority’s Engineer in accordance with the Quality 

Control Manuals. The tests shall be undertaken on a random sample basis and shall be in 

addition to, and independent of, the tests that may be carried out by the Contractor for its 

own quality assurance in accordance with Good Industry Practice. 

4.12 In the event that results of any tests conducted under Clause 11.10 establish any Defects or 

deficiencies in the Works, the Authority’s Engineer shall require the Contractor to carry out 

remedial measures. 

4.13 The Authority’s Engineer may instruct the Contractor to execute any work which is urgently 

required for the safety of the Project Highway, whether because of an accident, 

unforeseeable event or otherwise; provided that in case of any work required on account of 

a Force Majeure Event, the provisions of Clause 21.6 of Model EPC Agreement shall apply. 

4.14 In the event that the Contractor fails to achieve any of the Project Milestones, the Authority’s 

Engineer shall undertake a review of the progress of construction and identify potential 

delays, if any. If the Authority’s Engineer shall determine that completion of the Project 

Highway is not feasible within the time specified in the Agreement, it shall require the 

Contractor to indicate within 15 (fifteen) days the steps proposed to be take to expedite 

progress, and the period within which the Project Completion Date shall be achieved.  Upon 

receipt of a report from the Contractor, the Authority’s Engineer shall review the same and 

send its comments to the Authority and the Contractor forthwith. 

4.15 The Authority’s Engineer shall obtain from the Contractor a copy of all the Contractor’s 

quality control records and documents before the Completion Certificate is issued pursuant 

to Clause 12.4 of Model EPC Agreement. 

4.16 Authority’s Engineer may recommend to the Authority suspension of the whole or part of the 

Works if the work threatens the safety of the Users and pedestrians.  After the Contractor 

has carried out remedial measure, the Authority’s Engineer shall inspect such remedial 

measures forthwith and make a report to the Authority recommending whether or not the 

suspension hereunder may  be revoked. 

4.17 In the event that the Contractor carries out any remedial measures to secure the safety of 

suspended works and users, and requires the Authority’s Engineer to inspect such works, 

the Authority’s Engineer shall inspect the suspended works within 3 (three) days of receiving 

such notice, and make a report to the Authority forthwith, recommending whether or not 

such suspension may be revoked by the Authority. 

4.18 The Authority’s Engineer shall carry out, or cause to be carried out, all the Tests specified in 

Schedule-K and issue a Completion Certificate or Provisional Certificate as the case may 

be.  For carrying out is functions under this Paragraph 4.18 and all matters incidental 

thereto, the Authority’s Engineer shall act under and in accordance with the provisions of 

Article 12 and Schedule-K. 

5 Maintenance Period 

5.1 The Authority’s Engineer shall aid and advise the Contractor in the preparation of its monthly 

Maintenance Programme and for this purpose carry out a joint monthly inspection with 

Contractor. 

5.2 The Authority’s Engineer shall undertake regular inspections, at least once every month to 

evaluate compliance with the Maintenance Requirements and submit a Maintenance 

Inspection Report to the Authority and the Contractor. 
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5.3 The Authority’s Engineer shall specify the tests, if any, that the Contractor shall carry out, or 

cause to be carried out, for the purpose of determining that the Project Highway is in 

conformity with the Maintenance Requirements.  It shall monitor and review the results of 

such tests and remedial measures, if any, taken by the Contractor in this behalf. 

5.4 In respect of any defect or deficiency referred to in Paragraph 3 of Schedule-E, the 

Authority’s Engineer shall, in conformity with Good Industry Practice, specify the permissible 

limit of deviation or deterioration with reference to the Specifications and Standards and 

shall also specify the time limit for repair or rectification of any deviation or deterioration 

beyond the permissible limit. 

5.5 The Authority’s Engineer shall examine the request of the Contractor for closure of any lane 

(s) of the Project Highway for undertakings maintenance/repair thereof, and shall grant 

permission with such modifications, as it may deem necessary, within 5 (five) days of 

receiving a request from the Contractor.  Upon expiry of the permitted period of closure, the 

Authority’s Engineer shall monitor the reopening of such lane (s), and in case of delay, 

determine the Damages payable by the Contractor to the Authority under Clause 14.5 of 

Model EPC Agreement 

6 Determination of costs and time 

6.1 The Authority’s Engineer shall determine the costs, and/or their reasonableness, that are 

required to be determined by it under the Agreement. 

6.2 The Authority’s Engineer shall determine the period of Time Extension that is required to be 

determined by it under the Agreement. 

6.3 The Authority’s Engineer shall consult each Party in every case of determination in 

accordance with the provisions of Clause 18.5 of Model EPC Agreement. 

7 Payments 

7.1 The Authority’s Engineer shall withhold payments for the affected works for which the 

Contractor fails to revise and resubmit the Drawings to the Authority’s Engineer in 

accordance with the provision of Clause 10.2.4 (d) of Model EPC Agreement. 

7.2 Authority’s Engineer shall 

a) within 10 (ten) days of receipt of the Stage Payment Statement from the Contractor 

pursuant to Clause 19.4, determine the amount due to the Contractor and recommend the 

release of 90 (ninety) percent of the amount so determined as part payment, pending issue 

of the Interim Payment Certificate; and 

b) within 15 (fifteen) days of the receipt of the Stage Payment Statement referred to in 

Clause 19.4, deliver to the Authority and the Contractor an Interim Payment Certificate 

certifying the amount due and payable to the Contractor, after adjustments in accordance 

with the provisions of Clause 19.10 of Model EPC Agreement. 

7.3 The Authority’s Engineer shall, within 15 (fifteen) days of receipt of the Monthly Maintenance 

Statement from the Contractor pursuant to Clause 19.6 of Model EPC Agreement, verify the 

Contractor’s monthly statement and certify the amount to be paid to the Contractor in 

accordance with the provisions of the Agreement. 

7.4 The Authority’s Engineer shall certify final payment with 30 (thirty) days of the receipt of the 

final payment statement of Maintenance in accordance with the provisions of Clause 19.16 

of Model EPC Agreement. 

8 Other duties and functions 

The Authority’s Engineer shall perform all other duties and functions as specified in the 

Agreement. 

9 Miscellaneous 

9.1 A copy of all communications, comments, instructions, Drawings or Documents sent by the 

Authority’s Engineer to the Contractor pursuant to this TOR, and a copy of all the test 
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results with comments of the Authority’s Engineer thereon, shall be furnished by the 

Authority’s Engineer to the Authority forthwith. 

9.2 The Authority’s Engineer shall retain at least one copy each of all Drawings and Documents 

received by it, including ‘as – built’ Drawings and keep them in its safe custody. 

9.3 Within 90 (ninety) days of the Project Completion Date, the Authority’s Engineer shall obtain 

a complete set of as built Drawings in 2 (two) hard copies and in micro film form or in such 

other medium as may be acceptable to the Authority, reflecting the Project Highway as 

actually designed, engineered and constructed, including an as-built survey illustrating the 

layout of the Project Highway and setback lines, if any, of the buildings and structures 

forming part of project Facilities; and shall hand them over to the Authority against receipt 

thereof. 

9.4 The Authority’s Engineer, if called upon by the Authority or the Contractor or both, shall 

mediate and assist the Parties in arriving at an amicable settlement of any Dispute between 

the Parties. 

9.5 The Authority’s Engineer shall inform the Authority and the Contractor of any event of 

Contractor’s Default within one week of its occurrence. 

10. PERFORMANCE CLAUSE 

Authority’s  Engineers shall be expected to fully comply with all the provisions of  the  

`Terms  of  Reference’,  and  shall  be  fully  responsible  for  supervising  the Designs, 

Construction and maintenance and operation of the facility takes place in accordance 

with the provisions of the EPC Agreement and other schedules. Any   failure   of   the   

Authority  Engineer   in   notifying  to   Employer   and   the Contractor   on   non-

compliance   of   the   provisions   of   the   EPC Contract Agreement  and  other  

schedules  by  the  EPC Contractor,  non-adherence  to  the provision of ToR and non-

adherence to the time schedule prescribed under ToR shall amount to non-

performance. 

 

The Authority Engineer shall appoint its authorized representative, who shall issue   on   

behalf   of   the   AE,   the   Provisional   Completion   Certification   and Completion 

Certificate along with the Team Leader and shall carry out any such task  as  may  be  

decided  by  Employer.  The AE shall take  prior  approval  of  Employer before issuing 

Provisional Completion Certification and Completion Certificate. The   proposal   

submitted   shall   also   include   the   name   of   the   authorized representative along 

with the authorization letter and power of attorney. 

11. CONSULTANT’S PROPOSAL 

11.1 List of key personnel to be fielded by the Consultants shall be as below: 

 

i. Team Leader Cum Senior Highway Engineer 

ii. Resident Engineer cum Pavement Specialist+ Road safety Expert 

iii. Sr. Contract Specialist  

iv. Senior Quantity Surveyor 

v. Bridge/Structural Engineer 

vi. Material Engineer 

11.2  Broad job-description and minimum qualification for key personnel mentioned above is 

enclosed as Enclosure–B. However, higher marks shall be accorded to the 

Candidate with higher relevant qualification and experience.  All  the  CV’s  of  the 

personals mentioned in Para 5.3 (iii) of Data Sheet shall be evaluated at the time of 

evaluation of technical proposal. The age of the Key Personnel should not be more  

than  70  years  on  the  date  of  submission  of  proposal. Consultants are advised  in  

their  own  interest  to  frame  the  technical  proposal  in  an  objective manner as far as 



Ministry of Road Transport & Highways                                                         Request for Proposal for IE 

 47 

possible so that these could be properly assessed in respect of points to be given as 

part of evaluation criteria. The bio-data of the key personnel should be signed on every 

sheet by the personnel concerned and the last sheet of each bio-data should also be 

signed by the authorised signatory for the Consultant. The key personnel shall also 

certify at the end of their bio-data proforma that they have not left any of the Employer 

works without completing of their assignment and have not accepted any other offer at 

the time of signing of the bio-data and as such shall  be  available  to  work  with  the  

Authority Engineer,  if  the  Project  is awarded.  In  case  the  key  personnel  leaves  the  

assignment  without  approval  of Employer, Employer  would be at liberty to take any 

appropriate action against that key personnel including debarment. The CV submitted 

by selected firm/JV shall be hoisted on official website of Employer. 

11.3 In addition to above, consultants are required to propose other key personnel, 

sub- professional  staff  and  other  field  engineers  as  detailed  in  Enclosure-A  

and  the minimum qualification requirements for the same is enclosed in 

Enclosure–B.   

 The project location is North Eastern Region and in order to promote local 

employment, consultant shall include at least 15% of key personnel / sub-

professional /Support Staff from NE region only. 

 

 

12. PERIOD OF SERVICES 

12.1 The services of an Authority’s Engineer will be in phases as per Contract  

Agreement. 

12.1.1 The appointment of the Authority’s Engineer shall initially be as per details given 

below.  

 

Period of service 

(in months) 

Construction 

period  

(in months) 

Maintenance/DLP 

Period 

 (in months) 

Construction 

Period + 48 

Months 

36 48 

 

The proposed manpower deployment for this period shall be matching the activities 

to be performed during the said period. The time frame for services during the 

deployment of key personnel during this period shall be as shown in Enclosure  A. 

 

13. PERFORMANCE SECURITY 

The  successful  consulting  firm  shall  have  to  submit  a  Bank  Guarantee  (BG)  

for  an amount of 2.50% of the Contract Value within 15 days of issue of LOA. The 

BG shall be valid for a period of 2 months beyond the expiry of the Contract period.  

The BG shall be in the format specified in Appendix I of draft contract form and 

furnished  from  a  Nationalised  Bank, IDBI or ICICI/ICICI Bank/Foreign Bank/EXIM 

Bank / Any Scheduled Commercial Bank approved by RBI having a networth of not 

less than 500 crore as per latest Annual Report of the Bank.  In the case of a 

Foreign Bank (issued by a Branch in India) the networth in respect of Indian 

operations shall only be taken into account.  In  case  of  Foreign  Bank,  the  BG  

issued  by Foreign Bank should be counter guaranteed by any Nationalised Bank in 
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India. In case of JV, the BG shall be furnished on behalf of the JV and not 

individually by the members. 
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Enclosure-A 

MAN - MONTHS INPUT FOR KEY PROFESSIONAL STAFF 

AUTHORITY ENGINEER 

 

 

S. No.  Key Personnel Man-month in 

Construction period of 

36 months** 

Man-month in 

Maintenance/Defect 

Liability period of 48 

months 
A: Key Personnel  

1.  Team Leader Cum Senior 

Highway Engineer (Also to act 

as Resident Engineer for 

Package-1) 

36 12 

2.  Resident Engineer cum 

pavement specialist+ Road 

safety Expert (For 2nd 

Package, Also to be 

designated as Team Leader 

for both the  Packages after 

Team Leader-cum-Sr. 

Resident’s Engineer work is 

completed) 

36 48 

3.  Sr. Contract Specialist 

(common for both packages) 

12 4 

4.  Senior Quantity Surveyor 

(common for both packages) 

36 4 

5.  Bridge/Structural Engineer – 2 

Nos (1 for each package ) 

72 0 

6.  Material Engineer  - 2 Nos (1 

for each  package) 

72 2x4=8 

 Sub Total 264 76 

B: Sub Professional Staff  

(a)  Quantity Surveyor – 2 Nos (1 

for each package) 

72 2x6=12 

(b)  Survey Engineer – 2 Nos (1 

for each package ) 

72 2x6=12 

(c)  Lab Technician – 2 Nos (1 for 

each package) 

72 2x6=12 

 Sub Total           216  

36 

 

Note: The qualification and experience of Sub Professional staff would not be accounted in the 

evaluation.   However, Consultant shall have to get their CVs approved from Employer before 

mobilization.  The other inputs like support staff shall also be provided by the Consultant of an 
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acceptable type commensuration with the roles and responsibilities of each position. 
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Enclosure B 

 

QUALIFICATION OF KEY PERSONNEL 

 

TEAM LEADER CUM SENIOR HIGHWAY ENGINEER(Full Time) 

 

Duties: The Team Leader will reside at project site on a full time basis throughout the period of the 

construction supervision services.  He will be overall in-charge of the project supervision of the 

construction package.  He shall act as Representative of the consulting firm appointed by the 

Authority.  His duties will involve overall superintendence over the Resident Engineers and other 

experts of the construction package.  He will guide, monitor, supervise and control all the activities 

related to supervision for the construction package.  He will interact with the Project Director and the 

other officials of the Authority.  

He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from recognized university.  

(b)Total Professional Experience of 15 years in handling Highway Contracts. 

(c) At least 5 years experience as Team Leader/Resident Engineer/Project Manager or similar 

capacity in Highway project.  

(d) He should have handled as Team Leader/Resident Engineer/Project Manager or similar capacity 

of at least two projects in Construction Supervision of Highways.  

(e) He should have handled as Team Leader or similar capacity of  at least one Projects of project  

Preparation of major highway Project of two/ four- laning. 

(f) Not more than 70 years of age. 

 

(2) Preferential Qualifications. 

(a) Post Graduate Degree in Construction Management/Highway Engineering.  

 (b) Supervised Highway Construction projects with flexible pavements. 

 

Note: (1) Similar Capacity includes the following positions 

 

i) On behalf of Consultant :  Team Leader / Resident Engineer (Construction 

Supervision/IE/AE). 

 

ii) On behalf of Contractor : Project Manager (Construction/ Construction Supervision) 

 

iii) In Government Organizations : Superintending Engineer (or equivalent) and above 

 

(2)  Only those projects will be considered for evaluation at Sl. No. 1(d) and 1(e) above, where the  

input of the personnel is at least one year.  

 

 

RESIDENT ENGINEER CUM PAVEMENT SPECIALIST+ ROAD SAFETY EXPERT (Full Time) 

Duties: He shall be the in-charge of the construction supervision of project stretch and shall 

coordinate with all other experts of the construction projects and shall report to the Team Leader 

and officers of PIU as per the delegation established.  He shall be directly responsible for regulating 

the construction process i.e. various activities like earthwork, Sub-base/base courses, bituminous 
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pavement, bridge/culvert works proposed for being carried out under Stipulated 

specifications/manuals etc.  For this purpose, he shall be assisted by Highway Engineer and other 

support engineers/personnel.  He shall deal directly with the Highway Engineer and other support 

staff attached with the Highway Engineer to ensure that the construction process is well controlled 

as per established specification controls to avoid later quality control stage problems.  In respect of 

other experts like Material Engineer, Quantity Surveyor, etc., he shall be coordinating and 

regulating their activities to ensure smooth functioning of the Construction Package concerned. He 

should have adequate experience in large quantity of earthwork.  He will be required to be fielded 

throughout the Currency of the project.  The candidate is expected to be thoroughly familiar with 

various standards/specifications, contract procedures, design and quality control etc. In addition he 

will be responsible for ensuring road safety during construction and maintenance period of the 

project,  

 

He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 12 years in supervision of Highway Projects. 

(c) Atleast 8 years experience as Resident Engineer/Assistant Resident Engineer/Project 

Director/Project Manager/Superintending Engineer or equivalent/Executive Engineer or equivalent on 

similar construction work/Independent Engineering project. 

(d) Should have handled at least 2 Highway projects of about 20-25 km each.   

(e) Not more than 70 years of age. 

 

(2) Preferential Qualifications. 

(a)Post Graduate Degree in Transportation/Pavement Engineering. 

(b)  Experience of Construction Supervision on Highway Project.  

_______________________________________________________________________________________ 

 

SENIOR CONTRACT SPECIALIST  

 

Duties: He will be deployed in working season in stages for cumulative duration of period mentioned 

in Enclosure-A for obtaining his expert opinion on emerging contractual issues.  His key 

responsibilities will be to guide and assist Team Leader/Employer in all aspects of contract 

management in proper implementation of contract provisions including controlling the project cost of 

the construction package.  He will also be required to offer his advice on contractual complications 

arising during the implementation as per the request of the employer.  He will be required to prepare 

manuals/schedules for the consultants team/employer based on the provisions of the contract 

document.  He will be responsible for giving appropriate suggestions in handling claims of the 

contractors and any dispute arising thereof.  

(1) Essential Qualifications. 

 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 15 years in Contract Management. 

(c) Experience of at least 4 years as Contract Specialist on any National/State Highway project. 

(d) Contract Management of a large Highway contract say over Rs.150 crore including experience of 

handling 

Variation orders, claims of the contractor and there appropriate disposal. 

(e) Handled Arbitration cases in respect of any Highway project. 
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(e) Not more than 70 years of age. 

  

(2) Preferential Qualifications. 

 

(a) Degree in Law/PG in management/certificate course in management/ certificate course in 

construction management/certificate course in contract management. 

________________________________________________________________________________ 

 

 BRIDGE  & STRUCTURAL ENGINEER  

 

Duties: His duties will involve understanding the design provisions of both bridges/ROBs/flyovers 

and culverts, guiding and checking of reinforcement/cable laying operations, rectifying any apparent 

mistakes in respect of them, checking and controlling the proper mix designs, Checking the 

adequacy of proper form-work, laying/compacting of concrete including curing operations.  For this 

purpose, he will work in close coordination with the Material Engineer and the Contractor’s Expert to 

effectively Control the quality of execution.  He will be responsible for minor modifications in design 

of bridges/culverts, whenever required during execution. 

 

He should have the following qualification / experience. 

 

(1) Essential Qualifications. 

 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 15 years. 

(c) 10 years experience in Construction / Construction Supervision of bridge / interchange / any other  

structures.  

(d) Must be familiar with modern methods of construction of bridges/ROB/flyover involving RCC/pre-

stress concrete, 

design standards, technical specifications and statistical Quality Control/Assurance procedures for 

construction 

of different component of bridges. 

(e) Experience in similar capacity in supervision of 2 Major Highway Bridges on Pile/Well foundation. 

(f) Experience in supervision of Rehabilitation and repair of 2 nos Bridges.  

(g) Not more than 70 years of age. 

 

2) Preferential Qualifications. 

 

(a) Post Graduate Degree in Structural Engineering.  

(b) Experience as a Bridge Engineer abroad. 

 

 

MATERIAL ENGINEER  

 

Duties: He will be responsible for supervising all the tests to be done in different stages of 

construction, besides 

ensuring that specified tests are done as per codal stipulations and as per the specifications laid down 

in the contract 
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for all the different stages of construction.  He will be coordinating and controlling the support 

personnel placed with 

him and will report to the Resident Engineer and to the Team Leader/Employer’s representative as 

and when 

required. 

 

He should have the following qualification / experience. 

 

(1) Essential Qualifications. 

 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 12 years in construction of  Highways / Roads / Airfield Runways  

(c)  Experience of 5 years in similar capacity in Construction / Construction Supervision of Highway 

projects. 

(d)  Experience as Material / Geotechnical Engineer in Construction/Construction Supervision of at 

least 2  

Highway projects. 

(e) Must be familiar with material property of road construction material, technical specifications and 

procedures 

of material tests and testing equipments. 

(f) Not more than 65 years of age. 

 

2) Preferential Qualifications. 

 

(a) Post Graduate Degree in Geo-Technical Engineering/Soil Mechanics and Foundation Engineering. 

(b) Abroad experience as Material Engineer in Highway Construction projects. 

 

 

SENIOR QUANTITY SURVEYOR  

Duties: He will be reporting to the Team Leader and give input as and when required during the 

work. He will provide 

necessary guidance to the Quantity Surveyor, and shall issue directions/procedures/formats of 

reporting to the Quantity 

Surveyor. He will act as a contract specialist also for the construction package, even though the 

thrust of his 

responsibilities will be in the areas of quantity surveying/processing of the invoices etc. He will be 

responsible for  

taking all measures required to control the project cost and time  over-runs.  He will examine the 

claims of the  

contractor, variation orders, if any, and will approved the progress reports as per the project 

requirements. He will 

approve the measurement of all items of works executed in different stages for payment purpose 

prepared by  

Quantity Surveyor.  

He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from recognized university.  

(b)Total Professional Experience of 15 years in handling Highway Contracts. 
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(c) At least 10 years experience as Quantity Surveyor in Highway project.  

(d) He should have handled as Quantity Surveyor in atleast two projects in Construction Supervision 

of Two/four of 

laning Highways.  

(e) Not more than 65 years of age. 

(2) Preferential Qualifications. 

(a) Post Graduate Degree in Construction Management/Engineering/certificate course in 

management/ certificate course in construction management/certificate course in contract 

management.  

  

SUB PROFESSIONAL (To be evaluated for their suitability by Employer’s 

Representative, before deployment) 

A. Quantity Surveyor 

Duties: He will be reporting to the Resident Engineer in day to day working.  He will 

also work under the guidance of the Sr. Quantity Surveyor, and shall abide by the 

directions/procedures/formats of reporting and approvals settled by the Sr. Quantity 

Surveyor.  He will act as a contract specialist also for the construction package, even 

though the thrust of his responsibilities will be in the areas of quantity 

surveying/processing of the invoices etc.  He will be responsible for reporting all 

measures required to control the project cost and time over-runs.  He will examine the 

claims of the contractor, variation orders, if any, and will prepare the progress reports 

as per the project requirements.  For the purpose, he will be required to get the levels 

and quantity measurements checked in all items of works executed in different stages 

for calculations required for payment purpose.  He will be required throughout the 

currency of the project. 

Qualification and experience:  The candidate should be a graduate in Civil 

Engineering with relevant experience in the field of estimating, preparation and 

processing of the invoices, analysing rates, checking survey details etc. of the projects.  

He should have about 8 years of relevant professional experience involving resource 

planning and scheduling, quantity survey, cost control, contract management etc.  

Diploma holders with longer relevant experience of about 12 years could also be 

considered.  He must have worked as Quantity Surveyors for at least 4 years in any 

National/State Highway Projects.  He should not be more than 60 years of age. 

 B. Survey Engineer 

Duties: Checking layout of centerline,  layout of curves, levels and profiles, etc. will be 

his main responsibility. Apart from this, he shall also assist the Quantity Surveyor in 

preparation of invoices. He shall also be responsible for modifying survey data in case 

any modification is required in the design during execution. 

Qualifications and Experience: He should be a graduate civil engineer with 3 years 

for BE Civil & 6 years for Diploma holder. Survey Engineer should be conversant with 

modem survey equipment, total stations, auto level, digital level etc. He should have 

worked in at least one major highway project. He should not be more than 60 years of 

age.  

C. Lab Technicians: 

They should be at least Diploma-holders with about 5 to 6 years of experience in 

handling the quality control tests laboratories for road/bridge works or Graduates in 

Science with about 1 to 2 years of relevant experience in the field of testing of 

road/bridge projects.  
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SECTION 7: DRAFT FORM OF CONTRACT 

 

Note: This draft Agreement is a generic document and shall be modified based on particulars 

of the Project. 
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CONTRACT FOR CONSULTANT’S SERVICES 

 

 

 

 

 

 

 

Between 

 

 

 

 

 

 

 

 

 

 

 

(Name of Client) 

 

 

 

 

 

 

 

And 

 

 

 

 

 

 

 

 

 

 

 

 

 

(Name of Consultant) 

 

 

 

 

Dated: 



National Highways & Infrastructure Development Corporation Ltd. RFP for Authority Engineer 
  

58 
 

 

CONTENTS 

 

Page No. 

 

I. FORM OF CONTRACT …………………………………….. 

 

II GENERAL CONDITIONS OF CONTRACT ………………. 

 

1. General Provisions ………………………………………. 

 

1.1   Definitions 

1.2   Relation between the Parties 

1.3   Law Governing the Contract 

1.4   Language 

1.5   Headings 

1.6   Notices 

1.7   Location 

1.8   Authority of Member in charge 

1.9   Authorized Representatives 

1.10  Taxes and Duties 

 

 

2. Commencement, Completion, Modification, and Termination 

of Contract………………………………………………….. 

 

2.1 Effectiveness of Contract …………………………………. 

2.2 Termination of Contract for Failure to Become Effective 

2.3 Commencement of Services 

2.4 Expiration of Contract 

2.5 Entire Agreement 

2.6 Modification 

2.7 Force Majeure 

 

2.7.1 Definition ………………………………………….. 

2.7.2 No Breach of Contract …………………………….. 

2.7.3 Measures to be taken 

2.7.4 Extension of Time 

2.7.5 Payments 

2.7.6 Consultation 

 

2.8 Suspension ………………………………………………… 

 

2.9 Termination ……………………………………….. 

 

2.9.1 By the Client ……………………………… 

2.9.2 By the Consultants ……………………….. 

2.9.3 Cessation of Rights and Obligations ……… 

2.9.4 Cessation of Services ……………………… 

2.9.5 Payment upon Termination ……………….. 



National Highways & Infrastructure Development Corporation Ltd. RFP for Authority Engineer 
  

59 
 

2.9.6 Disputes about Events of Termination ……. 

 

3. Obligations of the Consultants ……………………  

 
 

3.1 General 

3.1.1 Standard of Performance ………….. 

3.1.2 Law Governing Services ………….. 

 

3.2 Conflict of Interests ………………………. 

 

3.2.1 Consultants not to Benefit from 

Commissions, Discounts, etc. …….. 

3.2.2 Procurement Rules of Funding Agencies 

3.2.3 Consultants and Affiliates Not to 

Engage in certain Activities ………….. 

3.2.4 Prohibition of Conflicting Activities … 

 

3.3 Confidentiality ……………………………….. 

3.4 Liability of the Consultants ………………….. 

3.5 Insurance to be Taken out by the Consultants … 

3.6 Accounting, Inspection and Auditing …………. 

3.7 Consultant’s Actions requiring Client’s prior Approval 

3.8 Reporting Obligations ………………………….. 

3.9 Documents prepared by the Consultants ………. 

To Be the Property of the Client ……………….. 

3.10 Equipment and Materials Furnished by the Client 

 

4. Consultants’ Personnel and Sub-consultants …………………….. 

 

4.1 General ………………………………………………… 

4.2 Description of Personnel ………………………… 

4.3 Approval of Personnel …………………………… 

4.4 Working Hours, Overtime, Leave etc. 

4.5 Removal and /or Replacement of Personnel …………… 

4.6 Resident Project Manager …………………………. 

 

5. Obligations of the Client …………………………………. 

 

5.1 Assistance and Exemptions ……………. 

5.2 Access to Land …………………………. 

5.3 Change in the Applicable Law …………. 

5.4 Services, Facilities and Property of the Client 

5.5 Payment ………………………………… 

5.6 Counterpart Personnel …………………. 

 

6. Payments to the Consultants …………………………….. 

 

6.1 Cost Estimates, Ceiling Amount ………………. 

6.2 Remuneration and Reimbursable Expenditures… 



National Highways & Infrastructure Development Corporation Ltd. RFP for Authority Engineer 
  

60 
 

 7.1 Good Faith ……………………………………. 

 7.2 Operation of the Contract …………………….. 

 

8. 
 

8.1 
 

Amicable Settlement …………………………. 

 8.2 Dispute Settlement ……………………………. 

 

6.3 Currency of Payment ………………………….. 

6.4 Mode of Billing and Payment …………………. 

 

 

7. Fairness and Good Faith ………………………………………… 

 

 

 

. 

 

 

 

III SPECIAL CONDITIONS OF CONTRACT …………………… 

 

IV APPENDICES Page No. 

 

 

Appendix A : Description of the Services …………….. 

 

Appendix B :  Reporting Requirements ………………… 

Appendix C :  Key Personnel and Sub-consultants ……. 

Appendix D : Medical Certificate ………………………. 

Appendix E : Hours of Work for Key Personnel ………. 

Appendix F :  Duties of the Client ……………………… 

Appendix G   : Cost Estimates  

Appendix H : Form of Performance Bank Guarantee 

Appendix I : Form of Bank Guarantee for Advance Payments 

 

Appendix J : Letter of invitation 

Appendix K   :         Letter of Award 

Appendix L  :         Minutes of pre-bid meeting …………… 

Appendix-M  :          Memorandum of Understanding (in case of JV) 

Appendix-N:  Form of Bank Guarantee for Bid Security 

 

 

V                               ANNEXURES..………………………………………… 

 

  



National Highways & Infrastructure Development Corporation Ltd. RFP for Authority Engineer 
  

61 
 

 

 

1. FORM OF CONTRACT 

 

COMPLEX TIME BASED ASSIGNMENTS 

  

This CONTRACT (hereinafter called the “Contract”) is made the   day of the 

 

Month of   , 2015   , between, on the one hand   (hereinafter 

 

Called the “Authority) and, on the other 

hand, 

 

“Consultants”). 

 

  (hereinafter called the 

 

 

[Note* : If the Consultants consist of more than one entity, the above should be partially 

amended to read as follows: 

“…(hereinafter called the “Äuthority”) and, on the other hand, a joint venture consisting of the 

following entities, each of which will be jointly severally liable to the Client for all the 

Consultants’ obligations under this Contract, namely,   and 

  (hereinafter called “Consultants”)] 

 

 

WHEREAS 

 

(a)  the Client has requested the Consultants to provide certain consulting services 

as defined   in   the   General   Conditions   of   Contract   attached   to   this   

Contract (hereinafter called the “Services”); 

 

 

(b) the  Consultants,  having  represented  to  the  Client  that  they  have  the  

required processional skills, and personnel and technical resources, have 

agreed to provide the Services on the terms and conditions set forth in this 

Contract; 

 

NOW THEREFORE the parties hereto hereby agree as follows: 

 

 

1. The following documents attached hereto shall be deemed to form an integral part of 

this Contract: 

 

(a) The General Conditions of Contract (hereinafter called “GC”)’ (b)

 The Special Conditions of Contract (hereinafter called “SC”); 

(c) The following Appendices : 

 

[Note: If any of these Appendices are not used, the words “Not Used” should be 

inserted below next to the title of the Appendix on the sheet attached hereto 

carrying the title of that Appendix ]. 
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Appendix A : Description of the Services …………….. 

 

Appendix B :  Reporting Requirements ………………… 

Appendix C :  Key Personnel and Sub-consultants ……. 

Appendix D : Medical Certificate ………………………. 

Appendix E : Hours of Work for Key Personnel ………. 

Appendix F :  Duties of the Client ……………………… 

Appendix G   : Cost Estimates  

Appendix H : Form of Performance Bank Guarantee 

Appendix I : Form of Bank Guarantee for Advance Payments 

 

Appendix J   : Letter of invitation 

 

Appendix K : Letter of Award 

 

Appendix-L  : Minutes of pre-Bid Meeting 

 

Appendix-M  : Memorandum of Understanding (in case of JV) 

Appendix-N:  Form of Bank Guarantee for Bid Security 

 

 

 

2. The mutual rights and obligations of the Client and the Consultants shall be as set 

forth in the Contract; in particular 

 

 

(a) The Consultants shall carry out the Services in accordance with the provisions 

 

of the Contract; and 

 

(b) The Client shall make payments to the Consultants in accordance with the 

 

Provisions of the Contract. 

 

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their 

 

respective names as of the day and year first above written. 

 

 

 

FOR AND ON BEHALF OF 

[NAME OF THE CLIENT] 

 

 

By 
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(Authorized Representative) 

 

FOR AND ON BEHALF OF 

[NAME OF THE CONSULTANTS] 

 

 

 

By 

(Authorized Representative) 

 

 

 

[Note: If the Consultants consist of more than one entity, all of these entities should appear as 

signatures, e.g. in the following manner ] 

 

 

 

 

FOR AND ON BEHALF OF EACH OF 

THE MEMBERS OF THE CONSULTANTS 

 

 

 

[Name of the Member] 

 

 

By 

 

(Authorized Representative) 

 

 

[Name of the Member] 

 

 

By 

(Authorized Representative) 

 

 

etc. 
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GENERAL CONDITIONS OF CONTRACT 

 

1. General Provisions 

 

Unless  the  context  otherwise  requires,  the  following  terms  whenever  used  in  this  Contract 

have the following meanings: 

 

(a)  “Applicable Law” means the laws and any other instruments having the force of 

law in the Government’s country [or in such other country as may be specified in 

the Special Conditions of Contract (SC)], as they may be issued and in force 

from time to time. 

 

(b) “Contract  means  the  Contract  signed  by  the  Parties,  to  which  these  

General Conditions  of  Contract  are  attached,  together  with  all  the  documents  

listed  in Clause 1 of such signed Contract; 

 

(c)  “Effective  Date’  means  the  date  on  which  this  Contract  comes  into  force  and 

effect pursuant to Clause GC 2.1; 

 

(d) ‘foreign   currency’   means   any   currency   other   than   the   currency   of   the 

Government; 

 

(e)  ‘GC means these General Conditions of Contract; 

 

(f)  “Government” means the Government of Client’s Country; 

(g) ‘Local currency’ means the Indian Rupees; 

(h) “Consultant”   wherever   mentioned   in   this   Contract   Agreement   means   

the “Authority Engineer  (AE)”  and  includes  sub-consultants  or  Associates 

engaged by the primary consultant. 

 

(i)  “Member”,  in  case  the  Consultants  consist  of  a  joint  venture  of  more  than  one 

entity, means any of these entities, and “Members” means all of these entities; 

 

(j)  “Party’ means the Client or the Consultants, as the case may be, and Parties means 

both of them;  

 

(k) “Personnel”  means  persons  hired  by  the  Consultants  or  by  any  Sub-Consultants 

and or Associates as Employees and assigned to the performance of the Services 

or any part thereof; “Foreign Personnel” means such persons who at the time 

of being  so  hired  had  their  domicile  outside  the  Government’s  Country,  

“Local Personnel”  means  such  persons  who  at  the  time  of  being  so  hired  

had  their domicile  inside  the  Government’s  Country;  and  ‘key  personnel’  

means  the personnel referred to in Clause GC 4.2 (a). 

 

(l)  "SC"   means   the   Special   Conditions   of   Contract   by   which   these   General 

Conditions of Contract may be amended or supplemented; 

 

(m)"Services"  means  the  work  to  be  performed  by  the  Consultants  pursuant  to  his 

contract, as described in Appendix A   hereto.   The scope of work will be strictly 
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as given  in  various  Clauses  in  TOR. The  approach  and  methodology  to  

be adopted  by  the  Consultant  for  carrying  out  the  assignment  as  

Authority Engineer   may   be   modified   depending   on   the   site   requirements   

and   work programme  of  the  EPC Contractor  after  mutual  discussions  with  

Employer,  the EPC Contractor and the Authority Engineer.  The work plan as 

indicated by the 

Consultant may be modified accordingly to the site requirements. 

 

(n) "Sub-consultant  and  or  Associates  "  means  any  entity  to  which  the  

Consultants subcontract any part of the Services in accordance with the 

provisions of Clause GC 3.7; and 

(o) "Third Party" means any person or entity other than the Government, the Client, 

the Consultants or a Sub-consultant. 

 

1.2 Relation between the Parties 

Nothing contained herein shall be construed as establishing a relation of master and servant 

or of principal and agent as between the Client and the Consultants. The Consultants, subject 

to this Contract, have complete charge of Personnel and Sub- consultants, if any, performing 

the  Services  and  shall  be  fully  responsible  for  the  Services  performed  by  them or  on  their 

behalf hereunder. 

1.3 Law Governing Contract 

This  Contract,  its  meaning  and interpretation, and the relation between the Parties shall be 

governed by the Applicable Law. 

1.4 Language 

This  Contract  has  been  executed  in  the  language  specified  in  the  SC,  which  shall  be  

the binding and controlling language for all matters relating to the meaning or 

interpretation of this Contract. 

1.5 Headings 

The headings shall not limit, alter or affect the meaning of this Contract. 

1.6 Notices 

1.6.1 Any notice, request or consent required or permitted to be given or made pursuant to 

this Contract shall be in writing. Any such notice, request or consent shall be deemed 

to have been given or made when delivered in person to an authorized representative 

of  the  Party  to  whom  the  communication  is  addressed,  or  when  sent  by  registered 

mail, telegram or facsimile to such Party at the address specified in the SC. 

1.6.2 Notice will be deemed to be effective as specified in the SC. 

1.6.3 A Party may change its address for notice hereunder by giving the other Party notice 

of such change pursuant to the provisions listed in the SC with respect to Clause GC 

1.6.2. 

1.7 Location 

The  Services  shall  be  performed  at  such  locations  as  are  specified  in  Appendix  

A hereto  and,  where  the  location  of  a  particular  task  is  not  so  specified,  at  

such locations. whether in Government's Country or elsewhere, as the Client may 



National Highways & Infrastructure Development Corporation Ltd. RFP for Authority Engineer 
  

66 
 

approve. 

1.8 Authority of Member in Charge 

In  case  the  Consultants  consist  of  a  joint  venture  of  more  than  one  entity,  the 

Members  hereby  authorize  the  entity  specified  in  the  SC  to  act  on  their  behalf  in 

exercising all the Consultants' rights and obligations towards the Client under this 

Contract, including without limitation the receiving of instructions and payments from the 

Client. 

1.9 Authorized Representatives 

Any action required or permitted to be taken, and any document required or permitted 

to be executed, under this Contract by the Client or the Consultants may be taken or 

executed by the officials specified in the SC. 

1.10 Taxes and Duties 

Unless otherwise specified in the SC, the Consultants, Sub-consultants and 

Personnel shall  pay  such  taxes,  duties, fees  and  other  impositions  as  may  be  

levied  under  the Applicable Law. Service tax as applicable shall be paid to the 

consultant while making payment for services rendered. The consultants shall then 

deposit the same with the tax authorities and provide a proof of having done so within 

next 90 days in line with policy circulars issued by Employer.  

. 

2. Commencement, Completion, Modification and Termination of Contract 

2.1 Effectiveness of Contract 

This Contract shall come into force and effect on the date (the "Effective Date") of the 

Client's notice to the Consultants instructing the Consultants to begin carrying out 

the Services. This notice shall confirm that the effectiveness conditions, if any, 

listed in 

the SC have been met. 

2.2 Termination of Contract for Failure to Become Effective 

If this Contract has not become effective within such time period after the date of 

the Contract signed by the Parties as shall be specified in the SC, either Party may, 

by not less than four (4) weeks' written notice to the other Party, declare this 

Contract to be null and void, and in the event of such a declaration by either Party, 

neither Party shall have any claim against the other Party with respect hereto. 

2.3 Commencement of Services 

The Consultants shall begin carrying out the Services at the end of such time period 

after the Effective Date as shall be specified in the SC. 

2.4 Expiration of Contract 

Unless terminated earlier pursuant to Clause GC 2.9 hereof, this Contract shall 

expire when services have been completed and all payments have been made at 

the end of such time period after the Effective Date as shall be specified in the SC. 

2.5 Entire Agreement 

This  Contract  contains  all  covenants,  stipulations  and  provisions  agreed  by  

the Parties.  No  agent  or  representative  of  either  Party  has  authority  to  make,  

and  the Parties shall not be bound by or be liable for, any statement, 

representation, promise 

or agreement not set forth herein. 

 

 

2.6 Modification 
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Modification of the terms and conditions of this Contract, including any modification 

of  the  scope  of  the  Services,  may  only  be  made  by  written  agreement  between  

the Parties  as  the  case  may  be,  has  been  obtained.  Pursuant  to  Clause  GC  7.2  

hereof, however,  each  Party  shall  give  due  consideration  to  any  proposals  for  

modification made by the other Party. 

2.7 Force Majeure 

2.7.1.   Definition 

(a) For the purposes of this Contract, "Force Majeure" means an event which 

is beyond   the   reasonable   control   of   a   Party,   and   which   makes   a   

Party's performance  of  its  obligations  hereunder  impossible  or  so  

impractical  as reasonably to be considered impossible in the circumstances, 

and includes, but 

is not limited to, war, riots, civil disorder, earthquake, fire, explosion, storm, 

flood or other adverse weather conditions, strikes, lockouts or other 

industrial action  (  except  where  such  strikes,  lockouts  or  other  industrial  

action  are within the power of the Party invoking Force Majeure to prevent), 

confiscation 

or any other action by government agencies. 

(b) Force  Majeure  shall  not  include  (i)  any  event  which  is  caused  by  

the negligence or intentional action of a party or such Party's Sub-

consultants or agents   or   employees,   nor   (ii)   any   event   which   a   

diligent   Party   could reasonably have been expected to both (A) take into 

account at the .time of the conclusion of this Contract and (B) avoid or 

overcome in the carrying out of 

its obligations hereunder . 

(c) Force Majeure shall not include insufficiency of funds or failure to make any 

payment required hereunder. 

2.7.2 No Breach of Contract 

 

The  failure of a  Party  to  fulfill  any of its  obligations  hereunder  shall  not  be 

considered  to  be  a  breach  of,  or  default  under,  this  Contract  insofar  as  such 

inability  arises  from  an  event  of  Force  Majeure,  provided  that  the  Party 

affected by such an event has taken all reasonable precautions, due care" and 

reasonable  alternative  measures,  all  with  the  objective  of  carrying  out  the terms 

and conditions of this Contract. 

 

2.7.3 Measures to be Taken 

 

(a)  A  Party  affected  by  an  event  of  Force  Majeure  shall  take  all  

reasonable measures   to   remove   such   Party's   inability   to   fulfill   its   

obligations hereunder with a minimum of delay. 

 

(b) A Party affected by an event of Force Majeure shall notify the other Party 

of such event as soon as possible, and in any event not later than 

fourteen (14) days following the occurrence of such event, providing 

evidence of the nature and cause of such event, and shall similarly give 

notice of the restoration of normal conditions as soon as possible. 

 

(c)  The Parties   shall take all reasonable measures to minimize the 
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consequences of any event of Force Majeure. 

 

2.7.4 Extension of Time 

Any period within which a Party shall, pursuant to this Contract, complete any action 

or task, shall be extended for a period equal to the time during which such Party 

was unable to perform such action as a result of Force Majeure. 

2.7.5 Payments 

During the period of their inability to perform the Services as a result of an event 

of Force Majeure, the Consultants shall be entitled to be reimbursed for additional  

costs  reasonably  and  necessarily  incurred  by  them  during  such period for the 

purposes of the Services and in reactivating the Services after the end of such 

period. 

2.7.6 Consultation 

Not later than thirty (30) days after the Consultants, as the result of an event of Force  

Majeure,  have  become  unable  to  perform  a  material  portion  of  the Services, the 

Parties shall consult with each other with a view to agreeing on appropriate 

measures to be taken in the circumstances. 

2.8. Suspension 

The  Client  may,  by  written  notice  of  suspension  to  the  Consultants,  suspend  

all payments to the Consultants hereunder if the Consultants fail to perform any of 

their obligations under this Contract, including the carrying out of the Services, 

provided that such notice of suspension (i) shall specify the nature of the failure, 

and (ii) shall request the Consultants to remedy such failure within a period not 

exceeding thirty (30) days after receipt by the Consultants of such notice of 

suspension. 

2.9 Termination 

2.9.1 By the Client 

The Client may, by not less than thirty (30) days' written notice of termination to the 

Consultants (except in the event listed in paragraph (f) below, for which there shall be 

a written notice of not less than sixty ( 60) days), such notice to be given after 

the occurrence of any of the events  specified in paragraphs (a) through (h) of this 

Clause GC 2.9.1, terminate this  Contract. 

 

(a)  if  the  Consultants  fail  to  remedy  a  failure  in  the  performance  of  their  obligations 

hereunder,  as  specified  in  a  notice  of  suspension  pursuant  to  Clause  GC  

2.8 hereinabove, within thirty (30) days of receipt of such notice of suspension or 

within such further period as the Client may have subsequently approved in writing; 

 

(b) if the Consultants become (or, if the Consultants consist of more than one entity, 

if any of their Members becomes) insolvent or bankrupt or enter into any 

agreements with their creditors for relief of debt or take advantage of any law for 

the benefit of debtors or go into liquidation or receivership whether compulsory or 

voluntary; 

 

(c) if the Consultants fail to comply with any final decision reached as a result of 

arbitration proceedings pursuant to Clause GC 8 hereof; 

 

(d) if  the  Consultants  submit  to  the  Client  a  statement  which  has  a  material  effect  

on  the rights, obligations or interests of the Client and which the Consultants know to 

be false; 
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(e) if, as the result of Force Majeure, the Consultants are unable to perform a material 

portion of the Services for a period of not less than sixty (60) days; or 

 

(f)  if the Client, in its sole discretion and for any reason whatsoever, decides to terminate 

this Contract. 

 

(g) if  the  consultant,  in  the  judgment  of  the  Client  has  engaged  in  corrupt  or  

fraudulent practices in competing for or in executing the Contract. For the purpose of 

this clause: 

 

"corrupt practice" means the offering, giving, receiving or soliciting of anything of 

value to influence the action of a public official in the selection process or in contract 

execution. 

 

"fraudulent  practice"  means  a  misrepresentation  of  facts  in  order  to  influence  a  

selection process or the execution of a contract to the detriment of the Borrower, and 

includes collusive practice among consultants (prior to or after submission of 

proposals) designed to establish prices at artificial non-competitive levels and to 

deprive the Borrower of the benefits of free and open competition. 

 

(h) if EPC Contractor represents to Employer that the Consultant is not discharging his 

duties in a fair, efficient and diligent manner and if the dispute remains 

unresolved, Employer may terminate this contract. 

 

2.9.2 By the Consultants 

 

The  Consultants  may,  by  not  less  than  thirty  (30)  days'  written  notice  to  the  Client,  

such notice  to  be  given  after  the  occurrence  of  any  of  the  events  specified  in  

paragraphs  (a) through (d) of this Clause GC 2.9.2, terminate this Contract: 

(a)  if  the  Client  fails  to  pay  any  money  due  to  the  Consultants  pursuant  to  

this Contract and not subject to dispute pursuant to Clause 8 hereof within 

forty-five (45) days after receiving written notice from the Consultants that such 

payment is overdue; 

(b) if the Client is in material breach of its obligations pursuant to this Contract and 

has not remedied the same within forty-five (45) days (or such longer period 

as the Consultants may have subsequently approved in writing) following the 

receipt 

by the Client of the Consultants' notice specifying such breach; 

(c)  if, as the result of Force Majeure, the Consultants are unable to perform a 

material portion of the Services for a period of not less than sixty (60) days; or 

(d) if  the  Client  fails  to  comply  with  any  final  decision  reached  as  a  result  of 

arbitration pursuant to Clause GC 8 hereof. 

  

 

 

2.9.3.   Cessation of Rights and Obligations 
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Upon  termination  of  this  Contract  pursuant  to  Clauses  GC  2.2  or  GC  2.9  hereof,  or  

upon expiration of this Contract pursuant to Clause GC 2.4 hereof, all rights and obligations 

of the Parties hereunder shall cease, except: 

(i) such rights and obligations as may have accrued on the date of termination 

or expiration; 

(ii) the obligation of confidentiality set forth in Clause GC 3.3 hereof; 

(iii)   the  Consultants'  obligation  to  permit  inspection,  copying  and  auditing  of  their 

accounts and records set forth in Clause GC 3.6 (ii) hereof; and 

(iv)   any right which a Party may have under the Applicable Law 

2.9.4 Cessation of Services 

 

Upon termination of this Contract by notice of either Party to the other pursuant to 

Clauses GC 2.9.1 or GC 2.9.2 hereof, the Consultants shall, immediately upon dispatch or 

receipt of such notice, take all necessary steps to bring the Services to a close in a prompt 

and orderly manner  and  shall  make  every  reasonable  effort  to  keep  expenditures  for  this  

purpose  to  a minimum.  With  respect  to  documents  prepared  by  the  Consultants  and  

equipment  and materials furnished by the Client, the Consultants shall proceed as 

provided, respectively, by Clauses GC 3.9 or GC 3.10 hereof. 

 

2.9.5 Payment upon Termination 

 

Upon  termination  of  this  Contract  pursuant  to  Clauses  GC  2.9.1  or  GC  2.9.2  hereof,  

the Client  shall  make  the  following  payments  to  the  Consultants  (after  offsetting  against  

these payments any amount that may be due from the Consultant to the Client}: 

 

(a)  remuneration pursuant to Clause GC 6 hereof for Services satisfactorily performed 

prior to the effective date of termination; 

 

(b) reimbursable  expenditures  pursuant  to  Clause  GC  6  hereof  for  expenditures 

actually incurred prior to the effective date of termination; and 

 

(c)  except in the case of termination pursuant to paragraphs (a) through (d) of 

Clause GC 2.9.1 hereof, reimbursement of any reasonable cost incident to the 

prompt and orderly termination of the Contract including the cost of the return 

travel of the Consultants' personnel and their eligible dependents. 

 

2.9.6.   Disputes about Events of Termination 

 

If either Party disputes whether an event specified in paragraphs (a) through (e) of Clause GC 

2.9.1 or in Clause GC 2.9.2 hereof has occurred, such Party may, within forty-five (45) 

days after  receipt  of  notice  of  termination  from  the  other  Party,  refer  the  matter  to  

arbitration pursuant to Clause GC 8 hereof, and this Contract shall not be terminated on 

account of such event except in accordance with the terms of any resulting arbitral award. 

 

 

3. Obligation of the Consultants 
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3.1 General 

3.1.1. Standard of Performance 

The Consultants shall perform the Services and carry out their obligations 

hereunder with all due diligence, efficiency and economy, in accordance with 

generally accepted professional techniques and practices, and shall observe sound 

management practices, and  employ  appropriate  advanced  technology  and  safe  

and  effective  equipment, machinery, materials and methods" The Consultants 

shall always" act, in respect of any  matter  relating  to  this  Contract  or  to  the  

Services,  as  faithful  advisers  to  the Client, and shall at all times support and 

safeguard the Client's legitimate interests in any dealings with Sub-consultants or 

Third Parties. 

 

3.1.2 Law Governing Services 

 

The  Consultants  shall  perform the  Services in  accordance  with  the  Applicable  

Law and  shall  take  all  practicable  steps  to  ensure  that  any  Sub-  consultants  

and  or Associates, as well as the Personnel of the Consultants and any Sub- 

consultants and 

or   Associates,   comply   with   the   Applicable   Law.   The   Client   shall   advise   the 

Consultants in writing of relevant local customs and the Consultants shall, after 

such notifications, respect such customs. 

 

3.2 Conflict of Interests 

 

3.2.1 Consultants Not to Benefit from Commissions, Discounts, etc. 

 

The Remuneration of the Consultants pursuant to Clause GC 6 hereof shall constitute 

the  Consultants'  sole  remuneration  in  connection  with  this  Contract  or  the  Services 

and, subject to Clause GC 3.2.2 hereof, the Consultants shall not accept for their own 

benefit  any  trade  commission,  discount  or  similar  payment  in  connection  with 

activities  pursuant  to  this  Contract  or  to  the  Services  or  in  the  discharge  of  their 

obligations hereunder, and the Consultants shall use their best efforts to ensure that 

any Sub- consultants and or Associates, as well as the Personnel and agents of either 

of them, similarly shall not receive any such additional remuneration. 

 

3.2.2 If the Consultants, as part of the Services, have the responsibility of advising the  

Client  on  the  procurement  of  goods,  works  or  services,  the  Consultants  shall 

comply  with  any  applicable  procurement  guidelines  of  the  Client  (Employer)and  

or Associates Bank or of the Association, as the case may be, and other funding 

agencies and shall at all times exercise such responsibility in the best interest of the 

Client. Any discounts  or  commissions  obtained  by  the  Consultants  in  the  

exercise  of  such procurement responsibility shall be for the account of the Client. 

3.2.3  Consultants and Affiliates Not to engage in Certain Activities 

The Consultants agree that, during the term of this Contract and after its 

termination, the  Consultants  and  any  entity  affiliated  with  the  Consultants,  as  well  

as  any  Sub- consultant and or Associates and any entity affiliated with such Sub- 

consultant and or Associates, shall be disqualified from   providing goods works

 or services (other than the Services and any continuation thereof) for any 

project resulting from or closely related to the Services. . 
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3.2.4 Prohibition of Conflicting Activities 

 

The Consultants shall not engage, and shall cause their Personnel as well as their Sub- 

consultants  and  or  Associates  and  their  Personnel  not  to  engage,  either  directly  or 

indirectly, in any of the following activities: 

 

(a)  during the term of this Contract, any business or professional activities 

in the   Government's   country   which   would   conflict   with   the   

activities assigned to them under this Contract; and 

 

(b) after  the  termination  of  this  Contract,  such  other  activities  as  may  be 

specified in the SC. 

 

3.3 Confidentiality 

The Consultants, their Sub-consultants and the Personnel of either of them shall 

not, either  during  the  term  or  within  two  (2)  years  after  the  expiration  of  this  

Contract, disclose  any  proprietary  or  confidential  information  relating  to  the  

Project,  the Services, this Contract or the Client's business or operations without 

the prior written consent of the Client. 

 

3.4 Liability of the Consultants 

 Subject to additional provisions, if any, set forth in the SC, the Consultants’ liability 

under this Contract shall be as provided by the Applicable Law. 

 

3.5 Insurance to be Taken Out by the Consultants 

 

The Consultants (i) shall take out and maintain, and shall cause any Sub-consultants 

to take out and maintain, at their ( or the Sub-consultants', as the case may be) 

own cost but on terms and conditions approved by the Client, insurance against 

the risks, and for the coverages, as shall be specified in the SC, and (ii) at the 

Client's request, shall provide evidence to the Client showing that such insurance 

has been taken out and maintained and that the current premiums therefore have 

been paid. 

 

3.6 Accounting, Inspection and Auditing 

 

The Consultants (i) shall keep accurate and systematic accounts and records in respect 

of  the  Services,  hereunder,  in  accordance  with  internationally  accepted  

accounting principles and in such form and detail as will clearly identify all relevant 

time charges and cost, and the bases thereof (including such bases as may be 

specifically referred 

to in the SC); (ii) shall permit the Client or its designated representative periodically, 

and up to one year from the expiration or termination of this Contract, to inspect 

the same and make copies thereof as well as to have them audited by auditors 

appointed 

by the Client; and (iii) shall permit the client to inspect the Consultant's accounts 

and records  relating  to  the  performance  of  the  Consultant  and  to  have  them  

audited  by auditors appointed by the client. 

3.7 Consultants' Actions Requiring Client's Prior Approval 
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The Consultants shall obtain the Client's prior approval in writing before taking any of 

the following actions: 

 

(a)  appointing   such   members   of   the   Personnel   as   are   listed   in   Appendix   C 

("Consultants' Sub-consultants' Key Personnel") merely by title but not by name; 

(b) entering  into  a  subcontract  for  the  performance  of  any  part  of  the  Services,  

it being  understood  (i)  that  the  selection  of  the  Sub-consultant  and  the  terms  

and conditions  of  the  subcontract  shall  have  been  approved  in  writing  by  the  

Client prior to the execution of the subcontract, and (ii) that the Consultants shall 

remain fully  liable  for  the  performance  of  the  Services  by  the  Sub-  consultant  

and  its Personnel pursuant to this Contract; and 

(c)  any other action that may be specified in the SC 

3.8 Reporting Obligations 

 

The  Consultants  shall  submit  to  the  Client  the  reports  and  documents  specified  in 

Appendix B hereto, in the form, in the numbers and within the time periods set forth 

in the said Appendix. 

 

3.9 Documents Prepared by the Consultants to Be the Property of the Client 

 

All  plans,  drawings,  specifications,  designs,  reports,  other  documents  and  

software prepared  by  the  Consultants  for  the  Client  under  this  Contract  shall  

become  and remain  the  property  of  the  Client,  and  the  Consultants  shall,  not  

later  than  upon termination or expiration of this Contract, deliver  all  such  

documents  to  the  Client, together with a detailed inventory thereof. The Consultants 

may retain a copy of such documents  and  software.  Restrictions  about  the  future  

use  of  these  documents  and software, if any, shall be specified in the SC. 

 

3.10 Equipment and Materials Furnished by the Client 

 

Equipment   and   materials   made   available  to  the  Consultants  by  the  Client,  or 

purchased by the Consultants with funds provided by the Client, shall be the property 

of the Client and shall be marked accordingly. Upon termination or expiration of this 

Contract,  the  Consultants  shall  make  available  to  the  Client  an  inventory  of  

such equipment  and  materials  and  shall  dispose  of-  such  equipment  and  

materials  in accordance with the Client's instructions. While in possession of such 

equipment and materials, the Consultants, unless otherwise instructed by the Client 

in writing, shall insure them at the expense of the Client in an amount equal to their 

full replacement value. 

4. Consultants' Personnel and Sub-consultants and or Associates 

4.1 General 

The Consultants shall employ and provide such qualified and experienced Personnel 

and Sub-consultants as are required to carry out the Services. 

4.2 Description of Personnel 

 

(a)  The titles, agreed job descriptions, minimum qualification and estimated periods 

of engagement in the carrying out of the Services of each of the Consultants' 
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Key Personnel are described in Appendix C. If any of the Key Personnel has 

already been approved by the clients his/her name is listed as well. 

 

(b) If   required   to   comply   with   the   provisions   of   Clause   GCC   3.1.1   hereof, 

adjustments  with  respect  to  the  estimated  periods  "of  engagement  of  

Key Personnel set forth in Appendix C may be made by the Consultants by 

written notice  to  the  Client,  provided  (i)  that  such  adjustments  shall  not  

alter  the originally estimated period of engagement of any individual by more 

than 10% or one week, whichever is larger, and (ii) that the aggregate of such 

adjustments shall not cause payments under this Contract to exceed the 

ceilings set forth in Clause  GC  6.1(b)  of  this  Contract.  Any  other  such  

adjustments  shall  only  be made with the Client's written approval. 

 

(c) If  additional  work  is  required  beyond  the  scope  of  the  Services  specified  

in Appendix A, the estimated periods of engagement of Key Personnel set 

forth in Appendix C may be increased by agreement in writing between the 

Client and the Consultants, provided that any such increase shall not, except 

as otherwise agreed,  cause  payments  under  this  Contract to exceed the 

ceilings set forth in Clause GC 6.1 (b) of this Contract. 

 

4.3 Approval of Personnel 

 

The Key Personnel i.e. Professional Staff and Sub-consultants listed by title as well as 

by name in Appendix C are hereby approved by the Client. In respect of other 

Key Personnel which the Consultants propose ,to use in the carrying out of the 

Services, the  Consultants  shall  submit  to  the  client  for  review  and  approval  a  

copy  of  their biographical data and (in the case of Key personnel to be used within 

the country of the  Government)  a  copy  of  a  satisfactory  medical  certificate  in  the  

form  attached hereto as Appendix D. If the Client does not object in writing (stating 

the reasons for the  objection)  within  thirty  (30)  calendar  days  from  the  date  of  

receipt  of  such biographical  data  and  (if  applicable)  such  certificate,  such  Key  

Personnel  shall  be 

deemed to have been approved by the Client. 

 

4.4 Working Hours, Overtime, Leave, etc. 

 

(a)   Working  hours  and  holidays  for  Key  Personnel  are  set  forth  in  Appendix  E 

hereto. To account for travel time, foreign Personnel carrying out Services 

inside the  Government's  country  shall  be  deemed  to  have  commenced  (or  

finished) work in respect of the Services such number of days before their 

arrival in (or after their departure from) the Government's country as is 

specified in Appendix E hereto. 

 

(b) The  Personnel  of  all  types  engaged  by  Consultant  to  provide  Services  on  

this Contract shall not be entitled to be paid for overtime nor to take paid sick 

leave or vacation leave except as specified in Appendix E hereto, and except 

as specified 

In such Appendix, the Consultants' remuneration shall be deemed to 

cover these items. All leave to be allowed to the Personnel is 
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included in the staff-months of service set for in Appendix  C. Any taking of 

leave by Personnel shall be subject to the prior approval by the Client and the  

Consultants shall ensure that absence for leave purposes will not delay the 

progress and adequate supervision of the Services. 

 

4.5 Removal and/or Replacement of Personnel 

(a) Except as the Client may otherwise agree, no changes shall be made in the 

Key Personnel. If, for any reason beyond the reasonable control of the 

Consultants,it  becomes  necessary  to  replace  any  of  the  Personnel,  the  

Consultants  shall forthwith   provide   as   a   replacement   a   person   of   

equivalent   or   better qualifications. 

(b) If  the  Client  (i)  finds  that  any  of  the  Personnel  has  committed  

serious misconduct or has been charged with having committed a criminal 

action, or (ii) has reasonable cause to be dissatisfied with the performance 

of any of the Personnel, then the Consultants shall, at the Client's written 

request specifying the  grounds  therefore,  forthwith  provide  as  a  

replacement  a  person  with qualifications and experience acceptable to the 

Client. 

 

    (c) Any  of  the  Personnel  provided  as  a  replacement  under  Clauses  (a)  and  

(b) above,  the  rate  of  remuneration  applicable  to  such  person  as  well  

as  any reimbursable  expenditures  (including  expenditures  due  to  the  

number  of eligible  dependents)  the  Consultants  may  wish  to  claim  as  a  

result  of  such replacement, shall be subject to the prior written approval by 

the Client. Except as the Client may otherwise agree, (i) the Consultants 

shall bear all additional travel  and  other  costs  arising  out  of  or  incidental  

to  any  removal  and/or replacement, and  (ii) the remuneration to be paid to 

any of the Key Personnel provided as a replacement shall be 90% of the 

remuneration which would have been  payable  to  the  Key  Personnel  

replaced. However,  for  the  reason  other than death/extreme medical 

ground, (i) for total replacement upto 33% of key personnel, remuneration 

shall be reduced by 20% (ii) for total replacement upto between 33% to 50%,  

remuneration shall be reduced by 25% and (iii) for total  replacement  upto    

between 50% to 66%, remuneration shall be reduced by 30%  (iv)  For 

total replacements beyond 66% of the key personnel the client shall initiate 

action of higher penalty/termination/debarment upto 2 years as considered 

appropriate. 

 

(d) In order to prevent the tendency of the personnel and consulting firm to 

submit incorrect and inflated CV, they should sign every page of CV before 

subission in order to authenticate that CV furnished by them is correct. The 

consulting firm and the personnel through consulting firm should be informed 

by Employer while accepting CV of the new personnel that if CV is found in 

correct and inflated at a later date, the personnel accepted would be 

removed from his assignment and debarred from further Employer’s works 

for an appropriate period to be decided by Employer and the new proposed 

personnel in place of removed personnel would be paid 15% less salary than 

the original personnel. 15% reduction in the salary will be imposed as a 

penalty for submitting the incorrect information. This penalty will be imposted 
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only once. If the same consulting firm submits incorrect information again 

second time, necessary action will be taken by Employer to black-list that 

firm. 

4.6 Resident Project Manager 

If required by the SC, the Consultants shall ensure that at all times during the 

Consultants' performance  of  the  Services  in  the  Government's  country  a  

resident  project  manager, acceptable to the Client, shall take charge of the 

performance of such Services. 

 

5. Obligations of the Client 

 

5.1 Assistance and Exemptions 

 

Unless otherwise specified in the SC, the Client shall use its best efforts to ensure 

that the Government shall: 

 

(a) provide the Consultants, Sub-consultants and Personnel with work permits 

and such  other  documents  as  shall  be  necessary  to  enable  the  

Consultants,  Sub- consultants or Personnel to perform the Services; 

 

  (b)  assist  for  the  Personnel  and,  if  appropriate,  their  eligible  dependents  

to  be provided promptly with all necessary entry and exit visas, residence 

permits, exchange   permits   and   any   other   documents   required   for   

their   stay   in Government's country; 

 

 

  (c)   facilitate  prompt  clearance  through  customs  of  any  property  required  for    

the Services  and  of  the  personal  effects  of  the  Personnel  and  their  -

eligible dependents; 

 

  (d) issue  to  officials,  agents  and  representatives  of  the  Government  all  

such instructions as may be necessary or appropriate for the prompt and 

effective implementation of the Services; 

 

  (e) assist  the  Consultants  and  the  Personnel  and  any  Sub-consultants  and  

or Associates   employed   by   the   Consultants   for   the   Services   from   

any requirement to register or obtain any permit to practice their profession 

or to establish themselves either individually or as a corporate entity 

according to the Applicable Law; 

 

  (f) grant  to  the  Consultants,  any  Sub-consultants  and  or  Associates  and  

the Personnel of either of them the privilege, pursuant to the Applicable 

Law, of bringing  into  Government's  country  reasonable  amounts  of  foreign  

currency for the purposes of the Services or for the personal use of the 

Personnel and their  dependents  and  of  withdrawing  any  such  amounts  as  

may  be  earned therein by the Personnel in the execution of the Services: 

and 

 

(g) Provide to the Consultants, Sub-consultants and or Associates and Personnel 
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any such other assistance as may be specified in the SC. 

 

5.2 Access to Land 

 

The Client warrants that the Consultants shall have, free of charge, unimpeded access 

to all land in the Government's country in respect of which access is required for 

the performance of the Services. The Client will be responsible for any damage to 

such land  or  any  property  thereon  resulting  from  such  access  and  will  

indemnify  the Consultants  and  each  of  the  Personnel  in  respect  of  liability  for  

any  such  damage, unless such damage is caused by the default or negligence of 

the Consultants or any Sub-consultant or the Personnel of either of them. 

 

5.3 Change in the Applicable Law 

 

If,  after  the  date  of  this  Contract,  there  is  any  change  in  the  Applicable  Law  with 

respect  to  taxes  and  duties  which  increases  or  decreases  the  cost  or  

reimbursable expenses   incurred   by   the   Consultants   in   performing   the   

Services,   then   the remuneration and reimbursable expenses otherwise payable to 

the Consultants under this Contract shall be increased or decreased accordingly 

by agreement between the Parties  hereto,  and  corresponding  adjustments  shall  be  

made to the ceiling amounts specified in Clause GC 6.1(b). 

 

5.4 Services, Facilities and Property of the Client 

 

The Client shall make available to the Consultants and the Personnel, for the purposes 

of the services and free of any charge, the services, facilities and property described in 

Appendix F at the times and in the manner specified in said Appendix F, provided that 

if such services, facilities and property shall not be made available to the Consultants  

as and when so specified, the Parties shall agree on (i) any time extension that it may 

be appropriate to grant to the Consultants for the performance of the Services, (ii) 

the manner  in  which  the  Consultants  shall  procure  any  such  services,  facilities  

and property from other sources, and (iii) the additional payments, if any, to be 

made to the Consultants as a result thereof pursuant to Clause GC 6.l(c) hereinafter. 

 

5.5 Payment 

 

In consideration of the Services performed by the Consultants under this Contract, the 

Client shall make to the Consultants such payments and in such manner as is provided 

by Clause GC 6 of this Contract. 

 

5.6 Counterpart Personnel 

 

(a)  If  so  provided  in  Appendix  F  hereto,  the  Client  shall  make  available  to  the 

Consultants, as and when provided in such Appendix F, and free of charge, 

such counterpart personnel to be selected by the Client, with the Consultants' 

advice, as shall be specified in such Appendix  F.  Counterpart  personnel  shall  

work  under the  exclusive  direction  of  the  Consultants.  If  any  member  of  the  

counterpart personnel   fails   to   perform   adequately   any   work   assigned   to   

him   by   the Consultants which is consistent with the position occupied by such -  
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member, the Consultants may request the replacement of such member, and the 

Client shall not unreasonably refuse to act upon such request. 

 

(b) If counterpart personnel are not provided by the Client to the Consultants as 

and when specified in Appendix F, the Client and the Consultants shall agree 

on (i) how the affected part of the Services shall be carried out, and (ii) the 

additional payments, if any, to be made by the Client to the Consultants as a 

result thereof pursuant to Clause GC 6.1(c) hereof. 

 

6. Payments to the Consultants 

 

6.1 Cost Estimates; Ceiling Amount 

 

(a) An  estimate  of  the  cost  of  the  Services  payable  is set forth in Appendix G. 

 

(b) Except as may be otherwise agreed under Clause GC 2.6 and subject to 

Clause GC  6.1(c),  payments  under  this  Contract  shall  not  exceed  the  

ceilings  specified  in  the  SC.  The  Consultants shall notify the Client as soon 

as cumulative charges incurred for the Services have reached 80% of these 

ceilings. 

 

(c) Notwithstanding Clause GC 6.l(b) hereof, if pursuant to clauses GC 5.3,5.4 or 

5.6  hereof,  the  Parties  shall  agree  that  additional  payments  shall be made 

to the Consultants in order to  cover  any  necessary  additional  expenditures  

not  envisaged  in  the  cost estimates referred to in Clause GC 6.1(a) above, 

the ceiling or ceilings, as the case may be, set forth in Clause GC 6.1 (b) 

above shall be increased by the amount or amounts, as the case may be, of 

any such additional payments. 

 

6.2 Remuneration and Reimbursable Expenditures 

(a)   Subject to the ceilings specified in Clause GC 6.1 (b) hereof, the Client shall 

pay to the Consultants (i) remuneration as set forth in Clause GC 6.2(b), 

and (ii) reimbursable expenditures as set forth in Clause GC 6.2(c). If 

specified in the SC, said remuneration shall be subject to price adjustment 

as specified in the SC. 

(b) Remuneration  for  the  Personnel  shall  be  determined  on  the  basis  of  

time actually spent by such Personnel in the performance of the Services 

after the date determined in accordance with Clause GC 2.3 and Clause SC 

2.3 (or such other date as the Parties shall agree in writing) (including time 

for necessary travel  via  the  most  direct  route)  at  the  rates  referred  to,  and  

subject  to  such additional provisions as are set forth, in the SC. 

 

(c) Reimbursable expenditures actually and reasonably incurred by the 

Consultants  in  the  performance  of  the  Services,  as  specified  in  Clause  SC 

6.3(b). 

 

6.3 Currency of Payment 

All payments shall be made in Indian Rupees and shall be subjected to applicable 

Indian laws withholding taxes if any. 
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6.4 Mode of Billing and Payment 

 

Billing and payments in respect of the Services shall be made as follows: 

 

(a) The  Client  shall  cause  to  be  paid  to  the  Consultants  an  interest  

bearing advance payment as specified in the SC, and as otherwise set forth 

below. The advance payment will be due after provision by the Consultants 

to the Client of  a  bank  guarantee  by  a  bank  acceptable  to  the  Client  in  

an  amount  (or amounts)  and  in  a  currency  (  or  currencies)  specified  in  

the  SC,  such  bank guarantee (I) to remain effective until the advance 

payment has been fully set off as provided in the SC, and (ii) to be in the 

form set forth in Appendix I hereto or in such other form as the Client shall 

have approved in writing. 

 

(b) As soon as practicable and not later than fifteen (15 days) after the end of each 

calendar month during the period of the Services, the Consultants shall submit 

to  the  Client,  in  duplicate,  itemized  statements,  accompanied  by  copies  

of receipted invoices, vouchers and other appropriate supporting materials, of 

the amounts payable pursuant to Clauses GC 6.3 and 6.4 for such month. 

Each  monthly statement shall  distinguish  that  portion  of  the  total  eligible  

costs  which  pertains  to remuneration from that portion which pertains to 

reimbursable expenditures. 

 

(c) The Client shall cause the payment of the Consultants periodically as given 

in schedule  of  payment  above  within  sixty  (60)  days  after  the  receipt  by  

the Client  of  bills  with  supporting  documents.  Only  such  portion  of  a  

monthly statement that is not satisfactorily supported may be withheld from 

payment. should any discrepancy be found to exist between actual 

payment and costs authorized to be incurred by the Consultants, the Client 

may add or subtract the difference from any subsequent payments. Interest 

at the rate specified in the SC shall become payable as from the above due 

date on any amount due by, but not paid on. such due date. 

 

(d) The final payment under this Clause shall be made only after the final 

report and  a  final  statement,  identified  as  such,  shall  have  been  

submitted  by  the Consultants and approved as satisfactory by the Client. 

The Services shall be deemed completed and finally accepted by the Client 

and the final report and final statement shall be deemed approved by the 

Client as satisfactory ninety (90) calendar days after receipt of the final 

report and final statement by the Client  unless  the  Client,  within  such  

ninety  (90)-day  period,  gives  written notice to the Consultants specifying in 

detail deficiencies in the Services, the final report or final statement. The 

Consultants shall thereupon promptly make any  necessary  corrections,  and  

upon  completion  of  such  corrections,  the foregoing process shall be 

repeated. Any amount which the Client has paid or caused  to  be  paid  in  

accordance  with  this  Clause  in  excess  of  the  amounts actually  payable  in  

accordance  with  the  provisions  of  this  Contract  shall  be reimbursed  by  the  

Consultants  to  the  Client  within  thirty,  (30)  days  after receipt by the 

Consultants of notice thereof. Any such claim by the Client for 
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reimbursement must be made within twelve (12) calendar months after 

receipt 

by the Client of a final report and a final statement approved by the Client in 

accordance with the above. 

 

(e) All  payments  under  this  Contract  shall  be  made  to  the  account  of  the 

Consultants specified in the SC. 

 

7. Fairness and Good Faith 

 

7.1 Good Faith 

 

The Parties undertake to act in good faith with respect to each other's rights under 

this Contract  and  to  adopt  all  reasonable  measures  to  ensure  the  realization  

of  the objectives of this Contract. 

 

7.2 Operation of the Contract 

 

The  Parties  recognize  that  it  is  impractical  in  this  Contract  to  provide  for  every 

contingency which may arise during the life of the Contract, and the Parties 

hereby agree that it is their intention that this Contract shall operate fairly as 

between them, and without detriment to the interest of either of them, and that, if 

during the term of this Contract either Party believes that this Contract is operating 

unfairly, the Parties will use their best efforts to agree on such action as may be 

necessary to remove the cause or causes of such unfairness, but no failure to 

agree on any action pursuant to this Clause shall give rise to a dispute subject to 

arbitration in accordance with Clause GC 8 hereof. 

 

8. Settlement of Disputes 

 

8.1 Amicable Settlement 

 

The Parties shall use their best efforts to settle amicably all disputes arising out of or 

in connection with this Contract or the interpretation thereof. 

 

8.2 Dispute Settlement 

 

Any dispute between the Parties as to matters arising pursuant to this Contract 

which cannot  be  settled  amicably  within  thirty  (30)  days  after  receipt  by  one  Party  

of  the other Party's request for such amicable settlement may be submitted by 

either Party 

for settlement in accordance with the provisions specified in the SC. 
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GC Clause 

III.  SPECIAL CONDITIONS OF CONTRACT 
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A. Amendments of, and Supplements to, Clauses in the General 

Conditions of Contract 

 

1.1(a) The words’’in the Government’s country” are amended to read ‘in INDIA” 

 

 

1.4 The language is: English 

 

1.6.1 The addresses are: 

 

Client: Address of Employer 

 

 

 

 

Address of Employer: 

 

ATTN:      Mr. Yogesh Chandra Srivastava 

DESIGNATION:    General Manager (Tech) 
             ADDRESS:   3

rd
 Floor, PTI Building, 4, Parliament Street, 

   New Delhi – 110001. 

 Mob.  NO:     9599022989 

 E-MAIL ADDRESS:    yogena05bro@gmail.com 
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Consultant:  Address of Consultant 

Attention:         

 

Cable address :    

 

Telex :    

 

Facsimile :    

 

[Note’ : Fill in the 

Blanks] 

 

1.6.2 Notice will be deemed to be effective as follows: 

 

(a)  in the case of personal delivery or registered mail, on delivery; 

 

(b) in the case of telexes, 24 hours following confirmed transmission; 

 

(c)  in the case of telegrams, 24 hours following confirmed transmission;  and 

 

(d) in the case of facsimiles, 24 hours following confirmed transmission. 

 

1.8 The Member in Charge is:   

 

(Note: If the Consultants consist of a joint venture of more than one entity, the 

name of the entity whose address is specified in SC 1.6.1 should be inserted here.  

If the Consultants consist of one entity, this Clause 1.8 should be deleted from the 

SC) 

 

1.9 The Authorised 

Representative are: 

For the Client: 

 

Address of Employer: 

 

ATTN:      Mr. Yogesh Chandra Srivastava 

DESIGNATION:    General Manager (Tech) 
             ADDRESS:   3

rd
 Floor, PTI Building, 4, Parliament Street, 

   New Delhi – 110001. 

 Mob.  NO:     9599022989 

 E-MAIL ADDRESS:    yogena05bro@gmail.com 

 

 

For the Consultants:    

 

 

 

1.10 The  Consultants,  Sub-consultants  and  the  Personnel  shall  pay  the  taxes,  
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duties,fees, levies and other impositions levied under the existing, amended or 

enacted laws during life of this contract and the client shall perform such duties in 

regard to the deduction of such tax as may be lawfully imposed. 

 

2.1 The effectiveness conditions are the following: 

 

i) Approval of the Contract by the client 

 

2.2 The time period shall be four months or such other time period as the 

parties may agree in writing. 

 

2.3 The time period shall be one  month  or such other time period as the 

Parties may agree in writing. 

 

2.4 The  time  period  shall  be  84  months  (36  month  for  construction  period  and 

48 months for Maintenance period) 

 

3.4 Limitation of the Consultants' Liability towards the Client 

 

(a) Except  in  case  of  gross  negligence  or  willful  misconduct  on  the  part  

of  the Consultants  or  on  the  part  of  any  person  or  firm  acting  on  

behalf  of  the Consultants in carrying out the Services, the Consultants, 

with respect to damage caused by the Consultants to the Client's 

property, shall not be liable to the Client: 

 

i) for any indirect or consequential loss or damage; and 

 

 

 

 

 

 

 

ii) Consultant  will  maintain  at  its  expenses;  Professional  Liability Insurance   

I

n

s

u

r

a

n

c

e 

 

including   coverage   for   errors   and   omissions   caused   by   

Consultant’s negligence in the performance of its duties under this 

agreement, (A) For the amount not exceeding total payments for 

Professional Fees and Reimbursable Expenditures made or expected to be 

made to the Consultants hereunder OR (B)  the  proceeds,  the  

Consultants  may  be  entitled  to  receive  from  any insurance maintained 

by the Consultants to cover such a liability, whichever 

of (A) or (B) is higher. 

iii) The policy should be issued only from an Insurance Company operating in 

 India. 

iv) The policy must clearly indicate the limit of indemnity in terms of “Any 

 One Accident” (AOA) and “Aggregate limit on the policy period” (AOP) and in 

 no case should be for an amount less than stated in the contract. 

v) If the Consultant enters into an agreement with Employer in a joint venture or 

‘in association’, the policy must be procured and provided to Employer by 

the joint venture/in  association  entity  and  not  by  the  individual  partners  

of  the  joint venture/association. 

vi) The  contract  may  include  a  provision  thereby  the  Consultant  does  not 

cancel the policy midterm without the consent of  the Employer. The 

insurance company may provide an undertaking in this regard. 

(b) This  limitation  of  liability  shall  not  affect  the  Consultants'  liability,  if  any,  for 
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damage to Third Parties caused by the Consultants or any person or firm acting 

on behalf of the Consultants in carrying out the Services. 

(c) Professional Liability Insurance may be accepted for initially one year which shall 

be extended annually for five years. PLI shall be uniformly taken for a period of 

five years. 

 

3.5 The risks and the coverage shall be as follows 

 

(a)  Third Party motor vehicle liability insurance as required under Motor Vehicles 

Act, 1988 in respect of motor vehicles operated in India by the Consultants 

or their  Personnel  or  any  Sub-consultants  or  their  Personnel  for  the  

period  of consultancy. 

 

(b) Third Party liability insurance with a  minimum  coverage,  of Rs.  1.0  million for 

the period of consultancy. 

 

(c)  Professional  liability  insurance  as  per  3.4  (a)  (ii)  of  SC  of  the  consultancy, 

with a minimum coverage equal to estimated remuneration and reimbursable. 

(d) Employer's  liability  and  workers'  compensation  insurance  in  respect  of  the 

Personnel  of  the  Consultants  and  of  any  Sub-consultant,  in  accordance  

with the relevant provisions of the Applicable Law, as well as, with respect to 

such Personnel, any such life, health, accident, travel or other insurance as 

may be appropriate; and 

 

(e)  Insurance against loss of or damage to (i) equipment purchased in whole or 

in part  with  funds  provided  under  this  Contract,  (ii)  the  Consultants'  

property used in the performance of the Services, and (iii) any documents 

prepared by the Consultants in the performance of the Services. 

 

3.7(c)   The other actions are 

 

"(i)  taking  any  action  under  a  civil  works  contract  designating  the  Consultants  

as "Authority’s Engineer",  for  which  action,  pursuant  to  such  civil  works  

contract,  the  written approval of the Client as "Employer" is required". 

 

3.9 The  Consultants  shall  not  use  these  documents  for  purposes  unrelated  to  this 

Contract without the prior written approval of the Client. 

 

4.6 "The person designated as Team Leader cum Sr. Highway Engineer in Appendix 

C shall serve in that capacity, as specified in Clause GC 4.6." 

 

6.1(b)   The amount payable Indian Rupee is :    

 

6.2(a)   "Payments  for  remuneration  made  in  accordance  with  Clause  GC  6:2(a)  in 

 shall be adjusted as follows : 

 

(ii) Consultants shall be paid billing rates for services rendered by the 

personnel of all categories namely (i) key Personnel; (ii) sub-Professional 

personnel and (iii) Support staff  on man-moth wise. For calculating billing 
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rates of remaining items of the financial proposal, namely (i) transportation , 

(ii) Duty travel to site (iii) Office Rent, (iv) office supplies communication etc 

(v) reports & document printing and (vi) survey equipment etc. quoted 

amount of selected consultant will be converted to percentage of  civil work 

cost quoted by civil contractor and payment will be made in proportionate to 

the financial progress of the civil work. Beginning 13th months from the last 

date of submission of bid, billing rates shall be increased for all items of 

contract inter alia including vehicle hire, office rent, consumables, furniture 

@ 5% per year. However, for evaluation and award of the Bid proposals, 

the quoted initial rate (as applicable for first 12 months from last date of 

submission of bid) shall be multiplied by the total time input for each 

position on this contract, i.e. without considering the increase in the billing 

rates. All payments shall be made in Indian Rupees and shall be subjected 

to applicable Indian laws withholding taxes if any. 

(iii) Remuneration paid  pursuant to the rates set forth in Appendix G shall be 

adjusted every eighteen (12) months (and, the first time, with effect for the 

remuneration earned in the 13th calendar month after the last date of 

submission of bid) by 5% every 12 month for personnel. 

 

Notwithstanding  any  other  provisions  in  the  agreement  in  this  regard,  

this provision  will  prevail  and  override  any  other  provision  to  the  contrary  in  

this agreement. 

 

 

6.2(b)(i) (1)  It is understood (i) that the remuneration rates shall cover (A) such salaries 

and allowances as the Consultants shall have agreed to pay to the Personnel 

as  well  as  factors  for  social  charges  and  overhead,  and  (B)  the  cost  

of backstopping  by  home  office  staff  not  included  in  the  Personnel  listed  

in Appendix C, and (C) the Consultants' fee; (ii) that bonuses or other 

means of profit-sharing shall not be allowed as an element of overhead, 

and (iii) that any  rates  specified  for  persons  not  yet  appointed  shall  be  

provisional  and shall be subject to revision, with the written approval of the 

Client, once the applicable salaries and allowances are known. 

 

 

(2) Remuneration for periods of less than one month shall be calculated on an 

hourly  basis  for  actual  time  spent  in  the  Consultants'  home  office  and 

directly attributable to the Services (one hour being equivalent to 1/240th of 

a month) and on a calendar-day basis for time spent away from home office 

(one day being equivalent to 1/30th of a month). 

 

6.2(b)(ii) The rates for foreign and local Personnel are set forth in Appendix G 

 .  

6.4(a) The following provisions shall apply to the interest bearing advance payment 

and the advance payment guarantee : 

 

1)   An  advance  payment.  of  10%  of  the  contract  price  in  proportion  to  the 

quoted  Indian  currency  (INR) in  the  bid shall  be  made  within  60 days  after  

receipt  and  verification  of  advance payment  bank  guarantee.  The  

advance  payment along with interest will  be  set  off  by  the Client in equal 
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instalments against the statements for the first 12 months of the Service until 

the advance payment has been fully set off. The advance payment shall be in 

Indian Rupee. 

 

2)   The  bank  guarantee  shall  be  in  the  amount  and  in  the  currency  of  the 

the advance payment. 

  

3)   Interest  rate  shall  be  10%  per  annum  (on  outstanding  amount). 

 

6.4 (c) The  interest  rate  is  10 %  per  annum . 

6.4(e) The accounts are: 

  .......................... 

 [Note: Insert account number, type of account and name and address of the Bank] 

 

8.2 Disputes   shall   be   settled   by   arbitration   in   accordance   with   the   following 

provisions: 

 

8.2.1  Selection of Arbitrators 

 

Each dispute submitted by a Party to arbitration shall be heard by a sole arbitrator or  

an  arbitration  panel  composed  of  three  arbitrators,  in  accordance  with  the  

following provisions: 

 

(a) Where  the  Parties  agree  that  the  dispute  concerns  a  technical  matter,  

they may agree to appoint a sole arbitrator or, failing agreement on the 

identity of such sole arbitrator or within thirty (30) days after receipt by the 

other Party 

of the proposal of a name for such an appointment by the Party who initiated 

the  proceedings,  either  Party  may  apply  to  the  President,  Indian Roads 

Congress,  New  Delhi,  for  a  list  of  not  fewer  than  five  nominees  and,  on 

receipt of such list, the Parties shall alternately strike names there from, 

and the  last  remaining  nominee  on  the  list  shall  be  the  sole  arbitrator  

for  the matter in dispute. If the last remaining nominee has not been 

determined in this  manner  within  sixty  (60)  days  of  the  date  of  the  list,  

the  President, Indian Roads Congress, New Delhi, shall appoint, upon the 

request of either Party  and  from  such  list  or  otherwise,  a  sole  arbitrator  

for  the  matter  in dispute. 

 

(b) Where the Parties do not agree that the dispute concerns a technical 

matter, the  Client  and  the  Consultants  shall  each  appoint  one  arbitrator,  

and  these two  arbitrators  shall  jointly  appoint  a  third  arbitrator,  who  shall  

chair  the arbitration panel. If the arbitrators named by the Parties do not 

succeed in appointing a third arbitrator within thirty (30) days after the latter 

of the two arbitrators named by the Parties has been appointed, the third 

arbitrator shall, 

at the request of either Party, be appointed by Secretary, the Indian Council 

of Arbitration, New Delhi. 

 

(c) If, in a dispute subject to Clause SC 8.2.1 (b ), one Party fails to appoint 

its arbitrator  within  thirty  (30)  days  after  the  other  Party  has  appointed  
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its arbitrator,  the  Party  which  has  named  an  arbitrator  may  apply  to  

the Secretary,  Indian  Council  of  Arbitration,  New  Delhi,  to  appoint  a  

sole arbitrator for the matter in dispute, and the arbitrator appointed 

pursuant to such application shall be the sole arbitrator for that dispute. 

 

8.2.2 Rules of Procedure 

 

Arbitration proceedings shall be conducted in accordance with procedures of 

the Arbitration & Conciliation Act 1996, of India unless the Consultant is a 

foreign national/firm,  where  arbitration  proceedings  shall  be  conducted  in  

accordance with the rules of procedure for arbitration of the United Nations 

Commission on International Trade Law (UNCITRAL) as in force on the date of 

this Contract. 

 

8.2.3 Substitute Arbitrators 

 

If for any reason an arbitrator is unable to perform his function, a substitute shall 

be appointed in the same manner as the original arbitrator. 

 

8.2.4 Qualifications of Arbitrators 

The  sole  arbitrator  or  the  third  arbitrator  appointed  pursuant  to  paragraphs  

(a) through (c) of Clause 8.2.1 hereof shall be an internationally/nationally 

recognized legal  or  technical  expert  with  extensive  experience  in  relation  to  

the  matter  in dispute. 

 

8.2.5 Miscellaneous 

 In any arbitration proceeding hereunder: 

 

 (a) Proceedings shall, unless otherwise agreed by the parties, be held in Delhi. 

 

 (b) The English language shall be the official language for all purposes; and 

 

 (c) The decision of sole arbitrator or of a majority of the arbitrators ( or of the third 

arbitrator if there is no such majority) shall be final and binding and shall be 

enforceable in any court of competent jurisdiction, and the Parties hereby waive 

any objections to or claims of immunity in respect of such enforcement. 

 

(d) Fee structure shall be as indicated below: 

Sl 

No. 

Particulars Maximum amount payable per Arbitrator/ per case* 

1 Arbitrator fee Rs. 15,000/- per day subject to a maximum 4 lacs 

Or 

Rs  2.5  lacs  (lump  sum)  subject  to  publishing  the 

award within 12 months. 
2 Reading Charges Rs 15,000/- 

3 Secretarial Assistance and 

Incidental charges 

(telephone, fax, postage 

etc.) 

Rs 20,000/- 
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5 Charges for Publishing 

/declaration of the Award 

Maximum of Rs. 20,000/- 

6 Other expenses (as per 

actuals 

against  bills  subject  to  the 

prescribed ceiling) 

Traveling Expenses 

 

 

 

Lodging and Boarding 

Maximum  ceiling 

 

 

 

Economy  class  (by  air),  First  class  AC  (by  train) 

and AC car (by road) 

 

1. Rs 15,000/- per day (in metro cities) 

  2. Rs 7,000/- per day (in other cities) 

3. Rs 3,000/- per day, if any Arbitrator 

makes their own arrangements. 

 

 

7 Local Travel Rs. 1500/- per day 

8.  Extra charges for days other 

than hearing/meeting days 

(maximum for 2 days) 

 Rs. 3,500/- per day 

Note:- 1. Lodging, boarding and travelling expenses shall be allowed only for those 

members who are residing 100 kms. away from place of meeting. 

2. Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be 

considered as Metro Cities. 

 

* May be suitably modified, as per market rates
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IV.  APPENDICES 

 

Appendix  A:  Description of the Services 

 

 

 

[Give detailed descriptions of the Services to be provided; dates for completion of various tasks, 

place of performance for different tasks; specific tasks to be approved by Client, etc.] 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Details as per TOR 
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Appendix B: Reporting Requirements 

 

 

 

 

[List format, frequency, contents of reports and number of copies; persons to receive them; 

dates of submission, etc. If no reports are to be submitted, state here "Not applicable".} 

 

 

 

 

 

 

Please refer TOR 
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Appendix C: Key Personnel and Sub-consultants 

 

 

 

 

 

[List under:   C-l Titles  [and  names,  if  already  available},  detailed  job  descriptions 

and minimum qualifications. experience of Personnel to be assigned 

to work in India, and staff- months for each. 

 

C-2 Same information as C-l for Key local Personnel. 

 

C-3 Same  as  C-l  for  Key  foreign  Personnel  to  be  assigned  to  work 

outside India. 

 

C-4 List   of   approved   Sub-consultants   [if   already   available];   same 

information with  respect to their Personnel as in C-l through C-4) 

 

 

 

 

 

Please refer TOR 
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Appendix D: Medical Certificate 

 

 

 

 

[Show here an acceptable form of medical certificate for foreign Personnel to be stationed 

in India. If there is no need for a medical certificate, state here: "Not applicable. "] 

 

 

 

 

 

 

 

The form of Medical Certificate as required under the rules of Govt. of India
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Appendix E: Hours of Work for Key Personnel 

 

 

The  Consultants  Key  personnel  and  all  other  Professional  /  Sub  Professional  /  

Support Staff / Sub-Consultancy personnel shall work 6 days (Mondays through 

Saturday) every week  and  observe  the  Gazetted  Holidays  of  Government  of  India  

as  Holidays.  The Consultant  shall  work  as  per  the  work  program  of  the  EPC 

Contractor.  In  this  context in case  the  work  plan  of  the  Consultant  needs  suitable  

modifications,  the  same  shall  be carried out and submitted to the client for 

consideration. The Consultants hours of work normally shall match with that of 

Contractor’s activities on the site. No extra remuneration shall  be  claimed  or  paid  for  

extra  hours  of  work  required  in  the  interest  of  Project completion. 

 

In respect of foreign personnel, one day per trip as travel time from and to the country of 

the Government shall be allowed. 



National Highways & Infrastructure Development Corporation Ltd. RFP for Authority Engineer 
   

95 
 

 

 

 

 

Appendix F: 

 

Duties of the Client 

 

 

 

[List here under: 

 

 

 F-1 Services, facilities and property to be made available to the Consultants 

by the Client. 

 

 

 F-2 Counterpart personnel to be made available to the Consultants by the 

Client.] 

 

 

 

Please refer TOR 
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Appendix G:  

Cost Estimates  

 

List hereunder cost estimate in INR: 

 

1. Monthly rates for local Personnel (Key Personnel and other Personnel) 

 

 

2. Reimbursable/Rental/Fixed expenditures as follows: 

 

a. Cost of local transportation. 

 

b. Cost of other local services, rentals, utilities, etc. 
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Appendix H: FORM OF PERFORMANCE SECURITY 

 

(PERFORMAMANCE BANK GUARANTEE) 

 

(Clause-13 of TOR) 

 

To 

 

Address of Employer: 

 

 

WHEREAS    

[Name  and  address  of  Consultants]
1  

(hereinafter  called  “the  consultants”) 

has undertaken, in pursuance of Contract 

No.   dated     

to  provides the services on terms and conditions set forth in this 

Contract   __________[Name of contract and brief description of works) (hereinafter called 

the “the Contract”). 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Consultants 

shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein 

as security for compliance with his obligations in accordance with the Contract; 

 

AND  WHEREAS  we  have  agreed  to  give  the  Consultants  such  a  Bank 

Guarantee; 

 

NOW   THEREOF   we   hereby   affirm   that   we   are   the   Guarantor   and responsible   to   

you,   on   behalf   of   the   Consultants   up   to   a   total   of 

[amount of Guarantee] 
2
 

   [in words], such sum 

being  payable  in  the  types  and  proportions  of  currencies  in  which  the Contract  

Price  is  payable,  and  we  undertake  to  pay  you,  upon  your  first written demand and 

without cavil or argument, any sum or sums within the limits of   [amount of 

Guarantee] as aforesaid without your needing to prove or to show grounds or reasons 

for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Consultants 

before presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the 

Contract or of the services to be performed there under or of any of the Contract 

documents which may be made between you and the Consultants  shall  in  any  way  

release  us  from  any  liability  under  this guarantee,  and  we  hereby  waive  notice  of  

any  such  change,  addition  or modification. 

 

The liability of the Bank under this Guarantee shall not be affected by any change in the 

constitution of the consultants  or of the Bank. 
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Notwithstanding  anything  contained  herein  before,  our  liability  under  this guarantee is

 restricted to Rs.   

(Rs.  )  and  the  guarantee  shall  remain  valid 

till   .  Unless a claim or a demand in writing is made upon us on or before   

  all our liability under this guarantee shall cease. 

 

 

This guarantee shall be valid for a period of 38 months i.e. upto 2 months beyond the expiry 

of contract of 36 months. 

 Signature and Seal of the Guarantor   _________________In presence of 

 

 

Name and Designation    1. 

 

 

 

(Name, Signature & 

                                     Occupation) 

 

Name of the Bank    

 

 

 

Address 2. 

 

 

 

(Name & Occupation) 

 

Date    

 

 

 

1  
Give names of all partners if the Consultants is a Joint Venture. 
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Appendix I: Form of Bank Guarantee for Advance Payments 

(Reference Clause 6.4(a) of Contract) 

 

(To be stamped in accordance with Stamp Act, if any, of the country of issuing bank) 

 

 

Ref:                                                                          Bank Guarantee:   _________ 

 

Date:    

 

Dear Sir, 

 

In consideration of M/s.    (hereinafter  referred  as  the  "Client",  which 

expression shall, unless repugnant to the context or meaning thereof include it successors, 

administrators and assigns)   having awarded to M/s. 

   (hereinafter  referred  to  as  the  "Consultant" 

which  expression  shall  unless  repugnant  to  the  context  or  meaning  thereof,  include  its 

successors, administrators, executors and assigns), a contract by issue of client's Contract 

Agreement   No.     dated     and   the   same   having   been 

unequivocally accepted by the Consultant, resulting in a Contract valued at   

for   Contract (hereinafter called the "Contract") 

 

(scope of work) 

and  the  Client  having  agreed  to  make  an  advance  payment  to  the  Consultant  for 

performance of the above Contract amounting to (in words and figures) as an advance 

against Bank Guarantee to be furnished by the Consultant. 

 

 

We    

 (Name of the Bank) having its Head Office at  (hereinafter referred to as the Bank), 

which expression shall, unless repugnant to the context or meaning thereof, include its 

successors, administrators executors and assigns) do hereby guarantee and undertake to 

pay the client immediately 

on demand any or, all monies payable by the Consultant to the extent of 

  - as aforesaid at any time upto 

  @   without any 

demur,  reservation,  contest,  recourse  or  protest  and/or  without  any  reference  to  the 

consultant.  Any  such  demand  made  by  the  client  on  the  Bank  shall  be  conclusive  and 

binding  notwithstanding  any  difference  between  the  Client  and  the  Consultant  or  any 

dispute pending before any Court, Tribunal, Arbitrator or any other authority. we agree that  

the  Guarantee  herein  contained  shall  be  irrevocable  and  shall  continue  to  be 

enforceable till the Client discharges this guarantee. 

 

The  Client  shall  have  the  fullest  liberty  without  affecting  in  any  way  the  liability  of  the 
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Bank under this Guarantee, from time to time to vary the advance or to extend the time for 

performance  of  the  contract  by  the  Consultant.  The  Client  shall  have  the  fullest  liberty 

without affecting this guarantee, to postpone from time to time the exercise of any powers 

vested in them or of any right which they might have against the Client and to exercise the 

same  at  any  time  in  any  manner,  and  either  to  enforce  or  to  forebear  to  enforce  any 

covenants,  contained  or  implied, in the Contract between the Client and the Consultant 

any  other  course  or  remedy  or  security  available  to  the  Client.  The  bank  shall  not  be 

relieved of its obligations under these presents by any exercise by the Client of its liberty 

with reference to the matters aforesaid or any of them or by reason of any other act or 

 

forbearance or other acts of omission or commission on the part of the Client or any other 

indulgence shown by the Client or by any other matter or thing whatsoever which under law 

would but for this provision have the effect of relieving the Bank. 

 

The Bank also agrees that the Client at its option shall be entitled to enforce this 

Guarantee against the Bank as a principal debtor, in the first instance without proceeding 

against the Consultant and notwithstanding any security or other guarantee that the Client 

may have in relation to the Consultant's liabilities. 

 

Notwithstanding anything contained herein above our liability under this guarantee is limited to  

 and it shall remain in force upto and including 

  and 

shall be extended from time to time for such period (not exceeding one year), as may be 

desired by M/s.   on whose behalf this 

guarantee has been given. 

 

Dated this   day of 

  200  at   

 

WITNESS 

 

 

   (signature) 

(Signature) 

 

 

 

 

 

(Name) 

(Name) 
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(Official Address) Designation (with Bank stamp) 

 

Attorney as per Power of 

 

Attorney No. 

 

 

Dated 

 

 

 

Strike out, whichever is not applicable. 

 

Note 1: The stamp papers of appropriate value shall be purchased in the name of bank 

who issues the "Bank Guarantee”. 

 

Note 2: The bank guarantee shall be from a Nationalized Indian Bank or reputed foreign 

commercial  Bank  acceptable  to  client  for  Foreign  Consultant  with  counter  guarantee 

from  Nationalized  Bank. Bank  guarantee  furnished  by  Foreign  consultant  shall  be 

confirmed by any Nationalized Bank in India. 
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Letter of invitation 
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Letter of Award 



 

National Highways & Infrastructure Development Corporation Ltd. RFP for Authority 
Engineer 
 

  

 104  
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Appendix L 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Minutes of pre-bid meeting 
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Appendix-M 

Memorandum of Understanding  

 

between  

_____________________ 

 

And 

__________________________  

 

  Whereas the  National Highway Authority of India(NHAI)/ Ministry of Road 

Transport & Highways (MoRT&H)/ National Highways & Infrastructure corporation Ltd. 

(NHIDCL)...... State PWD (the ‘ Employer’)  has invited proposal for appointment of Authority’s 

Engineer for __________________ (Name of project) hereinafter called the Project. 

 

And Whereas  _________________ (Lead Partner) and  _______________  JV 

partner/s have agreed to form a Joint Venture to provide the said services to  the Employer as 

Authority’s Engineer;  and 

 

 Now, therefore, it is hereby agreed by and on behalf of the partners as follows: 

 

(i) ___________ will be the lead partner and ____________ will be the other JV 

partner/s. 

 

(ii) ______________ (lead partner) shall be the incharge of overall administration of 

contract and shall be authorised representative of all JV partners for conducting all 

business for and on behalf of the JV during the bidding process and subsequently, 

represent the joint venture for and on behalf of the JV for all contractual matters for 

dealing with the  the Employer/EPC Contractor if Consultancy work is awarded to 

JV. 

(iii) All JV partners do hereby undertake to be jointly and severely responsible for all the 

obligation and liabilities relating to the consultancy work and in accordance with the 

Terms of Reference of the Request for Proposal for the Consultancy Services. 

(iv) Subsequently, if the JV is selected to provide the desired consultancy services, a 

detailed MOU indicating the specific project inputs and role of each partner/s along 

with percentage sharing of cost of services shall be submitted to  the Employer 

(Consultant may submit the detailed MOU along with percentage sharing of cost at 

the time of bidding also). 

For____________________ (Name of Lead partner) 

_______________________ 

Managing Director/Head of the Firm 

Address 

For____________________ (Name of JV partner/s) 

_______________________ 

Managing Director/Head of the Firm 

Address 

For____________________ (Name of Associate Partner/s) 
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Appendix-N 

BANK GUARANTEE FORMAT FOR BID SECURITY 
(To be stamped in accordance with Stamp Act if any, of the country of issuing bank) 

 
Ref.:  Tender No. _________, dated ________   
 
Bank Guarantee:                               
 
Date:                                               
 WHEREAS, _________________(Name of Bidder) __ (hereinafter called “the bidder”) has 
submitted his bid dated ______________________ (date) for the Tender No. _________, dated 
_________ (hereinafter called “the Bid”). 
 
 KNOW ALL MEN by these presents that We, ______________________ [Name of Bank) of 
___________________________________ [Name of Country] having our registered office at 
________________________ (hereinafter called “the Bank”) are bound unto  
____________________________________________________ [Name of Employer] (hereinafter 
called “the Employer”) in the sum of Rs. _______ (Rupees ______ Lakhs Only) for which payment will 
and truly to be made to the said Employer the Bank binds himself, his successors and assigns by these 
presents. 
 
SEALED with the Common Seal of the said Bank this _______day of _________ 2011. 
 
THE CONDITIONS of this obligation are: 
 
1. If the Bidder withdraws his Bid during the period of bid validity specified in the Bid document; or 
2. If the Bidder does not accept the correction of arithmetical errors of his Bid Price in accordance with 

the Instructions to Bidder; or 
3. If the Bidder having been notified of the acceptance of his Bid by the Employer during the period of 

bid validity, 
a. fails or refuses to execute the Form of Agreement in accordance with the Instructions to Bidders, 

if required; or 
b. fails or refuses to furnish the Performance Security, in accordance with the Instructions to 

Bidders, 
we undertake to pay the Employer up to the above amount upon receipt of his first written demand, 
without the Employer having to substantiate his demand, provided that in his demand the Employer will 
note that the amount claimed by him is due to him owing to the occurrence of one or any of the 
conditions, specifying the occurred condition or conditions. 
This Guarantee will remain in force up to and including the date 180 (one hundred and eighty) days after 
the deadline for submission of bids as such deadline is stated in the Instructions to Bidders or as it may 
be extended by the Employer, notice of which extension(s) to the Bank is hereby waived.  Any demand 
in respect of this Guarantee should reach the Bank not later than the above date. 
Notwithstanding anything contained herein before, our liability under this guarantee is restricted to 
Rs.__________ (Rs._________________________) and the guarantee shall remain valid till ________.  
Unless a claim or a demand in writing is made upon us on or before ____________ all our liability under 
this guarantee shall cease. 
 
DATE _______________ 
 
SIGNATURE OF THE BANK _______________________ 
SEAL OF THE BANK _____________________________ 
SIGNATURE OF THE WITNESS ____________________ 
Name and Address of the Witness ___________________ 
 
The bank guarantee shall be issued by a bank (Nationalized/Scheduled) located in India  
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DISCLAIMER 

The Applicant must read all the instructions in the RFP and submit the same accordingly. 

 

 

 


