

**Corrigendum No.-IV**

Name of Work: Construction of Moreh Bypass from Km 421.950 to Km 425.411 of NH-39 (Design Length=2.52 Km) near Indo-Myanmar border in the State of Manipur on EPC mode.

Reference of RFP	Description	Existing Provision	Modified Provision
Critical Date Sheet	Invitation of RFP (NIT)	14.12.2018	14.12.2018
	Last date for receiving queries	08.01.2019 at 1100 hrs	08.01.2019 at 1100 hrs
	Pre-BID meeting at venue 2.11.4 (i)	08.01.2019 at 1500 hrs	08.01.2019 at 1500 hrs
	Authority response to queries latest by	14.01.2019	14.01.2019
	Last date of Request for BID Document	04.02.2019 at 1700 hrs	19.02.2019 at 1700 hrs
	BID Due Date	04.02.2019 (1500 hrs)	19.02.2019 (1500 hrs)
	Physical Submission of Bid Security/POA etc	04.02.2019 at 1700 hrs	19.02.2019 at 1700 hrs
	Opening of Technical BIDs at venue 2.11.4 (i)	05.02.2019 at 1530 hrs	20.02.2019 at 1530 hrs
	Declaration of eligible / qualified Bidders	To be intimated later	To be intimated later
	Opening of Financial BID	To be intimated later	To be intimated later
	Letter of Acceptance (LOA)	To be intimated later	To be intimated later
	Return of signed duplicate copy of LOA	Within 7 days of issuance of LoA	Within 7 days of issuance of LoA
	Validity of BID	120 days from BID Due Date	120 days from BID Due Date
	Submission of Performance Security (PS) and Additional Performance Security (APS), if any	Within 30 days of receipt of LOA. (The bidder has the option to provide 50% of PS and APS, if any within 30 days of receipt of LOA and the	Within 30 days of receipt of LOA. (The bidder has the option to provide 50% of PS and APS, if any within 30 days of receipt of LOA and the remaining PS and APS, if any to be

*De*  
04.02.19

Reference of RFP	Description	Existing Provision	Modified Provision
		remaining PS and APS, if any to be provided within 30 days of signing of agreement)	provided within 30 days of signing of agreement)
	Signing of Agreement	Within 10 days from the receipt of 50% of Performance Security and 50% of Additional Performance Security, if any	Within 10 days from the receipt of 50% of Performance Security and 50% of Additional Performance Security, if any

  
 MS Deol  
 GM (Tech)