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PART 1:

Charter of Scope of services and details of development
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1. Project Details and Requirements
Brief of works: Construction, operation and Maintaianance of Automated Tower Parking of
102 ECS at Ernakulam South Metro Station, Kochi, and Kerala.
Type of Contract: Item Rate contract with Lump sum comprehensive O&M
Type of bidding: Single stage Two envelope bidding
Type of parking system Automated- Tower type parking system
Mode of financial
Evaluation: Financial Quote based on Lowest Bidder as per ITB
Taxes: Quoted Rates must be inclusive of Labour Cess and all other taxes. GST Shall

be payable Extra.

Time of execution of

Project 12 months from the day of letter of award

O&M period 5 Years

Defect Liability Period All of O&M period.

(DLP):

Total time of contract 6 years (Including time of execution period.)

Material supply: No material will be supplied by either NHIDCL or KMRL.

1.1. Summary of Development

For the project, the feasibility and development details have been finalized. Majorly, the development is
to be a parking facility, a complete building catering to different functions in their own right. Given the
context of development locally, the facility should be state of art, robust and open public place with
maximized convenience and service standards for potential users.

o Three identical tower modules put up side by side integrated as a single system. Wherein each
tower has a central elevator shaft for vertical movement and parking pallets on either side for
storing cars. Each such tower shall have 2 parking spots per level and 17 levels above ground for
parking. Total parking capacity calculates to be 102 ECS.
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o All Tower Parking systems serving cars on ground floor with all the subsequent storage levels
above it.

e Parking entry access though the station road on the Ground floor guided by separate access lanes.
All the services and two wheeler parking are placed as well on ground as open to sky marked
arrays.

e The system stores the cars in 17 above ground levels. Ground level is used for maneuvering.

e Parking exit from the side of development to provide speedy egress from site. Apart from this,
the area on the ground floor is dedicated to services and parking management only.

e On the first floor all the covered area is used for parking storage.

e An additional space can be used two wheeler parking slots with separate entry and exit passage
on the ground floor.

e From the first Floor to the 17™" Parking floor, Movement, carriage and storage of cars is handled
by the mechanical Tower parking system.

e On the terrace all area is dedicated for services and lifting mechanism (as required) for parking
Equipment.

e An additional 1 basement is given for exclusive Firefighting and services provision and Lift pits.

e The structure is designed as a Structural steel shell with RCC foundation covered on top with an
RCC slab.

e The cladding all around shall be done with paneled cladding materials like structural glazing, ACP
etc.

e For item details and specifications of the above drawings, bill of quantities and Volume 2 of
Specifications shall be read in conjunction.

i DESCRIPTION Norms Applicable

1. Ground Area 600 SQM

2 Site Location Ernakulam South Metro station, Kochi, Kerala.

3 [Total no of Tower modules 3/ Three (3 towers of G+17)

4 No. of Car Parking Spaces to be provided Min. 102 (34 slots each for two towers)

5 No. of Scooter Parking Spaces to be provided (Provision in opento | min. 30

sky spots on ground floor)

6 Type of Parking System Automated Tower parking

7 Maximum FAR permitted As per Kochi Master Plan 2031/ prevailing
Byelaws.

8 Permissible Conventional Depth As per prevailing Byelaws (KMBR)
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9 Permissible Height above Ground As per prevailing Byelaws (KMBR)
10 Car Dimension As per Technical specification
11 Operation and maintenance Period 5 (Five) Years Only.
12 Waiting of vehicle meant for parking on the street during peak 3 Minutes

hours
13 No. of rotation of each parking space per day for Operational 3

expenses (max)

1.1.1. The bidder shall, as part of an integrated Parking facility, construct “Parking Structure”) of
Automated multilevel parking facility, as may be necessary to provide Automated multilevel car
parking facility with specified Equivalent Car Spaces (ECS), 2 wheeler parking spaces (Open to sky)
and the Control rooms. No commercial activity shall be allowed apart from the operation and
maintenance parking facility. The parking facility will be provided as per the prevailing norms of
the Kochi Master Plan 2031 , Kochi Municipal Building Rules 2019 and National Building Code
2016, for the specifications of works relevant codes have been mentioned with the Additional
Appendix of Specifications.

TOTAL BUILT UP AREA OF EACH FLOOR
S.NO. FLOOR TOTAL AREA IN SQ.M. FLOOR LEVEL REMARK
lift pit, pump room and fire water
1 |tank 354.769 -2.925 pump room
2 |ground floor 222.825 +0.30 entry and exit
typical parking floor with corridor 1st,3rd,5th,7th,9th,11th,13
3 |ten floors (230.230x10) 2302.3 th,15th,17th,18th floor parking
typical parking floor without 2nd,4rth,6th,8th,
4 |corridor eight floors (198.520 x 8) 1588.16 10th,12th,14th,16th floor parking
5  |staircase mumty 22.781 +38.12 terrace
OVER HEAD WATER TANK 22.781 above mumty
TOTAL 4513.61
1 Total Ground Coverage (%) 33.1%
2 Total Built up area (sq.m.) 4513.61 sqm
3 Total Height (m) 38.12
4 Total ECS 102 Cars (+6 on GF)
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Note: In case the permissible FAR will be increased due to any statutory orders, in that case the contractor
will not be entitled for the any commercial area on account of increased FAR.

1.1.2. General Requirements for the parking facility:

The bidder may adopt appropriate parking system of technology conforming to approve development control
norms, specifications and details for the project facility and approval from the various authorities as mentioned
in document. The technology of tower parking system shall be automated capable of parking and retrieving cars
in an automated manner. The ground floor shall be appeasing, accessible and cleanly maintained for the use of
the general public. All other levels above shall be man-less and secured of any encroachment. The whole
structure shall be protected and actively serviced for optimal performance. The structure shall be predominantly
in steel components with civil structure and services to complete the building in all respects of design. The
parking system shall be as per specifications and norms and shall meet the performance requirements of the
project.

The contractor shall maintain all works executed by him in active state with routine maintaince.

In addition to the above the bidder will maintain adequate lighting system in the parking area and proper
illuminated signage’s in accordance with specifications. The contractor will also maintain backup power required
for 110% of the designed power load of the parking facilities. The backup power system should have a
mechanism of Conventional switch over so as to Auto-Transfer in case of power failure. The backup power
system should be installed in a separate soundproof room/enclosure. The bidder shall develop a drainage
system in such a manner that there is no water stagnation in the project site and area in and around the parking
facility. There shall be a comprehensive maintenance of the Building and Automated Parking system by the

contractor.

Type of Item Description Covenant

Operation

Automated Parking Slot (Pallet) Min Not More than 2.27 (W) X 4.8 (L) X 1.6 M (H) (For
Dimensions Sedans)

per ECS
Not More than 2.27 (W) X 4.8 (L) X 2.04 M (H) (For
SUVs)

Automated Retrieval time Not more than 3 minutes.

Conventional Carriageway of pavement for Not less than 4.25 M, if one way, and not less than
circulation space within parking 7.5 M if it is two ways flow. Ramp slope shall be less
facilities. than 1:10 Steep. Aisle width min. 6.0M

Automatic Power back up Not less than 110% with automatic switch over

mechanism.

(i) Other than these, the common infrastructure facilities within scheme shall include but not limit
to Wide Internal Concrete Roads, Storm-water Drainage, Rain Water Harvesting and Sewerage
facilities, Power Supply and Distribution facility scheme, Full DG (110%) backup system
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required for complete parking complex, Landscaped areas and Area Lighting, Comprehensive
Fire Detection and Extinguishing systems, Car scanning system at the entrance and CCTV
system within the proposed development.

(ii) Bidders must familiarize themselves with local conditions and take them into account in
preparing their proposal. A pre-proposal conference will be held on the date specified in the
data sheet. All requests for clarification should reach the NHIDCL's office on the date specified
in the data sheet.

(iii) Please note that the costs of preparing the proposal and of negotiating the contract including
a visit to the C’s sites and Offices are not reimbursable.

(iv) NHIDCL is not bound to accept any of the proposals submitted.

(v) The Bidder/ Consortium cannot sub-let or sell the entire project as a whole without prior
permission of the NHIDCL. However specific technical consultants and sub-contractors can be
hire by the bidder whose bid is accepted.

1.2. NHIDCL’s RESPONSIBILITIES

1.2.1. NHIDCL shall function as the oversight agency for the development of the project for KMRL.

1.2.2. NHIDCL shall be engaged by KMRL to oversee and manage process for development, engineering
and execution of the project through its empaneled consultants.

1.2.3. NHIDCL shall facilitate coordination for documentation of project particulars. The documentation
of the project shall be the responsibility of bidder, the NHIDCL shall act as an authority for
discussions & decisions related to the project.

1.2.4. The selection of bidder and finalization of agreement shall be coordinated by NHIDCL.

1.2.5. The Contract agreement for project, bank guarantees and deposits like EMD, PG etc shall be
enforced by NHIDCL and all the documents shall address to it solely.

1.2.6. NHIDCL shall form the channel of official communication and correspondence between all the
parties and KMRL for the execution and finalization of the project, unless specified otherwise.

1.2.7. NHIDCL on behalf of the KMRL shall finalize all parameters, specifications and deliverables for the
NHIDCL in regard to the execution and development of the project through its various consultants.

1.3. NHIDCL’s Requirements

1.3.1. NHIDCL is the KMRL for the works contract.

1.3.2. To realize the vision of the project for the KMRL has decided to select a suitable contractor to
build an automated multilevel car parking facility at site location for KMRL.

1.3.3. KMRL requires Mechanical design, Installation, testing and commissioning, construction and
Operation & management of Automated Multilevel parking. While designing the project, the best
use of land has been made for its viability as well as harmony with surrounding development.
This shall be maintained at all times by the contractor.

1.3.4. An aesthetically pleasing design has been developed to provide Automated Car Parking as well as
site space to cross subsidize the project. The contractor has to explore and adopt innovative,
futuristic and cost effective enhancements/ products. The Technology should be an eco- friendly
and energy saving one. The Technology should also provide for proper traffic and pedestrian
circulation and be amenable to rapid execution in this very busy and central location of the city.

1.3.5. The provisions of KMP-2031, NBC 2016 and KMBR 2019 will be the guiding factor for development
of Multilevel Automated Car Parking in this area for such projects.
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1.3.6. Automated Multilevel Car Parking is to be planned with access control, parking and retrieval
systems and safety features, meeting the requirements of the details of this tender and of the
technology provider as per the approved design of such structures including requirements for
fire safety, ventilation, power back-up, maintenance, etc. Traffic Circulation - planning is also
to be maintained for proper traffic circulation, Entry and exit for vehicles as well as pedestrians.

1.3.7. The bidder must familiarize itself with all the requirements, details, benchmarks of design
capacity, area related to development, site conditions local byelaws, statutory requirements etc
before submitting the financial quotation for development of project.

1.3.8. Due to the volume of documentary scrutiny, technical submission shall follow the specified order
of requirements with documents separated as instructed for evaluation, any proposal violating
the order of submission is deemed to be unresponsive by the discretion of NHIDCL.

1.3.9. The bidder must familiarize itself with parameters and observations of the feasibility study
supplied with the tender as details of development/ project details. However, the contractor has
to consider his own calculations and assumptions for the price bid. NHIDCL or its Consultants
cannot be held liable for any mismatch in assumptions in feasibility study and Bidders should carry
out their own analysis to their satisfaction required for their scope execution. NHIDCL shall not be
liable for any mistake/error/neglect by the Bidders in this respect.

1.3.10. The bidder must produce mechanical designs, detail and drawings of the proposed Automated
Car parking system in consonance with the provided layouts, plans, 3D walkthrough etc to present
the NHIDCL with all the design and details of the proposal.

1.3.11. Although, the basic details/ configuration of proposed automated car parking system will be
provided by NHIDCL, the bidder shall be accountable to confirm with all the relevant laws,
requirements, Norms etc for the approval of the design of Automated Car Parking system. The
bidders are required to harmonize their mechanical design with the given details. The Changes in
the building layouts, plans, and sections etc which do not conform to the details of proposed
design the development shall not be acceptable.

1.3.12. Minor Modifications, adjustments in dimensions, detail and specifications of various design
components like lift, stalls, space clearances etc may be allowed as per the selected contractor’s
technology requirements. However, all designs, specifications and layouts must be submitted to
NHIDCL and gotten approved by NHIDCL’s consultant well in advance before the selection of
contractor for detail design. NHIDCL is not bound to accept these modifications requested by the
contractor.

1.3.13. The Proposals would be examined for eligibility and responsiveness at the stage-l of technical
evaluation by means of a technical presentation (if required). The submitted bid shall be treated
as final and all further development and modifications (if any) should be approved beforehand by
NHIDCL in charge/ consultant.

1.3.14. No modification to the design and cost shall be permitted at the evaluation stage and minor
modifications are to be done as per process only after the finalization of contractor.

1.3.15. The financial responsiveness of proposal shall be evaluated in Stage Il of Financial Evaluation by
means of comparison with justified rates etc.

1.3.16. The contract shall facilitate NHIDCL with all the required details and documentation beyond
submission during either of the Single stage two envelope bidding and further for signing of
agreement.

1.3.17. The mode of bidding & bid composition prescribes the minimum eligibility criteria which shall be
the benchmark of evaluation (l.e. incompliance shall result in direct disqualification from the
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bidding process). Given the type and mode of development, it is suggested that the bidder must
acquaint itself with relevant partners (if required as allowed) for the project execution. After the
selection of the selected bidder based on the marking criteria, the work shall be awarded to the
selected bidder as the contractor of the project.

1.3.18. Asdesign selected for development, the following details and drawing will be provided by NHIDCL:

a. Development drawings,

b. Architectural scheme drawings (including parking layout and suggested scheme),

c. Structural layout drawings,

d. Minimum MEP provisions,

e. Exterior / Interior facade designs.
The drawings are supplied to the bidders for the purpose of understanding the scheme and areas
dedicated for different design requirements. Please corroborate the Scope of works with RFP,
drawings and specifications for complete understanding of work.

1.3.19. Working drawings shall be made by incorporating the mechanical design details of the APS of the
finalized bidder into the working drawings like plans, details, and elevations etc of the project.

1.3.20. Bidders must familiarize themselves with local conditions and take them into account in while
preparing their proposal. A pre-bid meeting will be held on the date specified in the NIT at the
NHIDCL OFFICE. All requests for clarification should reach the NHIDCL’s office or email before the
date specified in the data sheet.

Please note that:-
a) No costs of preparing the proposal and of negotiating the contract including the visits to
the site is accountable to be reimbursed.
b) NHIDCL is not bound to accept any of the proposals submitted
c) NHIDCL is not bound to finalize all works in a single agreement.

1.3.21. The Bidder/ Contractor cannot sub-let or sell the construction contract as whole or in part thereof.
However the contractor may use the services of specialized agencies for execution of MEP works,
installations and specific jobs etc. provided that the specialized vendors or contractors must be
clarified with the submission and pre-approved by consultant / NHIDCL prior to start of respective
works.

1.3.22. General Requirement for Parking Facility shall be the minimum provision of car parking spaces in
the specified technology. However, bidder will be bound to choose automated technology for the
parking facility operations as per specifications. It should be adoptable to proposed civil works of
building and shall be automated. The bidder shall ensure that technology chosen is: -

(a) Appropriate to the site, structure and demand on site.

(b) Can fulfil the functionality required of it.

(c) Has a precedent for use in a project of similar nature, successfully completed and system
should be functional.

(d) Is Supported directly by the technology / service provider for design, supply, Implementation And
commissioning and on-going maintenance etc.

(e) Should not create any problem for smooth flow of traffic and pedestrian movement in and around
the parking facility with the premises.

(f) Should be able to generate data for occupancy, revenue etc as required by the NHIDCL (both
digitally and manually) in form of his choice.



Automated Multilevel Car Parking Facility at Ernakulam South SECTION IV BIDDING FORMS: Schedules

Metr ion, Kochi
etro Station, Koc ADDITIONAL APPENDIX A

1.3.23. The major interest of the NHIDCL is that the proposed system should optimize the available space,
work smoothly, requires minimum maintenance, optimize power consumption and reduce local
pollution by faster management of queue.

1.3.24. NHIDCL also envisages that it should be supplied the most feasible technology under the
circumstances, and such a technology should be in operation and should be safe and convenient
and environmentally friendly and should satisfy the technical parameters provided in the
document.

1.3.25. The consultant would be responsible for designing the details of the development like plan &
layouts, section, elevations, site development features etc (including MEP systems, parking
system/ equipment layout and general configuration). While, Contractor shall be solely
responsible for construction, supplying installation, testing and commissioning of all components
of building development.

1.3.26. The contractor would be responsible for operating and maintaining the parking facility for the
O&M period.

1.3.27. The critical material like APS, control panel &motor shall be inspected by NHIDCL before the
commissioning of such equipment. A team of at least NHIDCL's officials shall visit the factory/
comparable place of installation of APS technology, before the confirmation from the contractor
that the material is ready for dispatch or shall be inspecting the documentation of the items
beforehand. For this purpose, the contractors shall give a 21 days’ notice the NHIDCL to exercise
its right to check.

1.3.28. The work shall be awarded on basis of lowest quote for works amongst technically qualified
bidders. However, NHIDCL reserves the right to reject any bid or call L2 for negotiations for an
offer higher than the lowest bidder.

1.3.29. No claim whatsoever shall be entertained by NHIDCL in respect of any proprietary rights of any
other party relating to the plans, models and drawings. The bidder shall indemnify and keep
NHIDCL or the Consultants indemnified against all such claims, cost and expenses paid by the
contractor or its Consultants in defending themselves against all such claims.

1.3.30. The bidders shall always keep NHIDCL or its Consultants indemnified against any claim
concerning any other parties in connection with the discharge of the responsibilities for this work.

1.3.31.  All such taxes and levies shall be borne by KMRL.

1.3.32.  The contractor is bound to ensure that the documentation required for the payment of such tax
like the As-built drawings, specifications, details etc are submitted to the KMRL. Any failure in
doing so shall result in penalties.

1.4. Scope and Responsibilities of contractor.

1.4.1.  The bidder shall be responsible for compliance of all the conditions of contract specified in the
RFP document.

1.4.2. It shall be solely responsible for compliance of statutory laws and guidelines for works.

1.4.3.  The site security and maintaince throughout the contract period shall be done by contractor.

1.4.4. The Contractor would be responsible for design, engineering and execution of APS including
installation - commissioning as well as operation and maintenance (including management) of the
entire project including all clearances, approvals etc required through the operation and
maintenance period.

1.4.5. RMC must be used for casting of structure duly lab tested and recorded for quality at site.
Reinforcement steel and formwork etc should be made by the contractor at their own yard.
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1.4.6. The contractor will be responsible for site security and maintaince through the period of execution
as well as the O&M period. Through the course of contract, the contractor shall keep a separate
office space for the NHIDCL and its consultants.

1.4.7. The inventory storage, fabrication yard and material store shall be maintained by contractor only
under his own initiative.
1.4.8. Contractor shall make his own arrangement of logistics, storage of material, labour camps etc. No

separate space will be made available for site office and stores, workshops, fabrication yard etc
as part of the contract in view of the neighborhood being an active public place. Barricading of
proposed site, yard demarcation, stores etc shall be clearly provided with the NHIDCL beforehand
as a submittal.

1.4.9. The Contractor would be responsible for all described construction, finishing installation testing
and commissioning for full operationalization of parking facility.
1.4.10. This shall include the construction of both foundation and super structure, engineering and

execution of all MEP services including all related finishing items as per given Specifications &
development Standards.

1.4.11. It shall also include installation, testing commissioning of all services and components of
Automated car parking system, all necessary licenses & approvals etc. Before the handing over of
the project and before the completion of the construction works (During the testing and
commissioning stage), the client’s representative shall check the performance of the installed
systems, building components, appliances etc for benchmarking as per specifications, activation
of failsafe mechanisms, redundancy measures, quality etc. If these are not upto the standards,
contractor shall be liable to rectify upto the satisfaction of KMRL/ NHIDCL.

1.4.12. Proposed Automated Car Parking system should be provided with automated access control,
drive in and drive out guidance systems and safety features, meeting the requirements of the
details of this tender with provision of suitable parking operation and management technology as
per the approved designs. These shall include requirements for fire safety, ventilation, power
back-up, maintenance, etc.

1.4.13. Contractor would be required to execute Electrical & mechanical works related to structure and
parking system including supply and installation of panels, switch boards, grounding work,
supply and installation of all fixtures, lightening arrestor etc complete as per the provided
Specifications/ Standards. This includes shop drawings/ details/ specifications required by the
NHIDCL/ consultant to execute the works relating to parking equipment layout and installation,
civil, MEP works etc.

1.4.14. Contractor would be required to execute fire detection and suppression system including
sprinklers, pumps, fire hydrants, wet riser and hose reels etc. as per specifications. Contractor
would execute ventilation and smoke extraction system including fresh air fans, exhaust fans,
fresh air supply ducts and exhaust ducts, dampers, fully addressable alarm system complete
with all components (including control & monitor modules) etc complete as per specifications.

1.4.15. The contractor would be required responsible for comprehensively operating and maintaining the
parking facility for O&M period after the successful completion of defect liability period with all
maintaince works, spares & consumables, on payment of monthly/annual cost with basis set out
in this Tender document. The contractor would be responsible for the manpower and electricity
during the set period of contract. Cost of Energy (Electrical) for O&M period shall be borne by
contractor. Contractor will maintain optimal manpower for round the clock functioning of parking
facility daily. Contractor shall maintain daily records, maintaince logs & compile them monthly

10



Automated Multilevel Car Parking Facility at Ernakulam South SECTION IV BIDDING FORMS: Schedules

Metr ion, Kochi
etro Station, Koc ADDITIONAL APPENDIX A

including details of all collections of car parking both online and offline as per O&M manual. He is
also responsible to share these records on-line & complied on weekly basis with NHIDCL.

1.4.16. Shifting of Utility/Other Services: The bidder will be responsible for surveying and assessing the
site for any utilities that may be present within the development area. For shifting of various utility
services, if any passing through the parking site and the cost thereof shall be borne by contractor
at actual Cost at his own risk and cost. NHIDCL / KMRL will assist in communicating with various
agencies involved. The bidder are advised to get it verified from the services department of KMRL.

a) If any utility services are passing through the proposed site, Contractor is to re-route

them with prior approval from the KMRL. However, the KMRL shall assist in preparation
of documents required by contractor. KMRL shall not facilitate the contractor with any
formalities in obtaining requisite permissions from the concerned authorities. The cost
of utility diversion/ tree cutting etc will be borne by the contractor and shall be
reimbursed as actual on an item rate basis.

b) Additionally, in the event of/ during the shifting of utilities, contractor shall work with
the NHIDCL- in charge to ensure the timely completion of construction and make
arrangements for contingencies in management and planning (if needed) for the same
and to avoid delays & hindrances in construction deadlines & milestones.

1.4.17. Facilities at Site: The bidder will include the other following expenses like air-conditioned
office at site for NHIDCL officials and consultant with photocopy machines, two sets of computers
(networked), Printers and with software installed namely Windows-8 or 7, MS office, Auto CAD
etc. with internet connectivity and two laser black & white printers to print A-3 size.

1.4.18. During construction as well O&M period, the provisions of permission/ license as well as cost of
such provisions for electricity, backup power, water supply, EHS, labors etc shall be arranged by
the contractor and nothing extra shall be payable towards such expenses.

1.4.19. The Contractor shall be responsible for getting all approvals executed works like Electrical, Fire
detection and suppression, DG set etc from the concerned statutory departments/ local bodies
etc. including the ones for Automated Car Parking system like structure, components,
Manufacturer’s testing certificates, Norms/ compliances etc.

1.5. Proposed Parking and Other Charges (Indicative Only, subject to change by KMRL) shall be
specified by the KMRL and the NHIDCL for the contractor to follow.

1.6. The Contractor can work out various modules for various categories of user to be issued with
smart cards which will be gotten approved by the KMRL before implementation. The indicative
charges are without prejudice to any direction passed by Hon’ble Courts in the matter or any
upward revision from time to time. Any statutory increase in the parking fees beyond that stated
in the tender document will be shared between the Bidder and the KMRL equally.

1.7. The parking management system software program must show:

e Rate per user
e Order of parking spaces information
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e Occupancy ratio(Displayed publically via an outdoor digital display in real-time)

e Parking stay per user/ module

e System shall be capable of linking the operation and maintenance data with mobile application,
implementing the mobile application, with license fee. All operation parameters shall be linked
with Kochi one app by the contractor.

1.8. The right of advertisement is restricted for the contractor and shall rest solely with KMRL. Bidder
shall have no right to object whatsoever on the decisions taken by KMRL in this regard.

1.9. There may be additional activities carried put in the site area of the contractor during construction
and during the later stages of O&M period as well. Under this time the KMRL may choose to
intimate the contractor of such activities but the contractor shall not interfere or object to such
activities of the KMRL. The contractor shall integrate the facility of usage of Kochil Card into its pay
and park facility without any additional cost than its financial bid price.

Note: Facility for contract less payment provision like credit card, debit card, kochi one card and through
other digital means of payment shall be maintained by the contractor.

1.10. Asthe Site is a part of a public place, the contractor shall work in consonance to the local rules of
establishment of the KMRL and work with NHIDCL's representatives to optimize its area of
operation causing minimum obstruction to the surroundings.

1.10.1. Penalties and Delays

a) In case of delay beyond 1 month the weekly penalty of 1% of cost of construction will be
imposed on the bidder. Failure to do so will result in invoking of the Bank Guarantee to that
extent.

b) Once this penalty reaches 5% of the Project cost Security deposit submitted may be forfeited.

c¢) O&M cost to be annually paid to the contractor through the completion of the Contract
period shall be brought under proportionate penalization in regard to the performance of
the contractor or project revenue.

d) In case of delay in execution of works leading to extension of period of execution of project
by NHIDCL in charge, there shall be no extension of time for the operation and maintaince
period of the contractor.

e) In case the parking facility remains inoperative during O&M period, for a period more than
24 hours than the bidder will have to pay a penalty of Rs. 10,000/- (Rupees ten thousand
only) per day to KMRL. This will be exclusive of any other claim made by the user of the
facilities. All these claims whatsoever will be borne by the bidder.

1.10.2. Collection of Revenue from Parking Operations
The parking fee collected and revenue from parking operation by the contractor throughout the
total tenure of contract shall contribute towards the return on investment on the project and shall
be deposited to the KMRL in whole as required by him, annually or monthly or daily (as finalized
by KMRL). The collected amount against the parking operations of the project shall be deposited
to the KMRL in favor of the “MD, Kochi Metro Rail Corporation Limited”, as per specified by the

KMRL.
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No revenue sharing is provisional for the O&M period. KMRL shall reserve the right to
authenticate and scrutinize the revenue collection through engaging its own personnel or by
requiring the contractor to submit the parking data or by any other means necessary.

NOTE: The minimum rate of parking fees will be regulated by KMRL. The mode and schedule of
payment shall be subject to KMRL instructions in the Contract agreement.

1.10.3. Cash collection/ any form of generation of revenue details for both parking may be desired by
KMRL and shall be submitted in the requested manner in periodic intervals specified by the
NHIDCL with supporting digital documents for the same.

1.10.4. After the completion of the contract, KMRL may request the contractor to continue the contract
for O&M work, conditional to the successful completion of the initial contract to the satisfaction
of KMRL. However, the contractor shall hold the first right of refusal without conditions on such
request.

1.10.5. For the validity of agreements for the O&M work beyond the O&M period, conditions of the
Contract agreement shall prevail.
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DETAIL SCOPE OF WORK, SCHEDULES, APPENDICES AND FORMS

DETAILS OF WORKS

About the Project

The Project is formulated by NHIDCL as the executive agency for project development of Kochi
Metro Rail Corporation Limited. It may be borne in mind that the details given are accurate but
not exhaustive, they give the essence and details of Project implementation aspects. The
Prospective Bidders are advised to visit the Project site and collect all required data for validating
their assumptions and submissions.. The Project is proposed to be implemented as Item-rate
contract on lowest contract price bid.
Scope of Work
a) The Successful Bidder is required to undertake Electro- Mechanical Design,
Engineering of Automated car parking, and Construction including operation and
maintaince of Automated Multilevel Parking at the Project Site.
b) The Major Scope of Work involves

i Preparation of Mechanical Designs and Plans;

ii. Preparation of Structural Design of APS and getting them approved;

iii. Execution of Bill of Quantity as per CPWD approved specifications and relevant
IS Codes and specifications of the RFP;

iv. Preparation of Detailed Mechanical Designs and Plan incorporated into
Architectural Plan for Project Execution and all other related drawings concerned
with execution of the Project.

v. To execute design as per good for construction drawings for having the project
consonance with the prevailing bye laws & other statutory regulations of the
governmental instrumentalities in addition to detailed architectural, traffic
management drags with the view of optimum utilization of space, structural
design, geometrical design, Mechanical ventilation, firefighting system
/sprinklers as well as wet riser system, smoke evacuation during fire, up flow
down flow ramps, water harvesting system arrangement, drainage system,
boundary wall, exit and entry gate, drinking and raw water system and other
ancillaries of parking areas etc. any other statutory requirement as per NBC along
with the specification shall be as per the scheduled item of DSR/ SOR, market rate
items along with analysis of rates based on the above scope shall be executed.

Vi. Getting Approvals from NHIDCL at each Stage; and Supply, Installation,
Construction & Commissioning of the Project on item rate basis. The Bidder has
to execute the structures based on load calculation as approved by NHIDCL. The
designs shall be proof checked by IIT/ NIT at his own cost.
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vii. Maintaining project documentation, NOCs required for construction works and
site security of the project.
viii. Execution of all items in the Bill of quantities as per working drawings and specifications

along with any additional works that may be required by the NHIDCL.
ix. Operation and maintaince of the Automated Parking facility and site area upto
the period of O&M as per specifications.

¢) Minimum Development Obligations for the Contractor
i.  The total Project Site has an area of approximately 600 sq. m. The Site Area
available for development of the Project is approximately 468 sq. m after
reducing the areas of internal road. It is proposed to develop the project as a
modern iconic structure with modern amenities along with automated multilevel
parking, compliant with green building considerations.

ii.  The building is proposed to be a 1 basements + Ground+17 structure. The total
construction area of the proposed design is 4513.61 sq. mtrs. Approx. as per the
Detailed Construction Area Statement below and is exclusive of the external
development area (consisting of car parking, utilities, internal road and approach
road to exit).

The Land Use Matrix of the Project Site is as below:

Land Use Matrix
S.No Nomenclature Area (in sq.m)
1A Facility + Common Areas 4136.06
1B Utility 377.55
1C Internal Open Area 377.17
Total 4890.76
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iii. The above area statements are on the basis of design Concept Plans. Final
available area shall be arrived at on the basis of Approved Concept Plans with
minor modifications.

iv. The Volumetric Constraints/Minimum Development Obligations of the
Contractor are:

i. Automated Multilevel Car Park-Of Capacity of 102 ECS tower system —
Automated.

ii. Control, and services rooms as part of the facility

iii. To develop the minimum areas as per the Detailed Construction Area
Statement above as well as the external development area consisting of
utilities, internal road and AMLCP as mentioned above.

iv. To demarcate and develop the plots on the Project Site earmarked for any
other features as per the Land Use Matrix above, provide construction of

Development Area for Parking Facility

S. Floor Covered Area (Sqm) Area for Height (m) Total Level (mm) | Area
No parking parking Covered(Sgm)
(Sgm) slots on
level
1 Entry + Exit Floor 222.825 NA 3.2 6 +400 4490.829
(Ground) (Incl, Staircase, Excl 2 (Excluding

wheeler parking and provision of
circulation)(Incl, firefighting)

Staircase, Excl 2
wheeler parking and

circulation)
2 Typical Parking Level 147.28 1.8 (each), 6 (per level) | Varies
(First - Seventeenth 2.1(Top
Level) 198.52 three Levels
of 1.8m)
3 Firefighting NA 3.0 NA -3000 354.76

arrangement (Fire 354.76
tank and pump

room)
Comprehensive Area Summary
1 Total Ground Coverage (%) 33.1%
2 Total Built up area (sq.m.) 4513.61 sqm
3 Total Height (m) 38.12
4 Total ECS 102 Cars (+6 on GF)
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the main approach road to such plots and provide for all the underground
facilities like sewage, electricity etc.
v.  The Contractor shall provide at least the above mentioned development on the
Project Site and no compromise on the above referred minimum development
obligations shall be acceptable from the Contractor by the Authority.
2.1.3. Codes and Standards
Wherever references are made in the Agreement in particular codes and standards for the
execution, testing and commissioning of the Works, the effective edition(s), revision(s),
amendment(s) or updating of such codes and standards as of the date of the Agreement
execution/ usage of such code/standard, whichever is latest, shall apply, unless otherwise
expressly stated in writing by the Authority/Project NHIDCL. All the requisite codes are specified
with the Specifications for works and anything additional in reference shall be notified by
engineer.

The order of preference in case of any discrepancies that are to be complied shall follow the
following order of preference:
i. Agreement
ii. Letter of Acceptance and notice to proceed with works 53
iii. Contractor’s Bid
iv. Contract Data
v. Conditions of Contract including Special Conditions of Contract
vi. Specifications
vii. Drawings
viii. Bill of quantities and
ix. Any other documents listed in the Contract Data as forming part of the Contract.

In case of any conflict between any referenced codes and standards and those in the
Agreement, the Contractor shall advise the Authority/Project NHIDCL in writing and the
Authority/Project NHIDCL has the discretion to determine which version shall prevail. Broad
Specifications Guidelines to be followed by the Contractor.

2.1.4. Details of project components:
The details of project components and guidelines to be adhered with while execution of Project
and which entails the scope to be executed are:

A. MULTI LEVEL CAR PARK

I. General Details
The total built area of the Car Parking Facility is proposed to be approximately 3262.46 Sq.m.
Automated parking is to be used for site for all the levels. The Parking Facility shall consist of
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structures and components as described below, which would co-exist with the approved

development control norms.

a) This sections details the structural design specifications for various parameters of parking
systems. This shall form integral part of the development obligations of the Contractor and the
Contractor shall have to comply with these specifications.

Parking facility standards

Table for Parking Structure

Fixed Parameter

Permissible

Minimum dimension and weight of a car
(General category) to be considered

Length — 5.00 m Width — 2.50m
Height — 2.0m Weight —1800Kg

Minimum dimension and weight of a car
(SUV category) to be considered

Length — 5.20m Width 2.50 — Height — 2.20m Weight -
2500 Kg

Carriageway of pavement meant for

parking circulation within the structure

Not less than 4.25 M, if one way, and not less than
7.5 M if it is two ways flow. Ramp slope shall be less
than 1:10 Steep. Aisle width min. 6.0M

capacity) will have to be provided.

Required arrangement for convenient parking by physically challenged drivers (2% of total ECS

Table for Covenants for the Proposed Parking

S. Item Description Covenant
No.
1 Depth of construction below Should not exceed one basement
ground levels
2 Height of parking without Should not exceed seventeen floors
elevators
3 Height of each basement Should not exceed 4.5 m
floor
4 Space for calculating one Not less than 30m? per ECS for ground Floor covered
ECS within parking structure parking and 32m? per ECS underground.

S. Item Description
No.

Covenant

ECS
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5 Bay / slot dimension per car Not less than 5.0 m long and 2.5 m
space wide
mechanical ventilation must be provided to permit a
minimum of

Air conditioning 15 air changes per hour for normal
Ventilation and 30 air changes per hour in case of fire
of distress call.

6 Not more than 1:8 with minimum transition space of 5
Gradient of ramp for internal| m at the start and termination of the ramp with
movement and entry/ exit gradient of 50% of the main ramp

7 Width of ramp Minimum of 5.5 m width and only one

way

8 Straight turning radius. Helical| Minimum 7.5m
length turning radius Minimum 10 m Minimum5.5 m
Lot turning radius

9 Carriageway of pavement for Not less than 4.5 m, if one way, and not less than 6m
circulation space within parking|if it is two ways flow
facilities

b)

c)

d)

e)

Minimum delay is caused to users of the parking facility and the maximum queue length
at any of the entry area the facility shall be organized within the site, at any point of time,
except under exceptional circumstances.

Entry and Exit Area: Location

Location of the Entry and Exit Areas and of the driveways along with their connection to
the road system should be made properly.

Entry and Exit Area: Size
The Entry and Exit Areas must be sized to allow drivers to safely and comfortably drive in

and out the vehicle. Turning radii and width of drive aisles and minimum clear width of
Entry and Exit Area shall be executed according to the respective needs and leaving
adequate space to the left and right of the car for passengers to leave / enter the car and
in accordance with Applicable Codes.

Security provisions
CCTV cameras shall be installed inside the Entry and Exit Areas to ensure 24x7 monitoring

of the parking facility. Cameras shall be installed to record digital photos of the physical
condition of the car entering and exiting the premises. The images are also helpful to
locate cars for drivers with a lost ticket and to validate damage claims as well as to detect
any suspicious activity in the parking area.

All Entry and Exit Areas must comply with disability requirements.
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The driveways for inbound and outbound traffic shall be developed to provide sufficient
queuing spaces; simple visual sighage and guidance shall clearly direct approaching traffic
off the street and into the Entry and Exit Areas. Respective commands via a visual
message center shall be applied inside the Terminals for the drivers in such manner that
an easy use of the system is possible.
Inbound / outbound traffic conflict shall be prevented.
As Entry and Exit Areas are the exchange station of the Parking, special attention shall be
directed to ease the “drive-in” and positioning of the car by the drivers (preferably by
means of physical aids).
Payment and Accounting
The Ticketing Station or access system shall be located outside the Entry and Exit Areas
on the right side of the inbound traffic. There shall be facility of multiple payment
options, especially government initiatives. Smart cards shall be integrated into the pay
and park system. If the system has installed radio frequency access system, the readers
shall have enough range to detect approaching vehicles from at least 9 meter outside of
the Entry and Exit Areas.

f) Fire Safety/ Fire Fighting
Fire safety measures as recommended in applicable codes shall be implemented.
Construct the ‘Parking Facilities’ structure with non-combustible construction materials
with a specified fire resistance. In addition, those portions of the facility used for the
transport and / or storage shall have a finish of non-absorbent, non-combustible
material.
Contractor shall make all provisions in the construction as per the Relevant Fire Safety
Act as well as take all measures as per the rules and regulations including guidelines from
Central Government, State Government and drafted by the ULB and any agency
appointed by the government on the subject.
Sprinkler systems should be provided in the parking bays as per fire safety act.

g) Ventilation
Areas accessible to the public / drivers shall be equipped with sufficient ventilation.

Depending on the design of the Entry and Exit Areas, a ventilation of emissions may be
required in that area.
Lighting/Accessibility for Maintenance
e Lighting in areas accessible to the drivers / public shall be properly illuminated.
e Energy Efficient Building
e The Contractor shall ensure energy efficient buildings/ infrastructure and energy
management and shall follow Energy Conservation Building Code (ECBS) design
norms while executing the Works.
h) Minimum Passenger Amenities
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The Contractor shall develop any designed passenger amenities in the parking facility in
accordance with the volumetric constraints as provided herein or finally fixed as per the
approved plans. These passenger amenities shall be a part of the parking facility and shall
be maintained in compliance with the Applicable Laws and in accordance with the
Technical Requirements in this behalf. The passenger amenities area development is to
be done as per the technical specifications mentioned in the document and good
Engineering practices.
The range of passenger amenities that may be designed at further stages:

e Waiting Area

e Public convenience facilities

e Seating Arrangements

e Dustbins

e Universal accessibility infrastructure

e Public infrastructure for the locality.

Il. Standards And Codes

In case of ambiguities, the below are the prescribed design standards and codes of
reference:

e The Contractor shall follow National Building Codes for Purposes of reference of
Building Design & Specifications.

e For purposes of reference of Road Work, relevant specifications of IRC / MORTH/
CPWD guidelines shall be followed.

e Allthe items of work shall be executed as per CPWD specifications / relevant IS Codes
and specifications.

e The design of facilities for the handicapped and the disabled people, like the toilets,
bathrooms, ramps shall be designed as per the respective IS Codes.

e Recyclable materials, alternative materials, control practices etc as per advisory of
the Central / State Government to be used wherever applicable.

e Specific codes as per Specifications and nomenclature of the items.

I1l. APPROVALS
The Contractor shall be required to get the following approvals:

e Mechanical drawings Plans approved from consultant. For this purpose, NHIDCL may
appoint “Authority Engineer” who shall be responsible for day to day monitoring of
works by the Contractor.

e Structural Designs of Proposed Car parking system Approval from IIT/ NIT or as directed
by NHIDCL.

e Detailed working drawings on the basis of actual work executed will be furnished by the
Contractor to Project NHIDCL from time to time.

e Taking approvals & obtaining licenses for implementation and execution of the project
from local bodies like municipality, connection from electricity board, Jal board, NGT,
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NOCs related to mechanical parking system, compliance certificate of EN/VDI norms
required (if needed) etc. All construction related statutory compliances shall be followed
by contractor through the course of contract, if required he may request attestation by
NHIDCL for the same.

e Getting approval of the Final Bill of Quantity from the Project NHIDCL/ consultant. The
decision of the Project NHIDCL shall be final in this respect.

e Performance tests shall be carried out on all/any items of work as directed by the Project
NHIDCL. Should any item fail to pass the tests, the Contractor shall be given
opportunity to take corrective measures and have the same re-tested to the satisfaction
of the Project NHIDCL, who may at his sole discretion order dismantling of the whole
or part of the works done and order the Contractor to reconstruct the same. The cost of
all these operations and materials shall be borne by the Contractor without any extra
claim.

e Approval of defects free execution of works as well as rectifications of defective work
shall be taken by the contractor from the NHIDCL.

IV. Indicative Specifications

1 OFFICE AREA Flooring — Vitrified Tiles: Kajaria/Bell/Orient

Walls — POP punning with acrylic emulsion paint: Asian/Berger

Ceiling — Oil Bound Distemper: Asian/Berger

Door/Window — Anodized/ Powder Coated Aluminum Door/Window

2 TOILETS & LOBBIES | Flooring — Anti skid Ceramic Tiles: Kajaria/Bell/Orient Walls — Ceramic Tiles on
Walls: Kajaria/Bell/Orient Ceiling — Oil Bound Distemper: Asian/Berger

Internal Door — Merino Pre-lam Doors

Peripheral Door/ Windows - Anodized/ Powder Coated Aluminum
Door/Window

Fixtures — Approved Quality: Parko/Mark Jaguar Counters — Granite/Marble
3 COMMON AREAS Flooring & Walls

Electrical & Communication Fire Protection Works

Staircases — Granite/ Marble Stone Fire Staircases — Kota Stone

Lift/ Lobby - Granite/ Marble Stone

Walls — POP punning with acrylic emulsion paint: Asian/Berger

Ceiling — Oil Bound Distemper: Asian/Berger

Concealed Copper Wiring : Havells/ Finolex/ Polycab

Modular Switches: CPL/North West/ Havells/ Phillips

Fire Fighting Systems as per applicable NBCC Norm (Part IV and Part lll):
Kirloskar/Jindal/AUDCO/DSS/GETECH/ASE

For Component wise specifications and approved makes list please refer Appendix of

Specifications for works.
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S.No. | Materials Approved Manufacturer / Supplier
1 Ordinary Portland Cement LAFARGE, Birla uttam, Gujrat Ambuja, Ultratech, JK Super
Cement
2 PPC Cement Not applicable
3 Reinforcing Bars TISCO, SAIL, RINL.
Chemical Admixtures and wateroroofin FOSROC, SIKA, Asian Laboratories, Dura Build Care, CICO
4 compound P & Technologies. BASF, MC Bauchemie, MYK Schomburg.
P Pidilitie, Choksey chemical
5 Chemical waterproofing system BASF,STP limited, MC Gaucherie, CICO Technologies,
Penetron, Keyton, Sika
6 RMC ACC, BIRLA, Ultratech, Lafarge or any RMC plant approved
by KMRL/ consultant.
Anti-termite Treatment or Chlorpyrihos PCI
RCC Man Holes Frame & Cover & Footrest K.K. or equivalent as approved by NHIDCL
9 Anchor Fasteners Hilti ,Fisher, Halfen
10 | structural Steel SAIL, JSW,CORUS, TATA
11 | pyc cover Block Elmich, Aspitha Exports
12 Polypropylene Fibres Fibermesh, Duracem, Eurofastner, Cetex
13 | Adhesives & Grouts Bal, Laticrete
14 Vitified Tile Johnson, Nitco,Kajaria, Asian, Orient
15 Full body Vitified Tile PAVIT, Granito, marbonite, Unistone
16 Silicon sealent Dow Corning,GE Silicon,Wacker Silicon,
17 Metal Doors(painted with 2 hr Fire Rated) Shakti-Met Dor, Basic Arch Products,Radiant, Navaire
18 Elush Doors Anchor,Century,Merino, Greenply
19 | Ajluminium Sections Jindal,Hindalco,Bhoruka,Hydro Aluminium Extrusion
20 | Hardware Dorset,Magnum
21 Glass Saint Gobain,Asabhi,,Pikington,Guardian Glass
22 Paints & Polish Asain, Kensai-Nerolac, Berger, Unite, spectrum
23 Wooden Fire Door Navaire, Sukri
24 ALUCOBOND/ EARUBOND/ ALU DECOR/ ALSTONE/
ACP ALSTRONG

* RAW MATERIAL SOURCE TO BE APPROVED BY THE KMRL/NHIDCL

Item specific list of approved makes shall be read form the Specifications of works.

V. Common Area and Facilities
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i) Water Supply Structures
The Contractor shall execute Water Storage and Supply Structures in the form of Over

Head Water Storage and Under Ground Water Storage Tanks. These tanks shall be of
adequate capacity to meet the peak hour requirements of the parking and shall be
designed and built as per relevant standards. Apart from meeting the user requirements,
water storage shall be maintained for meeting the contingency requirements in case of
fire or similar incidents.

The water supply distribution network shall be laid exclusively for the common area
Facilities. Separate water supply meters shall be installed for usage by parking and
common areas of the facility.

The Contractor shall provide adequate number of Sanitation structures along with proper
flushing and cleaning arrangement.

ii) Rain Water Harvesting Structures
The Contractor shall mandatorily provide rain water harvesting system in the building.

This shall consist of a properly designed network which shall be cleaned and maintained
at all times.

iii) Solid Waste Management System
NR

iv) Communication System
The Contractor shall provide a state-of-art communication system which shall primarily

consist of telecommunication and networking equipment. These shall form the basic
infrastructure for implementing the Management Information System in the parking
facility.

Different operation and maintenance staff of the Contractor should be accessible on call
at all times. Preferably walky-talkies and wireless local loop phones shall be provided.

v) Landscaping Area
No area/pocket in the plot is to be left barren. Adequate landscaping shall be maintained

in the Project Site Area. This area has to be suitably maintained for the aesthetics of the
parking facility. The pockets shall be properly illuminated and railings of suitable type
shall be provided to boundary the area. Landscaped area shall be provided as a buffer
between the passenger access area and the site.

vi) Electricity Supply & lllumination Standards
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An electric sub-station shall be separately executed (if specified) for the project, open

areas, automated multilevel car parking etc. Separate electric meters shall be installed for

usage by the parking operator.

Apart from the electric supply, in case of emergencies, there shall be provision for

Standby Diesel Generator Sets of suitable capacity which shall be provided for the

parking facility, open areas, Automated multilevel car parking in a non-polluting manner

for providing electricity to the terminal during power breakdowns and power cuts.

The project shall be adequately lit as per the minimum approximate illumination

standards prescribed. During night time common areas and facilities should be

sufficiently illuminated to ensure visibility and safety to users. High mast lighting can

be provided to light up the open plaza area.

VI. Operation & Maintenance

a. Total period of operation and maintaince shall be 5 years. It shall commence at the
successful completion of construction of parking facility- free from any defects. During
the commissioning stage the facility shall be kept as much possible in operation by the
contractor, nothing additional shall be payable extra towards this if the delay in
completion certification is due to the faults of work of the contractor.

Table: Minimum Illlumination Standards

Sr. Project Component Minimum Approximate
No. Illumination (Lux)
1 Passenger Circulation Area 150
2 Administrative Office 150
3 Corridors 70
4 shops 70
5 Cloakroom 100
6 Toilets 100
7 Waiting room 150

Parking Areas
8 Surface Parking 50

Basement Parking 70

Ramp 70
9 Roofs 20
10 External Lighting 20

b. During the First 12 months of the O&M period, only operational expenses shall be
considered in the part payment. For the rest of the 48 months of the O&M all expenses
for operation and maintained of the facility has been accounted for. Nothing additional

shall be payable during this period.

c. Additionally, any defects and faults in work whatsoever shall be completely contractor’s
liability for these 5 years.
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d. On completion of project, unless the project is defect free upto the satisfaction of KMRL
with all stages of testing and commissioning, the defect liability period shall not
commence.

e. The contractor shall maintain and operate the complete facility (Both equipment,
Building and premises) including all the consumables, spares, manpower, electricity etc
within his quoted price for O&M. Site security shall be inclusive of this with insurance
protections for accidents/damages effective through the contract.

f. The O&M Performance Security will also be covered under Performance guarantee (as
mentioned in RFP). This should be valid through the period of 0&M contract and will be
refunded on completion of satisfactory operation and maintenance throughout O&M
period, subject to smooth functioning at inspection of entire system.

g. Defect liability period shall start after the successful completion of project with complete
testing and commissioning of the entire project. Expenses of operation and routine
Maintaianance during the defect liability period shall be payable to contractor as
lumpsum work annually. Beyond these expenses nothing shall be paid additional and the
contractor shall operate and maintain the facility at his own accord during this time.

h. The effective commencement of O&M period shall start after successful completion of
defect liability period. During this period, the costs of both Operation and maintaince is
considered as components of payable sum o contractor. The payment of such cost as
quoted in lumpsum in BOQ shall be paid in annual sums after completion of O&M for
each year.

i. The major interest of the KMRL will be that at the time of taking over the asset, it should
have a relevant, updated technology at the time (at the end of Contract period), and
should be in operation, safe and convenient and environmentally friendly and should
satisfy the technical parameter provided in the document.

j. Defect liability: The contractor’s liability during the O&M from the date of award of
construction works shall be comprehensive and will cover rectification of defects including
replacement, Maintaianance, repairs , upgradation (if required) etc.

k. The contractor may be asked by KMRL to integrate its public infrastructure facilities with the
project components like payment gateways, utilities on site etc. under such circumstances,
the contractor shall comply with the KMRL’s initiative.

I.  During the course of the operation and maintaince the contractor shall train the client’s
personnel (of at least equivalent quantity as his own deployment during the O&M
period) in Operation and maintenance works of the Automated Parking system.
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Format for Undertaking Original Equipment Manufacturers (OEMs) of Automated Parking Systems
(SAMPLE)

(On the letter head of the company)
Date:

To,

Managing Director,

Kochi Metro Rail Corporation Limited,
JLN Metro Station, 4th Floor, Kaloor,
Ernakulam, Kerala 682017,

Dear Sirs,

This is in connection with our application for admitting our compliance of to enable our organization/firm/ enterprise to be
considered eligible to bid for projects of Car Parking system for KMRL.

We hereby undertake that once we are admitted as per the industry standards of EN/ VDI norms (i.e. EN 14010 or VDI 4644 ), all
the manufacturing, design specifications and technology used in the parking system, will be conducted in accordance with the
provisions of the guidelines as specified in the norms and any further referred norms in the same. So long as the tender conditions
remain unchanged, the covenants and takes full responsibility for (i) any

technology of mechanical design of the parking system, (i) manufacturing and procurement of the system parts and
subcomponents and (iii) maintaince of safety and AMC requirements throughout the term of contract.

The firm agrees and undertakes to indemnify and keep indemnified and harmless NHIDCL, its officials and consultants, from and
against any and all liability resulting from claims, demands, penalties, suits and judgements and all costs, charges and expenses
relating thereto as a result of a breach by of its covenants as stated

here in above.

Additionally, the shall engage directly in the process of equipment design,

manufacture & supply, installation, commissioning and maintenance of the parking system as detailed vide a separate MoU with
as per the format in Appendix 6 detailing the responsibilities for scope and roles

shared as OEM for the project. This shall clearly state that the system supplied for the project fulfills all the above mentioned,
designed and manufactured in partnership with the OEM and is warranted for at least 30 years of operational life, liable for any
licensed software malfunction/ damages including upgradation till the O&M contract. The availability and supply of spares and
critical components for remaining system life (till 25 years) beyond the operation and maintenance period (of 1+9 years) is also
guaranteed by the undersigned.

Yours faithfully,
For (Name and Address of the Firm)

(Authorized Signatory)
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Memorandum of Understanding

(SAMPLE)
This Memorandum of Understanding (MoU) has been entered into at New Delhi on this
day of , 2019, by and between
, @ company established
in India and having its registered office at
India, hereinafter referred to as

"

”(which expression shall, unless repugnant to the context or meaning
thereof deem to include its successors and permitted assigns) of the FIRST PART.
AND

, having its office at

, hereinafter referred to as
, (which expression shall, unless repugnant to the context or
meaning thereof deem to include its successors and permitted assigns) of the SECOND PART

AND
have been, hereinafter, also referred to individually as “the party” and collectively as “the
parties”, as the context may require.
For the purpose of this MoU, DSCL shall also include its holding companies, subsidiaries, affiliates and
associates.

Whereas the Government of India (Gol) through the NHIDCL (hereinafter referred to as the “NHIDCL”), has invited Request for
proposal (RFP) for

(hereinafter referred to as the “Project/s”)

Whereas the parties hereto have agreed to pool in their expertise, manpower, Technical know-how and
resources to form this consortium entitled as

(‘Consortium’) to submit the RFP documents jointly for the Project/s in the name of Consortium and
thereafter, on being finally awarded the Project/s, to undertake the development of the said Project/s, as
per terms and conditions to be agreed under the Contract Agreement with the NHIDCL.

Now therefore the Parties have entered into this MoU on the mutual agreed terms and conditions and
withessed, confirm and declare as follows:
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The parties have understood the scope and nature of the works as defined in the RFP and remain
responsible to the NHIDCL for the successful execution of the Project/s in accordance with the terms and
conditions of the RFP document/s and the Contract Agreement.

The address of the Consortium shall be

“

The parties have agreed to appoint as the Lead
Member of the Consortium for the performance of the Contact. Lead Member shall be the authorized
signatory on behalf of consortium.

The parties hereby agree that

a) as the Lead Member shall hold a minimum equity
stake not less than 51 % of the aggregate shareholding of the Consortium for contract period.

b) as a Consortium member shall
hold the aggregate shareholding of the Consortium as mutually agreed with the lead member of the
consortium.

The Parties shall form a core group for jointly undertaking various activities for the submission of RFP
documents to the NHIDCL and to take all decisions during the bidding stage. The Core group shall be led
by as the Lead member of the Consortium. Any Party
nominating any person/s to the core group shall have the right to remove/ replace such person/s by
nominating any other person/s

That the roles and the responsibilities of each party including the shareholding pattern, as is required
under the terms and conditions of the RFP Documents, shall be as follows:

No. Participation Detail Member 1 Member nth
A Management of SPC (Yes/ No) (Yes/ No)
B Equity Participation in accordance with Clause 5 above | (251%) (Yes/ No)
(Yes/ No)
C Construction & Implementation of Project/s (Yes/ No) (Yes/ No)
D Design, Supply (including testing commissioning) & (Yes/ No) (Yes/ No)
Erection of Parking System, Technology & Equipment

29



Automated Multilevel Car Parking Facility at Ernakulam South SECTION IV BIDDING FORMS: Schedules

Metr ion, Kochi
etro Station, Koc ADDITIONAL APPENDIX A

E Operation & Maintenance of Parking Systems, (Yes/ No) (Yes/ No)
Technology & Equipment

The above shareholding may be satisfied by each of the parties and / or their affiliates, or associates
together for the purpose and the quantum of the contribution or the constitution of the holding, which
may be altered by mutual consent of both the parties.

In the event of the project/s being awarded to the consortium, the Parties within a reasonable time shall
incorporate a Special Purpose Company (SPC), as may be required, in line with the terms of the RFP
document/s submitted and the contract Agreement entered into by the PSC with the NHIDCL.

a) Further that the SPC Shall be managed through its Board of Directors consisting of directors nominated
by the parties in the ratio of their shareholding in the SPC.

B) On the incorporation of the SPC, it is intended that the SPC shall finalize the terms of the contract
Agreement for the implementation of the project and to carry out all the responsibilities in terms thereof.

This MoU shall terminate upon the earliest occurrence of any of the following events:

a) Upon the incorporation of the SPC, or

b) Rejection by the NHIDCL of the RFP Documents for the Projects submitted by the Consortium, or
c) If the project is not awarded to the Consortium, due to what so ever reasons, or

d) By mutual agreement between the parties

The parties have decided to collaborate and participate jointly for the Project/s on an exclusive basis. The
parties hereby agree that they shall not participate during the submission of RFP document/s for the
development & construction, operations & maintenance of the said project/s in any capacity whatsoever
along with any third party/ parties

The parties shall treat as confidential all information, documents and materials, including without
limitation documents and other information concerning technical, economic or marketing information
furnished by the other party or developed jointly hereunder or which it acquires for the purpose of this
MoU and which relate to the business of the other parties.

The parties by way of supplementary Agreement or otherwise may amend, modify or alter this MoU or
any clause or clauses of this MoU by mutual consent in writing after giving due consideration to the
requirements of the Project/s.

This MoU shall be governed and construed in accordance with the applicable laws of Union of India and
the Courts at Delhi shall have exclusive jurisdiction over the same. Any disputes between the parties shall
be settled through arbitration at Delhi and the arbitrator shall be selected and appointed by both parties
to settle the dispute between the Parties who’s decision shall be accepted by the parties as final.

IN WITNESS WHEREOF, each of the parties has caused this MoU to be executed as of the date first written
above.

For and on behalf of For and on behalf of
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Authorized Signatory Authorized Signatory

Witnesses

Name: Name:
NOTES:

e The submissions shall contain the induvial information of all members of the JV required in
Instruction to bidders.

e The members of the Consortium/JV shall furnish a Power of Attorney duly signed by the
authorized representative of each members as per the format enclosed as in appendices. (As
Format for designating the Lead Member). The Lead Member and the constitution of the JV shall
remain unchanged as submitted with the proposal.

e Thessigned documents after selection of a JV as contractor by the authorized signatory of the Lead
Member and shall be legally binding on all members of the Consortium/JV.

e Astatement of participation from each constituent member shall be submitted along the proposal
to the effect that they are bonafide members of the group, and in the event of qualification; they
agree to be jointly and directly liable to project deliverables under the contract.

e If a JV is already constituted outside the tender, all members shall submit a dedicated
Memorandum of Understanding (MOU) as part of their Proposal in addition to the JV agreement.
The MOU inter alia, shall also clear their intent and commitment to form a joint venture company
(Jve)

e The lead member shall hold a minimum equity stake not less than 51% of the aggregate
shareholding of the JV till the O&M period. The lead member should preferable be a civil works
contractor.”

e No change in the composition of the Consortium after the Qualification stage may be permitted.

e Bidder(s) in conflict of interest of the qualification process shall not be evaluated and as a
consequence their JV’s bid will be out rightly rejected.

e Allthe legal consequences in case of default shall be applicable to members of the JV/ consortium/
MoU both as group and as individual members.

e The details of Agreement between the members of the group and MoU between the bidder and
his counterpart shall be submitted along the credentials for evaluation as per SECTION 6, failing
which their bid shall be rejected.

e If any work(s) (accounted for qualification by a bidder/ counterpart /any member for consortium
or JV), has been done in part/ percentage by the applicant member, in such an event, the
eligibility and qualification of the bidder/ Group (as a member of JV/ consortium) shall only be
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applicable (and acceptable) and evaluated against the part of/ cost of/ percentage of work
completed by the same in his own account.

e [faclaim of work experience by contractor is for works in which the execution was in form of Joint
Venture/ consortium/ Partnership with more than one firms (apart from that of the member
bidder) then, to be considered for evaluation such submitted experience of member bidder shall
have at least 25% equity in the JV in whose name the work was executed. Relevant documents
must be submitted for this claim.
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Prescribed Electrical Usage for one operation

Bidders to fill the requisite data with step wise time consumption of each logic step of parking cycle.
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PART 2: Bill of quantities

(To be read in conjunction with RFP and Specifications (Appendix B &C))

Bill of quantities is uploaded on the online portal of NHIDCL.
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