BUILDING INFHASTHUCTUHE BUILDING THE NATION

National Highways & Infrastructure Development Corporation Ltd.
(A Government of India Undertaking)

NATIONAL COMPETITIVE BIDDING
(THROUGH E-TENDERING MODE)

Name of the Work: Repair_and Maintenance of National Highway (NH-40)
Shillong-Dawki Road between end of Pynursula Bypass
and near Pomsutia village (from km 131+820 to km
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(Total length = 19.51 km)

[Contract Package No.: NHIDCL/RO-SHG/S-D/PKG-1V/NH-40/2023/09

BID DOCUMENT

VOLUME-I

April, 2023

Page 1 of 85




CONTENTS

Volume — 1
TITLE

SECTION L NOTICE INVITING TENDER

SECTION II. INSTRUCTIONS TO BIDDERS & APPENDIX TO BID
SECTION III QUALIFICATION INFORMATION

SECTION IV FORM OF BANK GUARANTEE, AGREEMENT & LOA
SECTION V CONDITIONS OF CONTRACT & CONTRACT DATA
SECTION VI TECHNICAL SPECIFICATIONS
SECTION VII ADDITIONAL CONDITIONS

Page 2 of 85




(SECTION-I)
NOTICE INVITING TENDER

(E-TENDERING MODE ONLY)
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National Highways & Infrastructure Development Corporation Limited
Notice Inviting e-Tender
(National Competitive Bidding through e-Tendering mode only)

No. NHIDCL/RO-SHG/S-D/PKG-IV/NH-40/2023/09 Date: 18.04.2023

1. National Highways and Infrastructure Development Corporation Ltd. (hereinafter called “the
Employer”) invites sealed bids in single stage two cover system i.e. the Technical and
Financial Bids on item rate basis for the following works from the experienced Road/Bridge
Contractors/firms/organizations excluding those firms who have been declared as non-
performing by MoRT&H/NHAI/NHIDCL or the firms those are blacklisted/debarred for
specified period by MoRT&H/NHAI/NHIDCL :-

Sr. Name of Stretch/ | Estimated Average Time of Eligibility
No. work/Contract Length Civil Cost annual | Completion Criteria as
Package (km) of Put to turnover Completed
NH-40 | Tender (Rs. | forlast5 work of similar
In Crore) Years (Rs. nature during
(Inclusive | In Crore) last 5 Years
of all taxes (Rs. In Crore)
exclusive of
GST)

1 Repair and One similar
Maintenance of completed work
National Highway not less than the
(NH-40) _ Shillong- amount equal to
Dawki Road 90% of the total
between end  of value of
Pynursula __ Bypass contract (20.92
and near Pomsutia 60% of Cr) or Two
village (from km the similar
131+820  to  km 19.51 23.25 tendered 9 Months Completed
151+330) (Pkg-IV) value work not less
along the existing than the amount
road of NH-40 in equal to 40% of
the State of the total value
Meghalaya for_the of contract (9.30
FY 2022-23 (Item Cr)

Rate Basis) (Total
length = 19.51 km)

Cost of Bid Documents : Rs. 20,000/-(including GST)in the form of DD in favour
of RO SHILLONG National Highways & Infrastructure
Development  Corporation  Limited  (NHIDCL)
PAYABLE AT Shillong, Meghalaya (Non-Refundable)

2. Date of Publishing is from 18.04.2023

3. The complete BID document can be viewed / downloaded from web portal
www.eprocure.gov.in from 18.04.2023 to 10.05.2023 (upto 17.00 Hrs. IST).

4. Bidder must submit its financial bid and Technical Bid in at on or before 10.05.2023 upto 1700
hours IST. Bids received online shall be opened on 12.05.2023 (at 1200 hours IST).
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5. Bid documents can be seen at and downloaded from the website www.nhidcl.com and
https://eprocure.gov.inin Bid documents contain qualifying criteria for bidder, specification,
bill of quantities, conditions and other details.

6. The site for the work is available.

7. Bidder shall submit the following documents.

1) Copy of PAN Card.

i1) Demand Draft for cost of documents

i) Bid Security Declaration

v) Written Power of Attorney of the signatory (whose digital signature certificate is used
during e-tender submission) of the bidder to commit the bid.

V) An affidavit on a stamp paper, duly attested from the Notary Public, that the
information furnished with the bid documents is correct in all respects.

8. The interested bidder can download the NIT / bidding document from the website
https://eprocure.gov.in, https://bims.gov.in&www.nhidcl.com

9. The participate in bidding process, bidder have to get (DSC) “Digital Signature Certificate”
as per Information Technology Act-2000, to participate in online bidding. This certificate
will be required for digitally signing the bid. Bidder can get above mentioned digital
certificate from any approved vendors. The Bidder, who already possess valid (DSC)”
Digital Signature Certificate” need not to procure new Digital Signature Certificate.

10. The bidders have to submit their bids online in electronic format with Digital Signature. The
bid cannot be uploaded without Digital Signature. No proposal will be accepted in physical
form.

11. Bids will be opened online as per time schedule mentioned at Sr. No. 19.

12. Before submission of online bids, bidder must ensure that scanned copy of all the necessary
documents have been attached with bid.

13. The department will not be responsible for delay in online submission of bids whatsoever
reasons may be.

14. All the required information for bid must be filled and submitted online.

15. Bidders should get ready with the scanned copies of cost of documents as specified in the
tender documents. The original instruments in respect of cost of documents, EMD and
relevant documents will be submitted to the Tenders Inviting Authority by Registered
post/courier/by hand as per time schedule specified.

16. The details of cost of documents, EMD/ Bid Security specified in the tender documents
should be the same, as submitted online (Scanned copies) otherwise bid will not be accepted.

17. Bidders can contact the undersigned for any guidance for getting DSC or any other relevant
details in respect of e-tendering process.

18. The guidelines for submission of bid online can be downloaded from the website
www.nhidcl.com&https://eprocure.gov.in.

19. Schedule of Bidding Process
The Company shall endeavor to adhere to the following schedule:

S. No Description Period

il. Date of issue of NIT 18.04.2023

2. Date of issue of Sale of Tender Documents 18.04.2023

gl Date of close of sale of Tender Documents 10.05.2023 (upto 1700 Hrs)
(through online)

4. Last Date of receipt of pre-bid queries 29.04.2023 (1600 Hrs)

8l Date of Pre-Bid meeting 01.05.2023 (at 1200 Hrs)

6. Date of uploading of reply to the pre-bid queries 02.05.2023

7. Date of submission of Tender/Bid (online & hard 10.05.2023 (upto 1700 Hrs)
copy)

8. Opening of Technical BIDs at venue 12.05.2023 (upto 1200 Hrs)
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S. No

Description

Period

Date of Uploading of list of Technically Qualified
Applicants

To be intimated later

10. | Date of Opening of Financial Bids of Qualified To be intimated later
Applicants
11. | Date of issue of letter of award (LOA) To be intimated later
12. | Validity of Bid 120 Days
13. | Return of signed duplicate copy of LOA To be intimated later
14. | Submission of Performance Security (PS) and | As per RFP
Additional Performance Security (APS), if any
15. | Signing of Agreement As per RFP

For any clarification, the following office may be contacted:

Executive Director (P)
RO-Shillong, NHIDCL,
1*'Floor Parkside Building,
Opp. Lady Hydari Park,
Barik, Shillong,
Meghalaya-793001

Email: edp.shillong@nhidcl.com, edproshillongnhidcl@gmail.com

20. Conditional bids would be rejected.

21. NHIDCL reserves the right to accept/reject any or all the bids without assigning any reasons
thereof.

Date: 18.04.2023

Executive Director (P)
RO-Shillong, NHIDCL,
1*'Floor Parkside Building,
Opp. Lady Hydari Park,
Barik, Shillong,
Meghalaya-793001

Email: edproshillongnhidcl@gmail.com,
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(SECTION-II)
INSTRUCTIONS TO BIDDERS
& APPENDIX TO BID
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Section II
Instructions to Bidders (ITB)
A. General

1. Scope of Bid

1.1 The Employer (i.e. Managing Director, National Highways & Infrastructure
Development Corporation Itd.) invites bids for “as described in these documents and
referred to as “the works”. The name and identification number of the works is provided
in the Notice Inviting Tender.

1.2 The successful bidder will be expected to complete the works by the intended
completion date specified in the Contract data.

1.3 Throughout these Bidding Documents, the terms “bid” and “tender” and their
derivatives (bidder/tender, bid/tender, bidding/tendering, etc.) are synonymous.

2. Source of Funds

2.1 The expenditure on this project will be met by National Highways & Infrastructure
Development Corporation Itd (NHIDCL).

3 Eligible Bidders

3.1 This Invitation for Bids is open to all bidders meeting the qualification requirements
prescribed in this document.

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices by the Central Government, the State Government or any public undertaking,
autonomous body, authority by whatever name called under the Central or the State
Government.

4 Qualification of the Bidder
4.1 Deleted

4.2 All bidders shall furnish the following information and documents with their bids in
Section-III, Qualification Information.

a) Scanned copies of Original documents defining the constitution or legal status,
place of registration, and principal place of business; scanned copy of written power
of attorney of the signatory of the Bid to commit the Bidder; & original copy of
Written Power of Attorney to be submitted in the envelop of physical form. (PI.
Refer clause 12.2 of ITB)

b) Scanned copy of total monetary value of civil engineering construction works
performed for each of the last five years; (12017-2018, 2018-19, 2019-2020, 2020-
2021, 2021-2022)

¢) Scanned copy of experience certificate in works of a similar nature and size for
each of the last five financial years (commencing from year 2017-2018) with
certificates from the concerned officer of the rank of Executive Engineer/equivalent
or higher;

d) Scanned copy of evidence of availability (either owned or leased or rented) of items
of construction equipment named in the Appendix to ITB. [Clause 4.4 B(b) (1)]
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4.3

4.4

e) Scanned copy of details of the technical personnel proposed to be employed for the
Contract having the qualifications defined in Appendix to ITB. [Clause 4.4 B(b)
(i1)]

f) Scanned copy of reports on the financial standing of the Bidder, and a certificate
from Chartered Accountant as a proof of turnover for the last five years;

g) Scanned document in support of evidence access to line (s) of credit and availability
of other financial resource facilities (10 % of Contract value), certified by bankers
(not more than 3 months old).

h) Scanned undertaking that the bidder will be able to invest minimum cash upto 25 %
of contract value of work, during implementation of work.

1) Deleted

J)  Scanned copy of information regarding any litigation or arbitration during the last
five years in which the Bidder is involved, the parties concerned, the disputed
amount, and the present status;

k) Deleted

1) Deleted.

m) Bid Securing Declaration

n) Undertaking of Disinvestment

o) Form of Letter of Application.

Bids from joint ventures, consortiums, combination or any sort of arrangement
between two or more than two entities are not allowed.

A. To qualify for award of the contract, each bidder in its name should have the
following; -

b)

Satisfactorily completed (not less than 90% of contract value), as a prime contractor
(or as a nominated subcontractor, provided further that all other qualification
criteria are satisfied) similar works during last five financial years ending last day of
month previous to the one in which bids are invited, at least - contract of road
1.e. State Highway, National Highway with similar or higher work specification of
at least 40% of the value of proposed Contract (i.e. Rsh

(Following escalation factor shall be used to bring the value of such completed works at
the level of current financial year i.e., 2022-2023)
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Year Before Multiplying Factor
2021-22 1.10
2020-21 1.21
2019-20 1.33
2018-19 1.46
2017-18 1.61

44 B.

a) Each bidder must upload the scanned copies of following documents along with the
submission of online bidding:

1.  An affidavit on a Stamp Paper, duly attested from the Notary Public, that the
information furnished with the bid documents is correct in all respects; and

1i.  Such other certificates as defined in Section- III.

iii.  Failure to submit the certificates/documents as specified above shall make the
bid non-responsive.

b) Each bidder must demonstrate:

1. Evidence of availability (either owned or leased or rented) of the key equipments
for this work as stated in the Appendix to ITB.

ii.  Availability for this work of personnel with qualification & experience as stated
in the Appendix to ITB.

c) Deleted.
d) Deleted.

4.4 C. Deleted

4.5 Contractors' experience and resources shall not be taken into account in determining the
bidder's compliance with the qualifying criteria.

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their
available bid capacity is more than the total bid value. The available bid capacity will be
calculated as under:

Assessed Available Bid capacity = (A* N* 2.5 - B)

Where,

A = Maximum value of civil engineering works executed in any one year during the last
five years (escalation factor as specified in this section shall be used to bring the
maximum value of civil engineering works to the level of current financial year i.e.,
2022-2023) taking into account the completed as well as works in progress.

N = Number of years prescribed for completion of the works for which bid is invited.

B = Value (escalation factor as specified in this section shall be used to bring the value to
the level of current financial year i.e., 2022-2023) of existing commitments and on-going
works to be completed during the next 09 months (period of completion of the works for
which bid is invited)
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4.7 Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

1.  Made misleading or false representations in the forms, statements, affidavits and
attachments submitted in proof of the qualification requirements; and/or

ii.  Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures etc. or debarring from MoRT&H/NHAI/NHIDCL/State PWD
work etc.

iii.  Tampered the bid document in any manner.
One Bid per Bidder

5.1 Each Bidder shall submit only one Bid for a particular package. A Bidder who submits
more than one Bid for the same package will cause be disqualified.

Cost of Bidding

6.1 The Bidder shall bear all costs associated with the preparation and submission of his
Bid, and the Employer will, in no case, be responsible or liable for those costs.
Site Visit
7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and
familiarize himself with the Site of Works and its surroundings including source of earth,
water, road aggregates etc. and obtain all information that may be necessary for preparing
the Bid and entering into a contract for construction of the Works. The costs of visiting

the Site shall be at the Bidder's own expense. He may contact the Branch Office of
NHIDCL in this regard.
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Section 11
Instructions to Bidders (ITB)

Bidding Documents (Online)

8 Content of Bidding Documents

8.1 The set of bidding documents comprises the documents listed below and addenda (if
any) issued in accordance with Clause 10:

Volume- 1:-

1.

9.

e T

Notice Inviting Tender

Instructions to Bidders & Appendix to Bid

Qualification Information

Forms Bank Guarantee, Agreement & LOA

Conditions of Contract & Contract Data

Scope of work

Technical Specifications

Implementation Manual & Maintenance Intervention Levels

Additional Conditions

Volume - II:-

10. Bill of Quantities (Should be filled in the prescribed format given in the bid

document)

8.2 DELETED.

8.3 The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, specifications, bill of quantities, etc. in the Bid Document.
Failure to comply with the requirements of Bid Documents shall be at the bidder’s own
risk. Pursuant to clause 26 hereof, bids, which are not substantially responsive to the
requirements of the Bid Documents, shall be rejected.

Clarifications on Bid Documents

9.1 A prospective Bidder requiring any clarification on the bid documents may notify the
Employer in writing or by cable ("cable" includes facsimile) or through e-tender portal
at the Employer's address indicated in the Notice Inviting Tender. The Employer will
respond to any request for clarification received earlier than 10 days prior to the deadline
for submission of bids. Copies of the Employer’s response will be hosted on website or
which are required in the opinion of the Employer including a description of the enquiry,
but without identifying its source.
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10 Amendment of Bidding Documents

10.1

10.2

10.3

Before the deadline for submission of bids, the Employer may modify the Bidding
Documents by issuing addenda.

Any addendum thus issued shall be part of the Bidding Documents and shall be hosted
on NHIDCL e-tendering portal ie. https://eprocure.gov.in and
www.nhidcl.com.Bidders are advised to keep them self-updated of all the addendums
issued on e-tendering portal by daily checking the e-tendering portal and, NHIDCL
does not assume any responsibility in case the bidder fails to do so and does not take
any action, if required, with respect any relevant addendum.

To give prospective bidders reasonable time to take an addendum into account in
preparing their bids, the Employer shall extend, as necessary, the deadline for
submission of bids, in accordance with Clause 20.2.
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11

12

Section 11
Instructions to Bidders (ITB)

C. Preparation of Bids

Language of Bid

11.1 All documents relating to the Bid shall be in English.
Documents Comprising the Bid

12.1The e-bid submitted by the bidder shall be in two separate parts.

Part-1 - This shall be named Technical Bid and shall comprise of information submitted
in section-II1.

Part-II - It shall be named Financial Bid and shall comprise of Priced bill of quantities.

Documents to be submitted in physical form must reach the Executive Director (P),RO-
Shillong, NHIDCL,1% Floor Parkside Building, Opp. Lady Hydari Park,Barik Shillong,
Meghalaya-793001by [17.00 Hrs] on Bid Due Date.

Though, the scanned copies of following documents is required to be uploaded during
submission of e-bid on the e-tendering portal, As per clause 12.1 above, however, following
original documents in physical form shall be submitted in a sealed envelope by 17.00 Hrs on
the date of submission of bid and addressed to the addressee given in the NIT duly super
scribed “Name of Work, Bid due date and time”. Name and address of the bidder should also
be indicated on the envelope.

a) Bid Security Declaration
b) Bid Document Fee
c) Deleted

d) Written Power of Attorney of the signatory (whose digital signature certificate is
used during e-tender submission) of the bidder to commit the bid

e) Affidavit duly notarized

f) Original experience certificate or notarized copy of certificate duly signed by
authorized signatory.

12.2 The following documents, which are not submitted with the bid, will be deemed to be
part of the bid.

Section Particulars

l. Notice Inviting Tender

Instruction to the bidders

2

3. Conditions of Contract
4, Contract Data
5

6

Technical Specifications
Additional Conditions
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13 Bid Prices

13.1 The Contract shall be for the whole Works, as described in Clause 1.1 based on the
priced Bill of Quantities submitted by the Bidder.

13.2 The bidder shall quote bid prices on appropriate format enclosed as part of tender
document on e-tender portal i.e. https://eprocure.gov.in. The items for which no rate or
price is entered by the Bidder will be required to be executed free of cost and shall be
deemed covered under the other rates and prices in the Bill of Quantities quoted.

13.3 All duties, taxes including GST, royalties and other levies payable by the Contractor
under the Contract, or for any other cause, shall be included in the rates, prices, and total
Bid price submitted by the Bidder.

13.4The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract
and shall not be subject to adjustment.

14 Currencies of Bid and Payment

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All
payments shall be made in Indian Rupees.

15 Bid Validity

15.1Bids shall remain valid for a period of 120 days after the deadline date for bid
submission specified in Clause 20. A bid valid for a shorter period shall be rejected by
the Employer as non-responsive.

15.2In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified additional
period. The request and the bidders’ responses shall be made in writing or by cable. A
bidder may refuse the request without forfeiting his bid security. A bidder agreeing to
the request will not be required or permitted to modify his bid, but will be required to
extend the validity of his bid security for a period of the extension, and in compliance
with Clause 16 in all respects.

16 Earnest Money / Bid Security/ Forfeiture/ Debarment

Bidder must submit Bid Securing Declaration. In case the bid is withdrawn or modified during
the period of its validity or if the bidder fail to sign the contract in case the work is awarded to
the bidder or the bidder fail to submit a performance security before the deadline defined in
clause 7 of the Request for Proposal (RFP), then the bidder will be suspended for participation in
the tendering process for the works of MoORTH/NHAI/NHIDCL and works under other Centrally
Sponsored Schemes, for a period of one year from the bid due date of this work.

17 Alternative Proposals by Bidders

17.1 Bidder shall submit offers that fully comply with the requirement of the Bidding
Documents. Conditional offer or alternate offer will not be considered further in the
process of evaluation and the bid will be declared non-responsive.

18 Format and Signing of Bid

18.1 The Bidder shall submit e-bid comprising of the documents as described in Clause 12 of
the ITB.

18.2 DELETED.
18.3 DELETED.
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18.4The documents to be submitted in the physical form along with the demand draft for
fees/security shall be typed or written in ink and shall be signed by a person duly
authorized to sign on behalf of the bidder. All the pages of the documents as mentioned
here shall be signed by the person/persons signing the bid. Documents as mentioned
here shall contain no overwriting, alterations or additions, except those to comply with
instructions, issued by the employer or as necessary to correct errors made by the bidder,
in which case such corrections shall be made by scoring out the cancelled portion,
writing the correction and signing and dating it along with the stamp by the person or
persons signing the Bid

Section II
Instructions to Bidders (ITB)
D. Submission of Bids

19 Marking of Bids

20

21

19.1 The documents to be submitted in physical form as per clause 12.2 of ITB shall be
submitted in a sealed Envelope super scribed as “Documents in Physical Form” at the
top left corner.

19.2DELETED.
19.3 DELETED.
19.4 DELETED.
19.5DELETED.
Deadline for Submission of Bids

20.1 Complete e-Bid to be uploaded on NHIDCL e-tender portal before due date & time. The
Envelope containing “Documents in Physical Form” must also be received by the
Employer at the address Executive Director (P), RO-Shillong, NHIDCL, 1 Floor
Parkside Building, Opp. Lady Hydari Park, Barik Shillong, Meghalaya-793001 not
later than the date and time indicated in the NIT. In the event of the specified date for the
submission of documents in Physical form being declared a holiday for the Employer,
the same will be received up to the specified time on the next working day.

20.2 The Employer assumes no responsibility for inability of a bidder to submit bids
through the Employer’s e-tendering portal on account of delay in submission at bidder’s
end. Bidders shall ensure that they submit the bid well before the “Bid Due Date and
Time of Bid-Submission”. The Employer shall not be responsible if bidder is not able to
submit the bid on account of failure in network/internet connection or any other reason
whatsoever.

20.3 The Employer may extend the deadline for submission of bids by issuing an amendment
in accordance with Clause 10, in which case all rights and obligations of the Employer
and the bidders previously subject to the original deadline will then be subject to the new
deadline.

Late Submission of Document in Physical Form:

21.1 Any document in physical form if received by the Employer after the deadline
prescribed in Clause 20 will be returned unopened to the Bidder and also the e-bid
submitted by such bidder shall not be considered.

22 Modification and Withdrawal of Bids
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22.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering portal,
before the Bid Due Date and time as prescribed in Clause 20.

22.2 DELETED.
22.3 No bid may be modified after the deadline for online submission of bids.

22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and
the expiration of the original period of bid validity specified in Clause 15.1 above or as
extended pursuant to Clause 15.2 shall result in the debarment as stated in Clause 16.

22.5 Bidders may modify the prices of their bids before deadline of online submission of bid.

Section II
Instructions to Bidders (ITB)

E. Bid Opening and Evaluation

23 Bid Opening

Bid opening shall be carried out in two stages. Firstly, "Technical Bid' of all the bids received
(except those received late) shall be opened on the date and time mentioned in Notice
Inviting Tender (NIT). 'Financial Bid' of those bidders whose technical bid has been
determined to be substantially responsive shall be opened on a subsequent date through
online process of e-tendering, which will be notified to such bidders.

23.1 The Employer will open the "Technical Bid" of all the bids received (except those
received late), in the presence of the bidders/bidders’ representatives who choose to
attend at the time, date and place specified in the NIT. In the event of the specified date
for the submission of bids being declared a holiday for the Employer, the Bids will be
opened at the appointed time and location on the next working day.

23.1.1 DELETED
23.1.2 DELETED

23.2In all cases, the amount of Bid Security, forms and validity shall be announced.
Thereafter, the Employer at the opening as the Employer may consider appropriate, will
announce the bidders' names and such other details.

23.3The Employer will prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Clause 23.1.

234

(i) The bids accompanied with valid bid security, bid document fee, Tender
Processing fee will be taken up for evaluation with respect to the information
furnished in Part I of the Qualification Information and other bid.

(i1) As soon as possible, the Evaluation Committee will finalize the list of responsive
bidders whose financial bids are eligible for consideration. However, to assist in
the examination, evaluation of technical bids, the Employer may at his discretion,
ask any bidder for clarification of his bid, however, no additional documents in
support of clarification will be entertained.

23.5The Employer shall inform the bidders, whose technical bids are found responsive, of
the date, time and place of opening of the financial bids. The bidders so informed, or
their representative, may attend the meeting of opening of financial bids.
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24

25

26

27
28

23.6 At the time of the opening of the ‘Financial Bid’, the names of the bidders whose bids
were found responsive in accordance with clause 23.5 will be announced. The financial
bids of only these bidders will be opened. The responsive bidders’ names, the Bid prices,
the total amount of each bid, pursuant to clause 22 and such other details as the
Employer may consider appropriate will be announced by the Employer at the time of
bid opening. Any Bid price, which is not read out and recorded, will not be taken into
account in Bid Evaluation.

23.7 The Employer shall prepare the minutes of the opening of the Financial Bids.
Process to be Confidential

24.1 Information relating to the examination, clarification, evaluation, and comparison of
bids and recommendations for the award of a contract shall not be disclosed to bidders
or any other person not officially concerned with such process until the award to the
successful Bidder has been announced. Any attempt by a Bidder to influence the
Employer’s processing of bids or award decisions may result in the rejection of his Bid

Clarification of Bids and Contacting the Employer

25.1.To assist in the examination, evaluation, and comparison of Bids, the Employer may, at
his discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit
rates. The request for clarification and the response shall be in writing or by cable, but
no change in the price or substance of the Bid shall be sought, offered, or permitted.

25.2.Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating
to his bid from the time of the bid opening to the time the contract is awarded.

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation,
bid comparison or contract award decisions may result in the rejection of the Bidders'
bid.

Examination of Bids and Determination of Responsiveness

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine
whether each Bid

a) meets the eligibility criteria defined in Clauses 3 and 4 of ITB;

b) the required documents in physical form submitted by the bidder as well as the
documents uploaded by the bidder are in order; and

c) is substantially responsive to the requirements of the Bidding Documents. During
the detailed evaluation of the “Financial Bids”, the responsiveness of the bids will
be further determined with respect to the remaining bid conditions, i.e., priced bill
of quantities, technical specifications etc.

26.2 DELETED.

26.3 DELETED.

DELETED.

Evaluation and Comparison of Financial Bids

28.1 The Employer will evaluate and compare only the bids determined to be substantially
responsive in accordance with Clause 26.

28.2 DELETED
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28.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer’s/Employer's estimate of the cost of work to be performed under the contract,
the Employer may require the Bidder to produce detailed price analyses for any or all
items of the Bill of Quantities, to demonstrate the internal consistency of those prices
with the construction methods and schedule proposed. After evaluation of the price
analyses, the Employer may require that the amount of the performance security set forth
in Clause 33 be increased and an additional performance security of 05 (five) percent
may be obtained at the expense of the successful Bidder to a level sufficient to protect the
Employer against financial loss in the event of default of the successful Bidder under the
Contract.

28.4 A bid, which contains several items in the Bill of Quantities which are unrealistically
priced low and which cannot be substantiated satisfactorily by the bidder, may be rejected
as non-responsive.

29 Price Preference
29.1 There will be no price preference to any bidder.
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Section 11
Instructions to Bidders (ITB)

F. Award of Contract

30 Award Criteria

30.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has
been determined to be substantially responsive to the bidding documents and who has
offered the lowest evaluated Bid Price.

31 Employer’s Right to Accept any Bid and to Reject any or all Bids

31.1 Notwithstanding Clause 30, the Employer reserves the right to accept or reject any Bid,
and to cancel the bidding process and reject all bids, at any time prior to the award of
Contract, without thereby incurring any liability to the affected Bidder or bidders or any
obligation to inform the affected Bidder or bidders of the grounds for the Employer’s
action.

32 Notification of Award and Signing of Agreement.

32.1 The bidder whose Bid has been accepted will be notified of the award by the Employer
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafter and in the Part I General Conditions of Contract
called the “Letter of Acceptance”) will state the sum that the Employer will pay to the
Contractor in consideration of the execution, completion and maintenance of the Works,
by the Contractor as prescribed by the Contract (hereinafter and in the Contract called
the “Contract Price”).

32.2The notification of award (LOA) will constitute the formation of the Contract,
subject only to the furnishing of a performance security in accordance with the
provisions of Clause 33.

32.3The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and the successful Bidder after the
performance security is furnished.

32.4Upon furnishing by the successful Bidder of the Performance Security, the Employer
will promptly notify the other Bidders that their Bids have been unsuccessful.

33 Performance Security

33.2The performance security shall be in the form of a Bank Guarantee in the name of the
Employer, from a Bank as applicable in case of bid security defined in Appendix to ITB.

33.3 Failure of the successful bidder to comply with the requirement of sub-clause 33.1 shall
constitute sufficient ground for cancellation of the award and forfeiture of the bid
security and debarment for a period as specified in clause 16.
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34 Advances - Deleted

35 Corrupt or Fraudulent Practices
The Employer will reject a proposal for award if it determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in competing for the contract in
question and will declare the firm ineligible, either indefinitely or for a stated period of time,
to be awarded a contract with NHIDCL and any other agencies, if it at any time determines
that the firm has engaged in corrupt or fraudulent practices in competing for the contractor,
or in execution.
The Employer requires the bidders/Contractors to strictly observe the laws against fraud and
corruption enforced in India, namely, Prevention of Corruption Act, 1988.

Appendix to ITB

Instructions to  Bidders
Clause Reference

(L.1) The Employer is RO-Shillong, NHIDCL, 1% Floor
Parkside Building, Opp. Lady Hydari Park, Barik
Shillong, Meghalaya-793001

(1.1) Repair and Maintenance of National Highway (NH-40)
Shillong-Dawki Road between end of Pynursula Bypass
and near Pomsutia village (from km 131+820 to km
151+330) (Pkg-1V) along the existing road of NH-40 in the
State of Meghalaya for the FY 2022-23 (Item Rate Basis)
(Total length = 19.51 km)

“4.4) Name of the Equipment Quantity

B) (b) (i) Tipper/Trucks
Wet Mix Macadam Plant 1
Hot Mix plant 1
Paver finisher 1
Smooth Wheeled Roller 2
Vibratory Roller 2
Bitumen pressure distributer @ 1750 sqm 1
per hr
Mechanical Broom (1250 sqm per hour) 2
Air Compressor 2
Water Tanker | 3
Generator set (63/100/250 KVA) | 1

Any other equipment required for carrying out work as per
Ministry’s specification.

Note: The bidder must upload scanned copy of the documentary
evidence in support of his owning/leased/ rented of the above
equipments. In case the bidder proposes to hire or take the above
equipment on lease, he should, along with the lease/rent agreement,
attach the proof of ownership of these equipments with the
company/ entity from whom the equipments are proposed to be
hired on lease/ rent. The bidder shall submit an undertaking as per
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Performa Appendix 1.7 (ITB, Section-2) of the bid document.
However, bidder may assess the site requirement for additional
plant/machinery/equipments for speedy completion at his cost. Any
conditional evidence of deployment of above equipment or
inadequate proof as required for any of the equipment shall make
the bid non-responsive and financial bid shall not be opened.

4.4) The Number of Technical personnel, Qualifications and
(B) (b) (ii) Experience will be as follows:
The Technical Personnel are:
SL. No. Personnel Qualification Particular No. of Persons
Experience
(minimum
requirement)
1 Project Manager B.E (Civil) or 5 years on highway 1
equivalent + 10 Years constructions /
Exp. maintenance work.
2 Plant manager B.E (Mech.) or 2 years relevant Exp. 1
equivalent + 10 Years
Exp.
3 Site Engineer B.E (Civil) + 3Years 2 years on highway 2
Exp. Or Diploma + 5 constructions /
Years Exp. maintenance work.
4 Material Engineer | B.E. Civil+ Year Exp. 2 years on highway 1
Or constructions /
Dip. Civil+ 7 year Exp. maintenance work
Total 5

Note: The detailed signed and scanned CVs of the Key Technical
Personnel at S. No. 1 signed by the key personnel himself, must be
uploaded along with the bid. The name and educational
qualification of other personnel should be given. Nen—cempliance
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SECTION III
QUALIFICATION INFORMATION

(To be Filled by Bidder)
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SECTION III

QUALIFCATION INFORMATION

The information to be filled in by the Bidder in this section & document submitted in physical

form will be used for the purposes of post qualification as provided for in Clause 4 of the

Instructions to Bidders. This information will not be incorporated in the Contract.

1.

For Individual Bidders
1.1
a) Year of Constitution
b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm)
[Upload scanned copy of original]

c) Place of registration:

d) Principal place of business:

1.2 Power of attorney of signatory of Bid /Upload scanned copy & also supply Original
copy in envelop of physical form]

1.3 Total value of Civil Engineering construction work performed in the last Five years (in
Rs. Lakhs) refer ITB Clause 4.4 A (a)
(Upload scanned copies of certificate from Chartered Accountant & also supply original
certificate from Chartered Accountant)

2021-2022-------=-----
2020-2021-------=-----
2019-2020-------------
2018-2019-------=-----

2017-2018----==-------
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1.4 (a) Work performed as prime contractor, work performed in the past as a nominated sub-
contractor provided further that all other qualification criteria are satisfied (in the same
name) of a similar nature during the last five years as per ITB Clause 4.4A(b).

Project | Name of the | Descrip | Contract | Value of | Date of | Stipulate | Actual date

Name | Employer * | tion of No. Contract | issue of | d period of
work (Rs. work | completi | completion
Crore) order on

* Upload certificate(s) from the Employer (to be given by an officer at the rank of Executive
Engineer or equivalent & also supply original or certified copy in physical form in envelope)

Note: In case of nominated sub-contractor — a certificate from the Executive Engineer or

equivalent of the Prime Emplover should be obtained from whom an approval for subcontractor
has been obtained.

1.4 (b) Information on Bid Capacity (works for which bids have been submitted and accepted

and works which are yet to be completed) as on the date 7 days before the last date for bid
submission (as per Cl 4.6 of the ITB).
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(1)

Existing commitments and on-going works (B)

Descriptio| Place [ContractName & | Value |Stipulated| Value of |Escalation|/Anticipate Escalated
n & No. |Address of | Period of | works factor |d date of | value of
of State of Contrac/Completio| remaining completio [remaining

works Employe t n to be n factor work
r (Rs Cr) completed during
(Rs. Cr) completio
non
period of
work of
which
bids are
invited
1 2 3 4 5 6 7 8 9 10

* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive Engineer or
equivalent & also supply original or certified copy of certificate in physical form envelop.

(i1) Details of works for which bid submitted and accepted (i.e. where contract signing is

pending)
Description | Place [ Name & Date of Value Stipulated Value of
of works & Address issue of given period for work
State of Letter of in LOA | completion during
Employer Acceptance completion
(LOA) * period of
work for
which bids
are invited
1 2 3 4 5 6 7
* Upload copy of LOA

(i11) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the supporting
calculation)

A
N

Rs. ..o lakh (enclose the details)
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Assessed available bid capacity =

Rs. ..o lakh (enclose the details)

AxNx2.5—-B
= Rs........... Lakhs

1.5 Availability of Key Equipment essential for carrying out the Works [Ref. Clause
4.4(B)(b) (1)]. The Bidder should list all the information requested below.

Item of Equipment | Requirement Availability Proposals Page no. of
Owned/Leased/ | Nos./Capacity | Age/Condition | the proof
rented attached
Tipper/Trucks
Hot Mix

Paver Finisher

Smooth Wheeled
Roller

Vibratory Roller

Bitumen  pressure
distributer @ 1750
sqm per hr

Water Tanker

Air Compressor

Generator set
(63/100/250 KVA)

Mechanical Broom
(1250 sqm per hour)

Note: The bidder must upload the documentary evidence in support of his owning/leased/
rented of theabove equipments. In case the bidder proposes to hire or take the above
equipment on lease, he should, along with the lease/rent agreement, attach the proof of
ownership of these equipments with the company/ entity from whom the equipments are
proposed to be hired on lease/ rent. The bidder shall submit an undertaking as per
Performa Appendix 1.7 (ITB, Section -2) of the bid document.
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1.6 Qualification and Experience of Key Personnel required for administration and
execution of the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical data for
technical personnel (Refer also to Cl. 4.2 (e) of Instruction to Bidders).

(Refer also to Sub Clause 9.1 of the Conditions of Contract).

SIL. Position Name Qualification Total Experience in
No. Professional | the proposed
Experience position
(Years) (Years)
1. Project
Manager
2. Plant manager
3. Site Engineer
4 Material
Engineer
Note: The detailed and signed CV’s of the Key Technical Personnel at S. No. 1 signed by the

key personnel himself must be uploaded along with the bid. The name and educational
qualification of other personnel should be given.

1.7 Information on litigation history in which the Bidder is involved.

Other Party

(ies)

Employer

Cause of
Dispute

Amount
Involved

Remarks
showing
Present Status

2. Bidders should upload the scanned copy of the following affidavits/ undertakings as per
formats enclosed hereinafter & also send original copy of Affidavit/Undertakings:

(i) Affidavit (it should be on stamp paper attested by Notary Public)

(i1) Undertaking regarding minimum investment of cash towards working capital.

(ii1) Undertaking that the Bids shall remain valid for the period specified in Clause 15.1.
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR
AVAILABILITY OF CREDIT FACILITIES

(Clause 4.1(1) of ITB)

BANK CERTIFICATE
This is to certify that M/s..........c.ooiiiiiiiiiiiiinn is a reputed company ‘with a good
financial standing.

If the contact for the work, namely .....................ciii i1s awarded to the above firm, we
shall be able to provide overdraft/credit facilities to the extent of Rs................... to meet their
working capital requirements for executing the above contract during the contract period.

(Signature)
Name of Bank Senior Bank Manager
Address of the Bank
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AFFIDAVIT

.1, the undersigned, do hereby certify that all the statements made in the enclosed attachments
are true and correct.

. The undersigned also hereby certifies that neither our firm
M/s has abandoned any work on State/
National Highways nor any contract awarded to us for such works have been rescinded,
during last five years prior to the date of this bid.

. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to
furnish pertinent information deemed necessary and requested by NHIDCL to verify this
statement or regarding my (our) competence and general reputation.

. The undersigned understands and agrees that further qualifying information may be
requested, and agrees to furnish any such information at the request of the NHIDCL and
within the prescribed time.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

DATE

To be notarized by Notary
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(To be notarized by Notary)

UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s

would  invest
minimum cash up to 25% of the value of the work during implementation of the Contract
towards the working capital.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

DATE

Page 32 of 85




(To be notarized by Notary)

UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s.

agree to abide by this bid for a period of days after the date fixed for
receiving the same and it shall be binding on us and may be accepted at any time before the

expiration of that period.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

DATE
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(On the letter head of the bidder)

Appendix 1.7 [Ref. clause 4.4 B (b) (i)]

Undertaking
I, the undersigned do hereby undertake that our
firm
TS e agree to provide and will deploy

required equipment as mentioned in the Appendix to ITB of the work
further it is certified that the documents submitted as an evidence of availability of the key
equipments for this work as stated in the Appendix to ITB, are genuine and correct. If anything
contrary to the details as submitted is found at any stage NHIDCL would be at liberty to
debar/blacklist my firm for an appropriate period as decided by NHIDCL.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm
(Seal of the company)

Date
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(SECTION-1V)

FORMS OF BANK GURANTEES,
LOA & AGREEMENT.
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FORM OF DECLARATION FOR BID SECURITY
(On the letter head of the bidder)

I hereby submit a declaration that the bid submitted by the undersigned, on behalf of
the bidder, [Name of the bidder], shall not be withdrawn or modified during the period of
validity, i.e. not less than 120 (one Hundred Twenty) days from the bid due date.

I, on behalf of the bidder, [Name of the bidder], also accept the fact that in case the
bid is withdrawn or modified during the period of its validity or if we fail to sign the contract
in case the work is awarded to us or we fail to submit a performance security before the
deadline defined in clause 7 of the Request for Proposal (RFP), then [Name of the bidder]
will be suspended for participation in the tendering process for the works of
MoRTH/NHAI/NHIDCL and works under other Centrally Sponsored Schemes, for a period
of one year from the bid due date of this work.

(Signature of the Authorized Signatory)
(Official-Seal)
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Format for Power of Attorney for signing of BID

Know all men by these presents, We.........oooiiiiiiiiiii i, (name of the
firm and address of the registered office) do hereby irrevocably constitute, nominate, appoint and
authorize Mr./ Ms (name), oo son/daughter/wife of
.................................... and presently residing at ......................, who is presently
employed with us and holding the position of ....................ocooiiii. , as our true and

lawful attorney (hereinafter referred to as the “Attorney”) to do in our name and on our behalf,
all such acts, deeds and things as are necessary or required in connection with or incidental to
submission of our BID for the Project proposed or being developed by the National Highways &
Infrastructure Development Corporation Ltd (the “Authority”) including but not limited to
signing and submission of all applications, BIDs and other documents and writings, participate in
Pre-BID and other conferences and providing information/ responses to the Authority,
representing us in all matters before the Authority, signing and execution of all contracts
including the agreement and undertakings consequent to acceptance of our BID, and generally
dealing with the Authority in all matters in connection with or relating to or arising out of our
BID for the said Project and/ or upon award thereof to us and/or until the entering into of the
EPC Contract with the Authority.

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and
things done or caused to be done by our said Attorney pursuant to and in exercise of the powers
conferred by this Power of Attorney and that all acts, deeds and things done by our said Attorney
in exercise of the powers hereby conferred shall and shall always be deemed to have been done
by us.

IN WITNESS WHEREOF WE, ................... , THE ABOVE NAMED PRINCIPAL HAVE
EXECUTED THIS POWER OF ATTORNEY ON THIS ......... DAYOF ............. 2.....
| 200) SR

(Sifgnature, name,.designation and address)
) ) of person authorized by Board Resolution
(in case of Firm/ Company)/ partner in case of Partnership firm

Witnesses:
1.
2.
Accepted
(Signature)
(Name, Title and Address of the Attorney) (Notarized)
Person identified by me/ personally appeared before me/
Attested/ Authenticated*
(*Notary to specify as applicable)
(Signature Name and Address of the Notary)
Seal of the Notary
Registration No. of the Notary
Date:..................
Notes:

1 The mode of execution of the Power of Attorney should be in accordance with the procedure,

if any, laid down by the applicable law and the charter documents of the executant(s) and when it

is so required, the same should be under common seal affixed in accordance with the required

procedure.

44

"1 Wherever required, the Bidder should submit for verification the extract of the charter
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documents and documents such as a board or shareholders’ resolution/ power of attorney in
favour of the person executing this Power of Attorney for the delegation of power hereunder on
behalf of the Bidder.

1 For a Power of Attorney executed and issued overseas, the document will also have to be
legalised by the Indian Embassy and notarized in the jurisdiction where the Power of Attorney is
being issued. However, the Power of Attorney provided by Bidders from countries that have
signed the Hague Legislation Convention 1961 are not required to be legalised by the Indian
Embassy if it carries a conforming Appostille certificate.

Page 38 of 85




FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY

Contract Package No: Repair and Maintenance of National Highway (NH-40) Shillong-
Dawki Road between end of Pynursula Bypass and near Pomsutia village (from km
131+820 to km 151+330) (Pkg-IV) along the existing road of NH-40 in the State of
Meghalaya for the FY 2022-23 (Item Rate Basis) (Total length = 19.51 km)

To

Executive Director (P)

RO-Shillong, NHIDCL,

1*'Floor Parkside Building,

Opp. Lady Hydari Park,

Barik, Shillong,

Meghalaya-793001

Email: edp.shillong@nhidcl.com, edproshillongnhidcl@gmail.com

WHEREAS. ... (name and address of contractor) hereinafter called
“the contractor” has undertaken, in pursuance of Letter of Acceptance No. ................
Dated.................... t0 €XECULE....vvuteee e, (name of Contract and brief description

of Works) (hereinafter called “the contract™).

AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall
furnish you with a Bank Guarantee for the sum specified therein as security for compliance with
his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on behalf of
the Contractor, up to a total of Rs.................. (amount of guarantee)
(RUPEES....oeviiiiii i, (in words), , and we undertake to pay you, upon
your first written demand and without cavil or argument, any sum or sums within the limits
o) S (amount of guarantee) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the contract
or of the works to be performed there under or of any of the contract documents which may be
made between you and the Contractor shall in any way release us from any liability under this
guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability
Period.

This guarantee shall also be operatable at our ................... branch at Shillong, from whom,
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made
available on demand. In the contingency of this guarantee being invoked and payment thereunder
claimed, the said branch shall accept such invocation letter and make payment of amounts so
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demanded under the said invocation.

Notwithstanding anything contained herein before, our liability under this guarantee is restricted

to Rs. (Rs. in words) and the guarantee shall remain valid
till . Unless a claim or a demand in writing is served upon us on or
before all our liability under this guarantee shall cease.

Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details below:-

Sl. No |Particulars Details

1 Name of the Beneficiary INational Highways and Infrastructure
Development Corporation Limited

2 Beneficiary Bank Account No. 94001010007580

3 Beneficiary Bank Branch IFSC CNRB0019400
4 Beneficiary Bank Branch Name Canara Bank, Shillong
5 Beneficiary Bank Address Police Bazar, Shillong

Signature and seal of the Guarantor with Name, Designation, Employee Code Number &
Telephone NUMDeT.........ooiiiii e

Name of the Issuing Bank/ Branch ........................... Name of the Controlling
Branch/Bank.....

Address & Telephone Number.................cooovviiiinnn Address & Telephone
Number.............

Date......cooovviiiiiiiiiiiiii

(Name, Address & Occupation)

An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price
specified in the Contract including additional security for unbalance bids, if any and
denominated in Indian Rupees.
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FORM OF LETTER OF APPLICATION

To,

Executive Director (P),

RO-Shillong, NHIDCL,

1% Floor Parkside Building,

Opp. Lady Hydari Park,

Barik, Shillong,

Meghalaya-793001

Email: edp.shillong@nhidcl.com, edproshillongnhidcl@gmail.com

DESCRIPTION OF WORKS: Repair and Maintenance of National Highway (NH-40)
Shillong-Dawki Road between end of Pynursula Bypass and
near Pomsutia village (from km 131+820 to km 151+330)
(Pkg-1V) along the existing road of NH-40 in the State of
Meghalaya for the FY 2022-23 (Item Rate Basis) (Total
length = 19.51 km)

[Contract Package No.: NHIDCL/RO-SHG/S-D/PKG-1V/NH-40 /2023/09]

Dear Sir,

Having examined the Bid Document, Instruction to Bidders, Qualification Information,
Scope of works, etc. for the subject work, we, hereby submit our bid for the subject work.

It is certified that the information furnished in this document is true and correct. The
proposal is unconditional and unqualified. We undersigned accept that NHIDCL reserves the
right to reject any or all application without assigning any reason.

Thanking you,

Yours faithfully,

(Authorized Signatory) for and on behalf of

M/s
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FORM OF LETTER OF ACCEPTANCE

NO. o Dated ...........
To

M/Seueiieieeienienieiecincincnens

Sub.: cviiiiiiiiiiiiicie Name of Work ....ccevvviniiiiniiniiniininiinennnnns

Sir,

Based on your bid submitted on .............. in compliance of bidding document of NHIDCL for
execution of the work of ... , it is hereby notified that your bid
for a contract price of Rs.....c.euveee.. (Rupees in words......... ) has been accepted for and on behalf of
NHIDCL

You are hereby requested to furnish Performance Security plus additional security in the form
detailed in para. 33.2 of ITB for an amount equivalent to Rs............... (Rupees in words......... )
within 10 days as per provisions of clause 33.1 of ITB of the bid document and sign the contract
agreement failing which the actions as stipulated in clause 33.3 of ITB shall be taken.

Thanking you,
Yours faithfully,

Executive Director (P)
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FORM OF AGREEMENT
AGREEMENT

This  agreement is made on the day of
2023 between the National Highways & Infrastructure Development
Corporation Ltd., Shillong (hereinafter called “the Employer” of the one part and
(here in after called “the Contractor”) of the other part.

AND WHEREAS the Employer invited bids from eligible bidders of the execution of certain
works, viz Repair and Maintenance of National Highway (NH-40) Shillong-Dawki Road
between end of Pynursula Bypass and near Pomsutia village (from km 131+820 to km
151+330) (Pkg-1V) along the existing road of NH-40 in the State of Meghalaya for the FY
2022-23 (Item Rate Basis) (Total length = 19.51 km)

Contract Package no: NHIDCL/RO-SHG/S-D/PKG-IV/NH-40 /2023/09

AND WHEREAS pursuant to the bid submitted by the Contractor, vide letter dated -------
------- (here in after referred to as the “BID” or “OFFER”) for the execution of works, the
Employer by his letter of acceptance dated ------------------ accepted the offer submitted by the
Contractor for the execution and completion of such works and the remedying of any defects
thereon, on terms and conditions in accordance with the documents listed in para 2 below.

AND WHEREAS the Contractor by a deed of undertaking dated --------------- has agreed
to abide by all the terms of the bid, including but not limited to the amount quoted for the
execution of Contract, as stated in the bid, and also to comply with such terms and conditions as
may be required from time to time.

AND WHEREAS pursuant to the bid submitted by the Contractor vide letter dated
————————————————— (hereinafter referred to as the “the Offer”), the employer has by his letter of
acceptance no. accepted the offer submitted by the
Contractor for the execution and completion of such works and the remedying of any defects
therein, on terms and conditions in accordance in the conditions of particular application and
condition included hereinafter;

AND WHEREAS the contractor has agreed to undertake such works and has furnished a
performance security pursuant to clause 33 of the instructions to bidders (Section-I).

NOW THIS AGREEMENT WITNESSETH as follows:

1 In this agreement works and expressions shall have the same meanings as are respectively
assigned to them in the conditions of contract hereinafter referred to;
2 The following documents shall be deemed to form and be read and constructed as part of this
agreement Vviz.
a) The Contract Agreement,
b) Letter of Acceptance,
c) Notice to proceed with the works,
d) Contractor's Bid,
e) Contract Data,
f) Conditions of Contract including Special Conditions of Contract
g) Technical Specifications,
h) Drawings, if any
1) Scope of work
j) Bill of Quantities
k) Any other document listed in the Contract Data.
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3 The foregoing documents shall be constructed as complementary and mutually explanatory
one with another. Should any ambiguities or discrepancy be noted then the order of
precedence of these documents shall subject to the condition of particular applications be as
listed above.

4 In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
works and remedy any defects therein in conformity in all respect with the provisions of the
contract.

5 the employer hereby covenants to pay the contractor in consideration of the execution and
completion of the works and the remedying of defects therein the contract price or such other
sum as may become payable under the provisions of the contract at the times and in the
manner prescribed by the contract.

IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the
day and year first before written, signed, sealed and delivered by the said Employer through
his Authorized Representative and the said Contractor through his Power of Attorney holder
in the presence of:

Binding Signature of Employer

For and on behalf of

National Highways & Infrastructure Development Corporation Ltd.
RO-Shillong, NHIDCL,

1st Floor Parkside Building,

Opp. Lady Hydari Park,

Barik, Shillong,

Meghalaya-793001

Email: edp.shillong@nhidcl.com, edproshillongnhidcl@gmail.com

Binding Signature of Contractor

For and on behalf of
In the presence of In the Presence of
1. Name: 1. Name:
Address: IAddress:
2. Name: 2. Name:
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IAddress:

IAddress:

Page 45 of 85




(SECTION-V)

CONDITIONS OF CONTRACT AND
CONTRACT DATA
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Section V

CONDITIONS OF CONTRACT
Part I General Conditions of Contract (GCC) and Contract Data
A. General
1. Definitions

1.1 Terms which are defined in the Contract Data are not defined in the Conditions of Contract
but keep their defined meanings. Capital initials are used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
Compensation Events are those defined in Clause 41 hereunder.

The Completion Date is the date of completion of the Works as certified by the Engineer, in
accordance with Clause 49.1.

The Contract is the Contract between the Employer and the Contractor to execute, complete,
and maintain the Works. It consists of the documents listed in Clause 2.3.

The Contract Data defines the documents and other information, which comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has been
accepted by the Employer.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the
Employer and includes technical and financial bids.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability
Period has ended and upon correction of Defects by the Contractor.

The Defects Liability Period shall be 3 year calculated from the Completion Date for the above
said stretch.

Drawings include calculations and other information provided or approved by the Engineer for
the execution of the Contract.

The Employer is the party as defined in the Contract Data, who employs the Contractor to carry
out the Works. The Employer may delegate any or all of its functions to a person or body
nominated by him for specified functions.
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The Engineer is the person named in the Contract Data (or any other competent person
appointed by the Employer and notified to the Contractor, to act in replacement of the Engineer)
who is responsible for supervising the execution of the Works and administering the Contract.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to
construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the Works. The Intended Completion Date is specified in the Contract Data. The
Intended Completion Date may be revised only by the Engineer by issuing an extension of time
after the approval from Employer.

Materials are all supplies, including consumables, used by the Contractor for incorporation in
the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic,
chemical, or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those that were included in the bidding documents and are
factual interpretative reports about the surface and subsurface conditions at the Site.

Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates.

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry
out a part of the work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor
that are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer after the approval from NHIDCL, which
varies the Works.

The Works are what the Contract requires the Contractor to construct, install, maintain, and
handover to the Employer, as defined in the Contract Data.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Headings have no significance. Words have their
normal meaning under the language of the Contract unless specifically defined. The Engineer
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will provide instructions clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any
Section of the Works (other than references to the Completion Date and Intended Completion
Date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following order of
priority.

(a) Agreement,

(b) Letter of Acceptance

(c) Contractor's Bid,

(d) Contract Data,

(e) Conditions of Contract

() Technical Specifications,

(g) Drawings, if any

(h) Implementation Manual

(1) Scope of Work

(j) Bill of Quantities, and

(k) Any other document listed in the Contract Data.

3. Language and Law

3.1 The language of the Contract and the law governing the Contract are stated in the Contract
Data.

4. Engineer's Decisions

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters
between the Employer and the Contractor in the role representing the Employer.

5. Delegation

5.1 The Engineer, duly informing the Employer, may delegate any of his duties and
responsibilities to other people except to the Adjudicator, after notifying the Contractor, and may
cancel any delegation after notifying the Contractor.

6. Communications

6.1 Communications between parties that are referred to in the Conditions shall be effective only
when in writing. A notice shall be effective only when it is delivered.

7. Subcontracting

7.1 The Contractor may subcontract any portion of work, up to a limit specified in Contract
Data, with the prior approval of the Employer in writing. Subcontracting shall not alter the
Contractor's obligations.

7.2 The Contractor shall not be required to obtain any consent from the Employer for:
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a. the sub-contracting of any part of the Works for which the Sub-Contractor is named in
the Contract;
b. the provision of labour or labour component.

c. the purchase of Materials which are in accordance with the standards specified in the
Contract.

7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub-
contracting of any part of the work during execution of the Works, because of some unforeseen
circumstances to enable him to complete the Works as per terms of the Contract, the Employer
will consider the following before according approval:

a) The Contractor shall not sub-contract the Works more than the limit specified in Contract
Data.

b) The Contractor shall not sub-contract any part of the Work without prior consent of the
Employer. Any such consent shall not relieve the Contractor from any liability or
obligation under the Contract and he shall be responsible for the acts, defaults and
neglects of any of his sub-Contractor, his agents or workmen as fully as if they were the
acts, defaults or neglects of the Contractor, his agents and workmen.

7.3 The Engineer should satisfy himself before recommending to the Employer whether
a) the circumstances warrant such sub-contracting; and
b) the sub-Contractor so proposed for the Work possess the experience, qualifications and
equipment necessary for the job proposed to be entrusted to him in proportion to the
quantum of Works to be sub-contracted.

8. Other Contractors

8.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities,
utilities, and the Employer between the dates given in the Schedule of Other Contractors, as
referred to in the Contract Data. The Contractor shall also provide facilities and services for them
as described in the Schedule. The Employer may modify the Schedule of Other Contractors, and
shall notify the Contractor of any such modification.

9. Personnel and Equipment

9.1 The Contractor shall employ the technical personnel and deploy the equipment named in
the Contract Data or other technical persons/ equipment approved by the Engineer. The Engineer
will approve any proposed replacement of technical personnel only if their relevant qualifications
and abilities are substantially equal to or better than those of the personnel stated in the Contract

9.2  If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the person
leaves the Site within seven days and has no further connection with the Works in the Contract.

9.3 The Contractor shall use the equipment identified in the bid along with competent operators
and adequate stock of spares for smooth operations.
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9.4 The Contractor shall establish, within his own organizational structure, a planning unit,
staffed with suitably qualified personnel. The team will be headed by a Project Manager who
will be assisted by his representatives, i.e. Site Manager and Manager, Planning. The task of this
unit will be:

9.4.1 To plan, and to verify continuously the degree of compliance by the Contractor with the
specified Road Maintenance Standards and report the same to the Engineer in the format
acceptable to the Engineer.

9.4.2 To maintain and update the road condition inventory regularly.

9.4.3 To assist the Engineer in verification of the compliance.

9.5 The Contractor’s planning unit mentioned under Sub-clause 9.4 shall report the level of
compliance with the required Service Levels in the standard formats acceptable to the Engineer.

10. Employer's and Contractor's Risks

10.1 The Employer carries the risks which this Contract states are Employer's risks, and the
Contractor carries the risks which this Contract states are Contractor's risks.

11. Employer's Risks

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly
affect the execution of the Works in the Employer’s country, the risks of war, hostilities,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped power,
civil war, riot commotion or disorder (unless restricted to the

Contractor’s employees), natural calamities and contamination from any nuclear fuel or nuclear
waste or radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other
than the Contractor’s design.

12. Contractor's Risks

12.1 All risks of loss of or damage to physical property and of personal injury and death, which
arise during and in consequence of the performance of the Contract other than the excepted risks,
referred to in clause 11.1, are the responsibility of the Contractor.

13. Insurance

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the end of defect liability period for events (a)
to (d), in the amounts and deductibles stated in the Contract Data for the following events which
are due to the Contractor's risks:

a) Loss of or damage to the Works, Plant and Materials;

b) Loss of or damage to Equipment;

c) Loss of or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with the Contract; and

d) Personal injury or death.

e) Other Insurances

13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to

the Engineer for the Engineer's approval before the Start Date. All such insurance shall provide
for compensation to be payable in Indian Rupees to rectify the loss or damage incurred.
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13.3 If the Contractor does not provide any of the policies and certificates required, the
Employer may effect the insurance which the Contractor should have provided and recover the
premiums the Employer has paid from payments otherwise due to the Contractor or, if no
payment is due, the payment of the premiums shall be debt due.

13.4  Alterations to the terms of insurance shall not be made without the approval of the
Engineer.

13.4  Both parties shall comply with any conditions of the insurance policies.

14. Site Investigation Reports

14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred to
in the Contract Data, supplemented by any other information available to him, before submitting
the bid.

15. Queries about the Contract Data
15.1 Executing Director (P) will clarify queries on the Contract Data.

16. Contractor to Construct the Works & do maintenance

16.1 The Contractor shall construct, install and maintain the Works in accordance withthe
documents forming part of the contract.

17. The Works to Be Completed by the Intended Completion Date

17.1 The Contractor may commence execution of the Works on the Start Date andshall carry out
the Works in accordance with the Programme submitted by the Contractor, as updated with the
approval of the Engineer, and complete them by the Intended Completion Date.

18. Approval by the Engineer

18.1 The Contractor shall prepare/propose the Maintenance Manuals as per relevant applicable
Standards and Specifications and existing policies/guidelines/practices and get the same
approved from the Engineer/Employer.

18.2 The Contractor shall submit Specifications and Drawings showing the proposed Temporary
Works to the Engineer, who is to approve them if they comply with specifications and drawings.

18.3  The Contractor shall be responsible for design of Temporary Works.

18.4 The Engineer's approval shall not alter the Contractor's responsibility for design of the
Temporary Works.

18.5 The Contractor shall obtain approval of third parties to the design of the Temporary
Works, where required.

18.6  All Drawings prepared by the Contractor for the execution of the temporary or permanent
Works, are subject to prior approval by the Engineer before their use.
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19. Safety
19.1 The Contractor shall be responsible for the safety of all activities on the Site.

20. Discoveries

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on
the Site shall be the property of the Employer. The Contractor shall notify the Engineer of such
discoveries and carry out the Engineer's instructions for dealing with them.

21. Possession of the Site

21.1 The Employer shall give complete possession of the Site to the Contractor on the date of
signing of agreement.

22. Access to the Site

22.1 The Contractor shall allow access to the Site and to any place where work in-connection
with the Contract is being carried out, or is intended to be carried out to the engineer and any
person/persons/agency authorized by:
a. The Engineer
b. The Employer

23. Instructions
23.1 The Contractor shall carry out all instructions of the Engineer, which comply withthe
applicable laws where the Site is located.

23.2 The Contractor shall permit the Employer to inspect the Contractor's accounts and records
relating to the performance of the Contractor and to have them audited by Auditors appointed by
the Employer if so required by the Employer.

24. Deleted
25. ARBITRATION

The procedure for arbitration will be as follows:

(a) In case of Dispute or difference arising between the Employer and a domestic contractor
relating to any matter arising out of or connected with this agreement, such disputes or
difference shall be settled in accordance with the Arbitration and Conciliation Act, 1996.
The arbitral tribunal shall consist of 3 arbitrators one each to be appointed by the Employer
and the Contractor. The third Arbitrator shall be chosen by the two Arbitrators so appointed
by the Parties and shall act as presiding arbitrator. In case of failure of the two arbitrators
appointed by the parties to reach upon a consensus within a period of 30 days from the
appointment of the arbitrator appointed subsequently, the Presiding Arbitrator shall be
appointed by the Secretary General of Indian Road Congress.

(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b)
above within 30 days after receipt of the notice of the appointment of its arbitrator by the
other party, then the Secretary General of Indian Road Congress shall appoint the arbitrator.

Page 54 of 85




A certified copy of the order of the Secretary General of Indian Road Congress making such
an appointment shall be furnished to each of the parties.

(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the
arbitration proceedings and that of all documents and communications between the parties
shall be English.

(d) The decision of the majority of arbitrators shall be final and binding upon both parties.

(e) The cost and expenses of Arbitration proceedings will be borne equally by both parties in
accordance with the following fee structure (the signing of the contract shall be the
acceptance of the fee structure given below by both the parties):

S.No. | Particulars of fee and other Schedule Amount payable per
charges Arbitrator/ per case
1. Arbitrator fee Rs.15,000/- per day subject to a
publishing the Award within 12
months. 12 months will be reckoned
from the date of first meeting.
2. Reading Charges Rs.15,000/-
3. Secretarial Assistance and Incidental [Rs.20,000/-
Charges (telephone, fax,postage etc.)
4. Charges for Publishing/ declaration of [Maximum of Rs.20,000/-
the Award
5. Other expenses (As per actual Economy class by air, first class AC by
Against bills subject to maximum train, AC car by road.
of the prescribed ceiling given below)
Traveling Expenses, Lodging and (i) Up to Rs.15,000/- per day (metro
Boarding cities)
(i1)) Up to Rs.7,000/- per day (other
cities)
(111)Rs.3,000/- per day own
arrangement)
6. Local Travel Rs.1,500/- per day
7. Extra charges for days other than [Rs.3,500/- per day
hearing / meeting days (maximum for
2 days
Note:- |Lodging, boarding and traveling expenses shall be allowed only for those
members who are residing 100kms. Away from place of meeting.
Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be
considered as Metro Cities.

However, the expenses incurred by each party in connection with the preparation,
presentation, etc. of its proceedings shall be borne by each party itself.

erformance under the contract shall continue durin e arbitration proceedings an

Perfi der th tract shall t during the arbitration p ding d
payments due to the contractor by the employer shall not be withheld, unless they are the
subject matter of the arbitration proceedings.

26 Deleted
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B. Time Control

27. Programme

27.1 The Engineer shall issue the indent of work in stages specifying the time limit for the same
as and when required. The Contractor shall submit to the Engineer for approval a programme
within the time stipulated in the Contract Data showing the general methods, arrangements,
order, and timing for all the activities in the Works, along with monthly cash flow forecasts.

27.2  An update of the Programme shall be a programme showing the actual progress achieved
on each activity and the effect of the progress achieved on the timing of the remaining Works,
including any changes to the sequence of the activities.

27.3 The Contractor shall submit to the Engineer for approval an updated Programme at
intervals. If the Contractor does not submit an updated Programme within this period, the
Engineer may withhold the amount stated in the Contract Data from the next payment certificate
and continue to withhold this amount until the next payment after the date on which the overdue
Programme has been submitted.

27.4 The Engineer's approval of the Programme shall not alter the Contractor's obligations.
The Contractor may revise the Programme and submit it to the Engineer again at any time. A
revised Programme shall show the effect of Variations and Compensation Events.

28. Extension of the Intended Completion Date

28.1 The Engineer shall extend the Intended Completion Date only after the approval of
NHIDCL if a Compensation Event occurs or a Variation is issued which makes it impossible for
Completion to be achieved by the Intended Completion Date without the Contractor taking steps
to accelerate the remaining Works, which would cause the Contractor to incur additional cost.

28.2 The Engineer shall decide whether and by how much time to extend the Intended
Completion Date within 21 days of the Contractor asking the Engineer for a decision upon the
effect of a Compensation Event or Variation and submitting full supporting information. If the
Contractor has failed to cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Indented Completion Date.

29.  Delays Ordered by the Engineer

29.1 The Engineer may instruct the Contractor to delay the start or progress of any activity
within the Works. Delay/delays totaling more than 30 days will require prior written approval of
the Employer.

30. Management Meetings

30.1 The Engineer may require the Contractor to attend a management meeting. The business
of a management meeting shall be to review the plans for the Works.

30.2 The Engineer shall record the business of management meetings and provide copies of
the record to those attending the meeting. The responsibility of the parties for actions to be taken
shall be decided by the Engineer either at the management meeting or after the management
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meeting and stated in writing to all those who attended the meeting.

C. Quality Control

31.  Identifying Defects

31.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects
that are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may
instruct the Contractor to search for a Defect and to uncover and test any work that the Engineer
considers may have a Defect.

32. Tests

32.1 The contractor shall be solely responsible for :

a.  Carrying out the mandatory tests prescribed in the documents forming part of
contract.

b.  For the correctness of the test results, whether preformed in his laboratory or
elsewhere.

32.2 If the Engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it does, the
Contractor shall pay for the test and any samples.

32.3  Subject to further condition in contract data

33.  Correction of Defects noticed during the Defect Liability Period.

33.1 Itis the terms of contract that Short Term Improvement and Maintenance of road shall be
of very high standard, requiring no major repairs for at least one (01) years after the date of
completion of works.

33.2 If any defects including shrinkage, cracks, other faults appear in the work within six
months of “Taking over” certificate, the Engineer shall give notice to the Contractor of any
defects before the end of the Defects Liability Period, which begins at Completion, and is for six
months thereafter. The Defects Liability shall be extended for as long as defects remain to be
corrected.

33.3 Every time notice of a defect is given, the Contractor shall correct the notified defect at
his own cost within the length of time specified by the Engineer’s notice. If the contractor is in
default the Engineer shall cause the same to be made good by other workmen and deduct the
expenses from any sums that may be due to the contractor.

34. Uncorrected Defects

34.1 If the Contractor has not corrected a Defect/completed the work, to the satisfaction of the
Engineer, within the time specified in the Engineer's notice, the Engineer will assess the cost of
having the Defect corrected/completed. The Contractor will pay to the Employer this amount or
the Engineer may deduct such amount from any sums due to the Contractor, on correction of the
Defect together with 20 percent additional costs as the damages.

342 In case of any non-compliance/delayed compliance of maintenance standards, the
damages/reduction in payment shall be applicable as provided under road Maintenance
Standards Part — 1.
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D. Cost Control
35. Bill of Quantities

35.1 The Bill of Quantities shall contain items for the construction, installation, testing, and
commissioning and maintaining works to be done by the Contractor.

35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for
the quantity of the work done at the rates in the Bill of Quantities for each item for the work
executed.

35.3 Changes in the Quantities

35.3.1 If the final quantity of the work-done differs from the quantity in the Bill of Quantities
for the particular item by more than 25 percent provided the change exceeds 1% of initial
Contract Price, the Engineer shall adjust the rate to allow for the change. The Engineer shall
follow the guidelines of the Employer to determine the changed rate.

35.3.2 The Engineer shall not adjust rates from changes in quantities if thereby the Initial
Contract Price is exceeded by more than 15 percent, except with the Prior approval of the
Employer. If requested by the Engineer, the Contractor shall provide the Engineer with a detailed
cost breakdown of any rate in the Bill of Quantities.

35.3.3 Change of scope due to six laning or OMT

Deleted

36. Variations

36.1 The Engineer shall, having regard to the scope of the Works and the sanctioned estimated
cost, have power to order only after approval from NHIDCL / as per NHIDCL guidelines, in
writing, Variations within the scope of the Works he considers necessary or advisable during the
progress of the Works. Such Variations shall form part of the Contract and the Contractor shall
carry them out and include them in updated Programmes produced by the Contractor. Oral orders
of the Engineer for Variations, unless followed by written confirmation, shall not be taken into
account.

37. Payments for Variations

37.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall
carry out such work at the same rate. This shall apply for Variations only up to the limit
prescribed in the Clause 35. If the Variation exceeds this limit, the rate shall be derived under the
provisions of clause 37.2 and 37.3 for quantities (higher) exceeding the deviation limit.

37.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall
derive the rate from similar items in the Bill of Quantities.

37.3 If the rate for Variation item cannot be determined in the manner specified in Clause 37.1
or 37.2, the Contractor shall, within 14 days of the issue of order of Variation work, inform the
Engineer the rate which he proposes to claim, supported by analysis of the rates. The Engineer
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shall assess the quotation and determine the rate based on prevailing market rates within one
month of the submission of the claim by the Contractor and approval from NHIDCL will be
taken. As far as possible, the rate analysis shall be based on the standard data book and the
current schedule of rates of the district public works division. The decision of the Employer on
the rate so determined shall be final and binding on the Contractor.

38. Cash Flow Forecasts

38.1 When the Programme is updated, the Contractor shall provide the Engineer with an
updated cash flow forecast.

39. Payment Certificates

39.1 The Contractor shall submit to the Engineer monthly statements of the value of the work
executed less the cumulative amount certified previously supported with detailed measurement
of the items of work executed.

39.2 The Engineer shall check the Contractor's monthly statement within 14 days and certify
the amount to be paid to the Contractor after taking into account any credit or debit for the month
in question.

39.3 The value of work executed shall be determined, based on measurements by the
Engineer.

39.4 The value of work executed shall comprise the value of the quantities of the items in the
Bill of Quantities completed.

39.5 The value of work executed shall also include the valuation of Variations and
Compensation Events.

39.6 The Engineer / Employer may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the light of later
information.

39.7 The final bill shall be submitted by the contractor within one month of the actual date of
completion of the work; otherwise the Engineers certificate of the measurement and of the total
amount payable for work accordingly shall be final and payment made accordingly within a
period of sixty days as far as possible.

40. Payments

40.1 Payments shall be adjusted for deductions for advance payments, security deposit, other
recoveries in terms of the Contract and taxes at source, as applicable under the law. The
Employer shall pay the Contractor the amounts Engineer had certified within 28 days of the
date of each certificate.

40.2 The Authorized Representative of the Employer shall make the payment certified by the
Engineer.

40.3 TItems of the Works for which no rate or price has been entered in the Bill of Quantities,
will not be paid for by the Employer and shall be deemed to be covered by other rates and
prices in the Contract.
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41. Compensation Events

41.1 The following shall be Compensation Events unless they are caused by the Contractor:
a) The Engineer orders a delay or delays exceeding a total of 30 days.
b) The effects on the Contractor of any of the Employer's Risks.

41.2 If a Compensation Event would prevent the Works being completed before the Intended
Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide
whether and by how much the Intended Completion Date shall be extended after the approval of
the employer.

41.3 The contractor shall not be entitled to compensation to the extent that the Employer*s
interests are adversely affected by the Contractor not having given early warning or not having
cooperated with the Engineer/Employer.

42. Taxes & Currencies for payments

42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other
levies, duties, royalties, cess, toll, taxes of Central and State Governments, local bodies and
authorities that the Contractor will have to pay for the performance of this Contract. The
Employer will perform such duties in regard to the deduction of such taxes at source as per
applicable law.

42.2 All payments will be made in Indian Rupees.
43. Price Adjustment - Deleted
43.1. Deleted

43.2. Deleted

44. Security Deposit / Retention Money

44.1 The Employer shall retain security deposit of 6 % (six percent) of the amount from each
payment due to the Contractor until Completion of the whole of the Works.

44.2  The security deposit/retention money and the performance security will be released to the
Contractor when the Defect Liability period is over, and the Engineer has certified that the
Defects, if any, notified by the Engineer to the Contractor before the end of this period have been
corrected.

44.3  If the contractor so desires then the Security Deposit/retention money can be released on
submission of unconditional Bank Guarantee at the following two stages:-

(a) At a point after the progress of work in financial term (gross value of work done) has
reached 50% of the contract amount

(b) After the retention money has been deducted to the full value (5% of the Contract
Amount).

45. Liquidated Damages

45.1The Contractor shall pay liquidated damages to the Employer at the rate or part thereof
stated in the Contract Data for each day that the Completion Date is later than the Intended
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Completion Date. The total amount of liquidated damages shall not exceed the amount
defined in the Contract Data. The Employer may deduct liquidated damages from payments
due to the Contractor. Payment of liquidated damages shall not affect the Contractor's other
liabilities.

45.2 If the Intended Completion Date is extended after liquidated damages have been paid, the
Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting in
the next payment certificate. The contractor shall not be paid interest on the over payment of
liquidated damages.

46. Advance Payment: Deleted
47. Securities

47.1 Subject to further condition in contract data, the Performance Security equal toFive percent
of the contract price and additional security for unbalanced bids shall be provided to the
Employer no later than the date specified in the Letter of Acceptance and shall be issued in the
form given in the Contract Data and by a prescribed bank. The Performance Security shall be
valid until a date 28 days after the expiry of Defect Liability Period and the additional
performance security for unbalanced bids shall be valid until a date 28 days from the date of
issue of the certificate of completion. The validity shall account for additional 3 months time to
account for BG verification, signing of contract and start date

48. Cost of Repairs

48.1 Loss or damage to the Works or Materials to be incorporated in the Worksbetween the
Start Date and the end of the Defects Liability Period shall be remedied/ rectified by the
Contractor at their cost if the loss or damage arises from the Contractor's acts or omissions.

E. Finishing the Contract

49. Completion

49.1 The Contractor shall request the Engineer to issue a certificate of Completion of the Works,
and the Engineer will do so upon deciding that the Works is completed.

50. Taking Over

50.1 The Employer shall take over the Site and the Works within seven days of the Engineer's
issuing a certificate of Completion.

51. Final Account

51.1 The Contractor shall supply to the Engineer with a detailed account of the total amount that
the Contractor considers payable under the Contract before the end of the Defects Liability
Period. The Engineer shall issue a Defects Liability Certificate and certify any final payment that
is due to the Contractor within 56 days of receiving the Contractor's account if it is correct and
complete. If it is not, the Engineer shall issue within 56 days a schedule that states the scope of
the corrections or additions that are necessary. If the Final Account is still unsatisfactory after it
has been resubmitted, the Engineer shall decide on the amount payable to the Contractor and
issue a payment certificate within 56 days of receiving the Contractor’s revised account.
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52. Operating and Maintenance Manual

52.1 If "as built" Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them within 28 days from date of issue of certificate of completion.

52.2  If the Contractor does not supply the Drawings and/or manuals by the stipulated date or
they do not receive the Engineer's approval, the Engineer shall withhold the amount equal to Rs.
5 lakhs from payments due to the Contractor.

53. Termination

53.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach
of the Contract.

53.2  Fundamental breaches of Contract include, but shall not be limited to, the following:

a) the Contractor stops work for 28 days when no stoppage of work is shown on the current
Programme and the stoppage has not been authorized by the Engineer;

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstitution or amalgamation;

c) the Engineer/Employer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within a reasonable
period of time determined by the Engineer;

d) the Contractor does not maintain a Security, which is required;

e) the Contractor has delayed the completion of the Works by the number of days for which
the maximum amount of liquidated damages can be paid, as defined in clause 45;

f) the Contractor fails to provide insurance cover as required under clause 13;

g) if the Contractor does not deploy any of the personnel and not mobilized his equipments
to the sites stated in Contract Data within 15 days of issue of notice to proceed;

1) The Contractor violates the provisions of Child Labour (Prohibition & Regulation) Act,
1986;

j) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or
fraudulent practice in competing for or in executing the Contract. For the purpose of this
clause, “corrupt practice” means offering, giving, receiving, or soliciting of anything of
value to influence the action of a public official in the procurement process or in Contract
execution. “Fraudulent Practice” means a misrepresentation of facts in order to influence
a procurement process or the execution of a contract to the detriment of the Employer and
includes collusive practice among Bidders (prior to or after bid submission) designed to
establish bid process at artificial non-competitive levels and to deprive the Employer of
the benefits of free and open competition.
if the Contractor has not completed at least thirty percent of the value of Work required to
be completed after half of the completion period has elapsed;
if the Contractor fails to set up a field laboratory with the prescribed equipment, within
the period specified; and
any other fundamental breach as specified in the Contract Data.

53.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.

53.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site
safe and secure, and leave the Site as soon as reasonably possible but in no case later than 7 days.
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In the event the employer terminates the agreement on account of any of the specified defaults of
the Contractor, the Agreement allows the Employer to forfeit the performance security &
retention money of the contractor.

54. Payment upon Termination

54.1 If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a certificate for the value of the work done and Materials
ordered less advance payments received up to the date of the issue of the certificate and less the
percentage to apply to the value of the work not completed, as indicated in the Contract Data.
Additional Liquidated Damages shall not apply. If the total amount due to the Employer exceeds
any payment due to the Contractor, the difference shall be a debt payable to the Employer.

54.2  Save and except Cl 35.3.3, if the Contract is terminated at the Employer's convenience,
the Engineer shall issue a certificate for the value of the work done, the reasonable cost of
removal of Equipment, repatriation of the Contractor's personnel employed solely on the Works,
and the Contractor's costs of protecting and securing the Works and less advance payments
outstanding on the date of the certificate, less other recoveries due in terms of the Contract, and
less taxes due to be deducted at source as per applicable law.

In case of termination on account of award of 2 laning work stated in Cl 35.3.3, the Engineer
shall issue a certificate for the value of work done till termination, less advance payments
outstanding, less other recoveries due in terms of contract and less taxes due to be deducted at
source as per applicable law.

55.  Property

55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed
to be the property of the Employer for use for completing balance work if the Contract is
terminated because of the Contractor's default.

56. Release from Performance

56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of the Employer or the Contractor, the Engineer shall certify that the Contract has been
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after
receiving this certificate and shall be paid for all work carried out before receiving it and for any
work carried out afterwards to which a commitment was made.

F. Other Conditions of Contract

57. Labour

57.1 The Contractor shall, make arrangements of his own cost and expenses for the
engagement of all staff and labour, local or others; for their payment, housing, feeding and
transport; and for compliance with various labour laws/ regulations.

57.2  The Contractor shall, as asked by the Engineer, deliver to the Engineer a return in detail,
in such form and at such intervals as the Engineer may prescribe, showing the staff and the
numbers of the several classes of labour from time to time employed by the Contractor on the
Site and such other information as the Engineer may require.
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57.3 The Contractor’s personnel including equipment operators shall be appropriately qualified,
skilled and experienced in their respective trades or occupations. The Engineer may require the
Contractor to remove or cause to be removed any person employed on the site or the works,
including the Contractor’s representative, if applicable, who

a) Persists in any misconduct or lack of care;

b) Carries out duties incompetently or negligently;

c) Falls to conform with any provision of the contract;

d) Persists in any conduct which is prejudicial to safety, health or protection of the environment.
If appropriate, the contractor shall then appoint or cause to be appointed a suitable replacement
person

58. COMPLIANCE WITH LABOUR REGULATIONS

58.1 During the currency of the Contract, the Contractor and his sub-Contractors shall abide at
all times by all existing labour enactments and rules made thereunder, regulations, notifications
and bye laws of the State or Central Government or local authority and any other labour law
(including rules), regulations, bye laws that may be notified already or that may be notified under
any labour law in future either by the State or the Central Government or the local authority.
Salient features of some of the major labour laws that are applicable to construction industry are
given below. The Contractor shall keep the Employer indemnified in case any action is taken
against the Employer by the competent authority on account of contravention of any of the
provisions of any Act or rules made thereunder, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary
to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the
Engineer/Employer shall have the right to deduct any money due to the Contractor including
from his performance security/ retention money. The Employer/Engineer shall also have right to
recover from the Contractor any sum required or estimated to be required for making good the
loss or damage suffered by the Employer. The employees of the Contractor and the Sub-
Contractor in no case shall be treated as the employees of the Employer at any point of time.

58.2 SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE
TO ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER
CONSTRUCTION WORK.

a) Workmen Compensation Act 1923: - The Act provides for compensation
in case of injury by accident arising out of and during the course of employment.

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee underthe Act on
satisfaction of certain conditions on separation if an employee has completed the prescribed
minimum years (say, five years) of service or more or on death the rate of prescribed minimum
days™ (say, 15 days) wages for every completed year of service. The Act is applicable to all
establishments employing the prescribed minimum number (say, 10) or more employees.

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The
benefits payable under the Act are:

1. Pension or family pension on retirement or death as the case may be.
il. Deposit linked insurance on the death in harness of the worker.
iil. Payment of P.F. accumulation on retirement/death etc.
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d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case the Contractor
fails to provide, the same are required to be provided, by the Principal Employer by Law. The
principal Employer is required to take Certificate of Registration and the Contractor is required
to take license from the designated Officer. The Act is applicable to the establishments or
Contractor of Principal Employer if they employ prescribed minimum (say 20) or more contract
labour.

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages
fixed by appropriate Government as per provisions of the Act if the employment is a scheduled
employment. Constructions of buildings, roads, runways are scheduled employment.

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid,
when it will be paid and what deductions can be made from the wages of the workers.

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for
work of equal nature to male and female workers and for not making discrimination against
female employees in the matters of transfers, training and promotions etc.

i) Payment of Bonus Act 1965: - The Act is applicable to all establishment employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual
bonus within the prescribed range of percentage of wages to employees drawing up to the
prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to
certain establishments. The newly set-up establishments are exempted for five years in certain
circumstances. States may have different number of employment size.

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and what
are the requirements for laying off or retrenching the employees or closing down the
establishment.

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to
allestablishments employing prescribed minimum (say, 100, or 50). The Act provides for laying
down rules governing the conditions of employment by the Employer on matters provided in the
Act and get these certified by the designated Authority.

1) Trade Unions Act 1926: - The Act lays down the procedure for registrationof trade
unions of workmen and Employers. The Trade Unions registered under the Act have been given
certain immunities from civil and criminal liabilities.

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibitsemployment of
children below 14 years of age in certain occupations and processes and provides for regulations
of employment of children in all other occupations and processes. Employment of child labour is
prohibited in building and construction industry.

n) Inter-State Migrant Workmen’s (Regulation of Employment &
Conditions of Service) Act 1979: - The Act is applicable to an establishment which employs
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prescribed minimum (say, five) or more inter-state migrant workmen through an intermediary
(who has recruited workmen in one state for employment in the establishment situated in
another state). The Inter-State migrant workmen, in an establishment to which this Act becomes
applicable, are required to be provided certain facilities such as Housing, Medical-Aid,
Travelling expenses from home up to the establishment and back etc.

0) The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: -All the establishments who carry
on any building or other construction work and employs the prescribed minimum (say, 10) or
more workers are covered under this Act. All such establishments are required to pay cess at the
rate not exceeding 2% of the cost of construction as may be modified by the Government. The
Employer of the establishment is required to provide safety measures at the building or
construction work and other welfare measures, such as canteens, first-aid facilities, ambulance,
housing accommodations for workers near the work place etc. The Employer to whom the Act
applies has to obtain a registration certificate from the Registering Officer appointed by the
Government.

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting
up a factory, health and safety provisions, welfare provisions, working hours, annual earned
leave and rendering information regarding accidents or dangerous occurrences to designated
authorities. It is applicable to premises employing the prescribed minimum (say, 10) persons
or more with aid of power or another prescribed minimum (say, 20) or more persons without
the aid of power engaged in manufacturing process.

59. Drawings and Photographs of the Works

59.1 The contractor shall do photography/videography of the site firstly before the start of the
work, secondly mid-way in the execution of different stages of work and lastly after the
completion of the work. No separate payment will be made to the contractor for this.

59.2 The Contractor shall not disclose details of Drawings furnished to him and works on
which he is engaged without the prior approval of the Engineer in writing. No photograph of the
works or any part thereof or plant employed thereon, except those permitted under clause 59.1,
shall be taken or permitted to be taken by the Contractor or by any of his employees or any
employees of his sub-Contractors without the prior approval of the Engineer in writing. No
photographs/ Videography shall be published or otherwise circulated without the approval of the
Engineer in writing.

60. The Apprenticeship Act 1961

60.1 The Contractor shall duly comply with the provisions of the Apprenticeship Act1961 (111
of 1961), the rules made thereunder and the orders that may be issued from time to time under
the said Act and the said Rules and on his failure or neglect to do so he shall be subject to all
liabilities and penalties provided by the said Act and said Rules.

61. FINALISATION OF BOQ:

This work is to carried out at the Risk & Cost of the EPC Contractor working in the
project. Accordingly, the BOQ attached to the RFP is tentative and will be locked/freezed in the
date of issue of Notice to Proceed to the contractor finalized through the instant bidding.
Accordingly, there may be modification in the scope of this work which shall be binding upon
the contractor, without any additional financial implication on NHIDCL.
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CONTRACT DATA TO GENERAL CONDITIONS OF CONTRACT

Items marked “N/A” do not apply in this Contract.

The Employer is:-

RO-Shillong, NHIDCL,

1* Floor Parkside Building,

Opp. Lady Hydari Park,

Barik, Shillong,

Meghalaya-793001

Email: edp.shillong@nhidcl.com, edproshillongnhidcl@gmail.com

Name of Authorized Representative: -

Executive Director (P),

RO-Shillong, NHIDCL,

1* Floor Parkside Building,

Opp. Lady Hydari Park,

Barik, Shillong,

Meghalaya-793001

Email: edp.shillong@nhidcl.com, edproshillongnhidcl@gmail.com

2. The Engineer In Charge is :

Designation: General Manager (P)

Address: National Highways & Infrastructure Development Corporation
Ltd.

Project Monitoring Unit-Mylliem Madan lingsyiem,

Lyndale Guest House,

East Khasi Hills, Meghalaya-793009

Email: gmshillongnhidcl@yahoo.com

3. The intended Completion Date for the whole of the works is 9
Months from start date.

4. The location of site is given in the Bid notice (SECTION I)

5. The start date shall be reckoned within 15 days after the date of issue
of the notice to proceed with the work.

6. (a) The name and identification number of the contract is given in
the table given in Bid Notice (SECTION I)

7. (a) The law which applies to the contract is the law of Union of
India.
(b) The language of the contract documents is English

8. The limit of subcontracting is 50% of initial contract price

9. Schedule of other contractor —-NIL

10. Technical Personnel are as given in the ITB (SECTION II)
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[CL.1.1]

[CL.1.1]

[CL.1.1, 17&28]

[CL.1.1]
[CL.1.1]

[CL.1.1]
[CL.3.1]
[CL.3.1
[CL.7.1

]
]
[CL.8.1]
[CL.7.1]




1.

12.
13.

14.

15.

16.

Amount of Insurance are:

(a) Rupees equivalent to contract price

(b) Rupees equivalent to 5% of contract price
(c) Rupees equivalent to 5% of contract price
(d) Rupees 20 lakhs for multiple incidents
And deductible as per premium rate.

Site investigation report-NIL
(A) The period for submission of the programme for approval of
Engineer shall be 21 days from the issue of Letter of
Commencement.
(B) (a) Identified indented work
(1) Weekly Indent, Monthly Indent, Quarterly Indent and Bi-
annual Indent — 3 days before start of week; 7 days before
start of month; 15 days before start of quarter and 28 days
before bi-annual period concerned
(2) Emergent Indents — Within 24 hours

Amount to be withheld for delays in submission of updated

programme: 1% of value of work corresponding to the updated

programme.

The period for setting up a field laboratory with the prescribed

equipment relevant to items of work in BOQ is 30 days from the

days from the date of notice to start work.

(a) Amount of liquidated damages for delay in completion of works
For whole of work 0.5% of the Initial Contract
Price, rounded off to the nearest Thousand, per
day.
For Sectional Completion (wherever specified, in
item 6 of Contract Data) 0.1% of initial contract
price for 5 km section, rounded off to the nearest
thousand per day.

(b) Maximum limit of liquidated damages for delay in
completion of work.
10 percent of the initial contract price rounded off
to the nearest thousand.
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17. The standard form of Performance Security acceptable to the [CL.47.1]
Employer shall be an shall be an unconditional Bank Guarantee of
the type as presented in the Bidding Documents.

18. Other fundamental breach is that the contractor has failed to
complete 75% of value of indented work in any 3 indents issued by [CL.53.2]
the Engineer.

19. The percentage to apply to the value of work not completed
representing the Employer's additional cost for completing the work [CL.54.1]
shall be 20%.
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(SECTION-VT)

TECHNICAL SPECIFICATIONS
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TECHNICAL SPECIFICATIONS

7.1 PREAMBLE:

The Technical Specifications contained herein shall be read in conjunction with the other
Bidding Documents as specified.

7.2 GENERAL REQUIREMENTS

The Technical Specifications in accordance with which the entire work described
hereinafter shall be executed and completed by the Contractor shall comprise of the
following:

7.2.1 PART -1 - Road Maintenance Standards
PARTH-II - Specifications for Road Maintenance Works
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PART -1
ROAD MAINTENANCE STANDARDS

1 Inspections

1.1 The Contractor shall carry out weekly Inspection of project road and submit report to the
Engineer on the maintenance works carried out during the week and also identify other items of
works with location requiring attention for maintenance.

1.2 Any maintenance which involves works of emergent nature and/or replacement shall be
immediately reported to the Engineer for joint assessment and issue of the work order. Such
repairs shall be carried out on authorization by the Engineer except in emergency situations
where it needs to be attended to urgently for safety reasons. In such situations, temporary
arrangements shall be made immediately and further directions sought from the Engineer.

1.3 The Engineer will monitor road condition and shall carry out at least fortnightly Inspection of
the project road to verify that the Contractor is maintaining maintenance standards as per
Contract and to make note of non-compliances of Performance based items of BOQ, other items
of work and work orders issued for other works. Non-compliance/delayed compliance of
maintenance work shall be dealt with as per provisions of Section V Clause 34 and maintenance
standards herein below.

2 Maintenance Standards for performance-based items
2.1 The following maintenance standards shall be achieved by the Contractor to be eligible for

full payment:
Item Permissible Tolerance/Service Measurement | Maximum Rectification
Level and Detection | Response Standard
Time
repair of Not more than 5 isolated Visual Within two As per
pot holes/ potholes/edge cuts in a stretch inspection. days Clause 3004
edge of 1 km. Maximum size of pot | Area of pot of MoRTH
cuts/ruts/ hole/edge cut not more than 300 | hole shall be Specifications
patches sq cm x 4 cm depth. Max measured by
rutting — 2.5% in the sub- the area of
section. Rutting not to exceed rectangle
20 mm. Patches not more than enclosing the
5% of the surface area in a pothole.
stretch of 1 km. Rutting to be
measured in
isolated
locations.

3 Maintenance Standards for Other BoQ Items

3.1 Maintenance standards for “carrying out cleaning, removing of dust/silt/thrash from

carriageway.

1) However, width of carriageway to be kept clean as per BOQ provision is up to ROW, it

includes;

a) Total width of carriageway (LHS + RHS) including median width.
b) Width of service roads (LHS + RHS) wherever service roads are in existence.
c) Width of all structures such as flyovers, major bridges, minor bridges, culverts,
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subways, etc.

i1) For cleaning of carriageway, the Contractor shall deploy mechanical broomer with tractor.
Contractor shall maintain log book of this mechanical broomer and submit the Xerox of this

along with statement of work done.
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PART-II
SPECIFICATIONS FOR ROAD MAINTENANCE WORKS
1. General

1.1 All materials, works and construction operations shall conform to the requirements laid down
in the “Specifications for Road and Bridge Works” (5th Revision), Ministry of Road Transport
and Highways, Published by Indian Roads Congress (IRC), New Delhi; IRC:82 “Code of
Practice for Maintenance of Bituminous Surfaces on Highways” and IRC:SP:83 Guidelines for
Maintenance, Repairs and Rehabilitation of Cement Concrete Pavements” wherever applicable.
Where the Specification for a work is not given, sound engineering practice shall be adopted to
the satisfaction of the Engineer. “Specifications for Road and Bridge Works, Ministry of Road
Transport and Highways” (5"Revision) is hereinafter referred to as MoRTH Specifications.

2 Arrangement for Traffic during Construction

2.1 The Contractor shall take all necessary measures and make arrangements for the safety
during construction in accordance with the requirements of Clause 112 of MoRTH
Specifications. He shall provide, erect and maintain all such barricades, signs, markings, flags,
lights as required or directed by the Engineer for safety of traffic passing through the section
under repairs/improvement.

2.2 All maintenance works on the road shall be carried out in a manner which would cause least
interference to the traffic. In stretches where resurfacing or riding quality improvement works are
to be taken up, the Contractor during execution of work shall provide and maintain proper
passage for traffic. Where it is not possible or safe to allow traffic on part width of the
carriageway, a temporary diversion of proper Specifications shall be constructed by the
Contractor at his cost. The Contractor shall take prior approval of the Engineer regarding traffic
arrangements during construction.

2.3 All arrangements for traffic during construction shall be considered as incidental to the work
and shall be Contractor’s responsibility. The Engineer shall determine the penalty to be imposed
on the Contractor for deficiency in compliance to the requirement.

3 Quality Control

3.1 Quality control on materials and workmanship is the primary responsibility of the Contractor.
Quality control shall be exercised in accordance with the Quality Plan approved by the Engineer.
The Engineer may, during and after construction test the quality of materials and work in order
to verify conformance with the prescribed Specifications.

3.2 An attempt shall be made to attend to defects like potholes, undulations, rutting, bleeding,
linear and alligator cracks and eroded edges etc. at an initial stage itself. Thermal bonded patches
of regular rectangular shapes without bump or sump shall preferably be adopted.

4 Specifications for Routine Maintenance

Before any work is started, signs, barriers, etc. shall be placed and necessary arrangements made
for ensuring safety of traffic and workers in the work zone, as described in Clause 2 of this
Section Preparation of the surface prior to application of any treatment, shall be carried out in
accordance with the relevant Clauses of MoRTH Specifications.After completion of the work,
the site shall be left cleaned and tidy. No stockpiles of material shall be left on the road.
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INTEGRITY PACT

BETWEEN
NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED
(NHIDCL) hereinafter referred to as "The Principal"” (which expression, unless

repugnant to the context thereof, shall mean and include its legal representatives, heirs
and assigns)
AND

................................................ hereinafter referredto as "The Bidder/Contractor" (which
expression, unless repugnant to the context therecof, shall mean and include its legal
representatives, heirs and assigns)

Preamble

The Principal intends to award, under laid down organizational procedures, contract(s) for
(Name of the contract) (hereinafter referred to as the 'Project'). The Principal
necessarily requires full compliance with all relevant laws of the land, rules, regulations,
economic use of resources and of fairness/ transparency in its relations with its
Bidder(s) and/or Contractor(s).

In order to achieve these goals, the Principal may appoint an Independent External Monitor
(IEM), who will monitor the tender process and the execution of the contract for
compliance with the Integrity Pact by all parties concerned, for all works covered in the
Project.

Section 1 - Commitments of the Principal

(N The Principal commits itself to take all measures necessary to prevent corruption and to
observe the following principles: -

a. No employee of the Principal, personally or through family members or
through any other channel, will in connection with the tender for or the
execution of a contract, demand, take a promise for or accept, for self or third
person, any material or immaterial benefit, which the person is not legally
entitled to.

b, The Principal wil, during the tender process treat all Contractor(s)/Bidder(s) with
equity and reason. The Principal will in particular, before and during the
tender process, provide to all Contractor(s)/Bidder(s) the same information and will
not provide to any Contractor(s)/Bidder(s), confidential/additional information
through which the Contractor(s)/Bidder(s) could obtain an advantage in relation

to the tender process or the contract execution.

c. The Principal will exclude from the process all known prejudiced persons. The
Principal shall obtain bids from only those parties who have been short-
listed or prequalified or through a process of open advertisement/web
publishing or any combination thereof.

(2) If the Principal obtains information on the conduct of any of its employees,

Contractor(s) and/or Bidder(s), which is a criminal offence under the IPC/PC

Act, or if there be a substantive suspicion in this regard, the Principal will inform

the Chief Vigilance Officer and subject to its  discretion, can additionally
initiate disciplinary actions.

(3) The Principal will enter into agreements with identical conditions with all
Contractor(s)/Bidder(s) for the different Work Packages in the aforesaid Project

(4) The Principal will disqualify from the tender process all Contractor(s)/Bidder(s) in the
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range of Rs 50 Crore and above, who do not sign this Pact or violate its provisions.

Section 2 - Commitments of the Bidder(s) / Contractor(s)

(N The Bidder(s) / Contractor(s) commit(s) itself/themselves to take all measures
necessary to prevent corruption. He commits himself to observe
the following principles during his participation in the tender process and during the
contract execution.

(a) The Bidder(s)/ Contractor(s) will not, directly or through any other person or
firm offer, promise or give to any of the Principal's employees involved
in the tender process or the execution of the contract any material or other
benefit which he/she is not legally entitled to, in order to obtain in exchange
any advantage, of any kind whatsoever, during the tender process or during
the execution of the contract.

(b) The Bidder(s)/Contractor(s) will not enter with other Bidders into any
undisclosed agreement or understanding, whether formal or informal. This
applies in particular to  prices, specifications, certifications, subsidiary
contracts, submission or non-submission of bids or any other actions to restrict
competitiveness or to introduce cartelization in the bidding process.

(¢c) The Bidder(s)/Contractor(s) will not wuse improperly, for purpose of
competition or personal gain, or pass on to others, any information or
document provided by the Principal as part of the business relationship,
regarding plans, technical proposalsand business details, including information
contained or transmitted electronically.

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and
address of the Agents/representatives in India, if any. Similarly, the
Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and
address of the foreign principals, if any. Further details as mentioned in the
"Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by
the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines al the
payments made to the Indian agent/representative have to be in Indian
Rupees only. Copy of the "Guidelines on Indian Agents of Foreign Suppliers" is
annexed and marked as Annex-"A".

(e) The Bidder(s)/ Contractor(s) will, when submitting his bid, disclose any and
all payments he has made, is committed to or intends to make to agents,
brokers or any other intermediaries in connection with the award of the
contract.

(2) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

Section 3: Disqualification from tender process and/ or exclusion from future

contracts.

(1) If the Bidder(s)/ Contractor(s), before awarding the Project or during execution
has committed a transgression by violating Section 2 above or in any other form so
as to put his reliability or credibility in question, the Principal, at its sole
discretion, is entitled to disqualify the Bidder(s)/ Contractor(s) from the tender
process or terminate the contract, if already awarded, for that reason, without
prejudice to any other legal rights or remedies available to the Principal under
the relevant clauses of GCC/SCC of the tender/contract.

(2) If the Contractor(s)/Bidder(s) has  committed a transgression through a
violation of any of the terms under Section 2 above or in any other form such
as to put his reliability or credibility into question, the Principal  will also
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be entitled to exclude such Contractor(s)/Bidder(s) from future tenders/contract award
processes. The imposition and duration of the exclusion will be determined by the
Principal, keeping in view the severity of the transgression. The severity will be
determined by the circumstances of the case, in particular, the number of
transgressions and/or the amount of the damage.

(3) If it is observed after payment of final bill but before the expiry of validity of
Integrity Pact that the contractor has committed a transgression, through a violation
of any of the terms under Section 2 above or any other term(s) of this Pact, during
the execution of contract, the Principal will be entitled to exclude the contractor
from further tender/contract award processes.

(4) The exclusion wil be imposed for a minimum period of six (6) months and a
maximum period of three (3) years.

(5) If the Contractor(s)/Bidder(s) can prove that  he has
restored/recouped the damage to the Principal caused by him and has installed a
suitable corruption prevention system, the Principal may, at its sole discretion,
revoke or reduce the exclusion period before the expiry of the period of such
exclusion.

Section 4: Compensation for Damages

(D) If the Principal has disqualified the Bidder(s)/Contractor(s) from the tender

process prior to the awarding of the Project according to Section 3, the
Earnest Money Deposit (BID SECURITY)/Bid Security furnished, if any, along
with the offer, as per terms of the Invitation of Tender, shall also be

forfeited. The Bidder(s)/Contractor(s) understands and agrees that this will be
in addition to the disqualification and exclusion of the Contractor (s)/Bidder(s) as may
be imposed by the Principal, interms of Section 3 above.

2) If, at any time after the awarding of the Project, the Principal has terminated the
contract according to Section 3, or if the Principal is entitled to terminate the
contract according to Section 3, the Securty Deposit/Performance Bank
Guarantee furnished by the contractor, if any, as per the terms of the
NIT/Contract shall be forfeited without prejudice to any other legal rights and
remedies available to the Principal under the relevant clauses of General/
Special Conditions of Contract.

The Contractor(s)/Bidder(s) be in addition to the Bidder(s)/Contractor(s), as
terms of Section 3 above understands and agrees that this will disqualification and
exclusion of themay be imposed by the Principal in

Section 5: Previous transgression

(1) The Bidder(s)/Contractor(s) herein declares that it has committed no transgressions
in the last 3 years with any other Company in any country conforming to the anti
corruption approach as detailed herein or with government/ any other Public
Sector Enterprise in India that could justify its exclusion from the tender process.

(2) If at any point of time during the tender process or after the awarding of the
Contract, it is found that the Bidder(s)/Contractor(s) has made an incorrect statement
on this subject, he can be disqualified from the tender process or if, as the case may
be, that the Contract, is already awarded, it will be terminated for such reason
and the Bidder(s)/ Contractor(s) can be blacklisted in terms of Section 3 above.

Section 6: Independent External Monitor / Monitors

(1) The Principal shall, in case where the Project Value is in excess of Rs 50
Crore and above, appoint competent and credible Independent External
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3)

“4)

)

(6)

(7

®)

)

Section 7

Monitor(s) with clearance from Central Vigilance Commission. The Monitor
shall review independently, the cases referred to it to assess whether and to
what extent the parties concerned comply with the obligations under this
Integrity  Pact.

In case of non-compliance of the provisions of the Integrity Pact, the
complaint/non-compliance is to be lodged by the aggrieved party with  the Nodal
Officer only, as shall be appointed by the MD, NHIDCL. The Nodal Officer
shall refer the complaint/non-compliance so received by him to the aforesaid
Monitor.

The Monitor will not  be subjectto any instructions by the representatives of the
parties and will perform its functions neutrally and independently. The Monitor
shall report to the Managing Director, NHIDCL.

The Bidder(s)/Contractor(s) accepts that the Monitor shall have the right to access,
without restriction, all Project documentation of the Principal including that provided by
the Contractor. The Contractor will also grant the Monitor, upon his/her request and
demonstration of avalidinterest, unrestricted and unconditional access to its project
documentation. The Monitor is under contractual obligation to treat the information
and documents of the Bidder (s) /Contractor(s)with confidentiality.

The Principal will provide to the Monitor, sufficient information about all
meetings among the parties related to the Project, provided such meetings could
have an impact on the contractual relations between the Principal and the
Contractor.

As soon as the Monitor notes, or believes to note, a violation of this Pact, he
will so inform the Principal and request the Principal to discontinue and/or take
corrective action, or to take other relevant action (s). The Monitor can in this
regard submit non-binding recommendations. However,beyondthis, the Monitor has
no right to demand from the parties that they act in a specific manner and/or
refrain from action and/or tolerate action.

The Monitor will submit a written report to the MD, NHIDCL within 4 to 6
weeks from the date of reference or intimation to it and, should the occasion
arise, submit proposals for corrective actions for the violation or the breaches
of the provisions of the agreement noticed by the Monitor.

If the Monitor has reported to the MD, NHIDCL, of a substantiated suspicion of an
offence under relevant IPC/PC Act, and the MD, NHIDCL, has not, within the
reasonable time taken visible action to proceed against such offence or
reported it to the Chief Vigilance Officer, the Monitor may also transmit
this information directly to the Chief Vigilance Officer, NHIDCL / MD.

The word 'Monitor' means Independent External Monitor and includes both
singular and plural forms.

Criminal Contractor(s)/charges against violating Bidder(s) / Subcontractor(s)

If the Principal obtains knowledge of conduct of a Bidder/Contractor or any
employee or a representative or an associate of a Bidder/Contractor, which
constitutes a criminal offence under the IPC/PC Act, or if the Principal has
substantive suspicion in this regard, the Principal will forthwith inform the
same to the Chief Vigilance Officer, NHIDCL/MD.

Section 8 - Duration of the Integrity Pact

This Pact shall come into force when both parties have legally signed it. The
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Pact shall expire, in case of the Contractor(s), 3 (three) months after the last
payment under the Contract is made and in case of the wunsuccessful
Bidder(s), 2 (two) months after the contract for the project has been awarded.

If any claims is made/lodged during this time, the same shall be binding and
continue to be valid despite the lapse of this pact as specified above, unless it
is discharged/determined by MD of NHIDCL.

The Bidder(s)/Contractor(s), however, understands and agrees that even upon the
completion of the Project and/or the last payment under the Contract having been
made, if any transgression/violation of the terms of this Pact comes/is brought to the
notice of the Principal, it may, subject to its discretion, blacklist and/or exclude such
Bidder(s)/Contractor(s) as provided for in Section 3, without prejudice to any other legal
right or remedy so available to the Principal.

Section 9 - Other provisions

(1) This Agreement is subject to Indian Law. Place of performance and
jurisdiction is the Registered Office of the Principal,i.e. New Delhi.

(2) Changes and supplements as well as termination notices need to be made
in writing.

(3) If the Bidder/Contractor is a partnership or a consortium, this Agreement must be
signed by all partners or consortium members,

(4) Should one or several provisions of this Agreement turn out to  be
invalid, the remainder of this Agreement shall remain valid and binding. In
such a case, the parties will strive to come to an Agreement in
accordance to their original intentions.

(5) Wherever he or his as indicated in the above sections, the same may be
read as he/she or his/her, as the case may be.

(For & On behalf of the Principal) (For & On behalf of Bidder/
Contractor)

(Office Seal) (Office Seal)

Place _

Date

Witness 1:

(Name & Address)

Witness 2:

(Name & Address)
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Section VII
Additional Conditions
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ADDITIONAL CONDITIONS

PREAMBLE:

The Additional Conditions contained herein shall be read in conjunction with the other
Bidding Documents as specified.

10.

Before tendering, the tenderer shall inspect the site of work and shall full acquaint
himself the above terms and conditions with regard to site, nature of soil, availability of
material suitable location /or execution of work and time involved in the work (over the
entire duration of contract) including local conditions that restrictions, obstructions and
other conditions, as required for satisfactory and timely execution of the work. His rates
should take into consideration all such factors like supply and storage of materials, man
and machinery, land etc. and contingencies. No claim whatsoever shall be entertained by
the NHIDCL on this account.

The contractor must study the specifications and conditions carefully before tendering.
Before the start of the work, the contractor shall submit the program of execution of
work, get it approved from the Engineer, NHIDCL and strictly adhere the same for the
timely completion of the project work.

The contractor shall have to make approaches to the site, if so required and keep them in
good condition for transportation of labour and materials as well as inspection of work by
the Engineer. Nothing extra shall be paid on this account.

The contractor shall all times carryout work on the highway in a manner creating No
intolerance in the flow of traffic as per director of Engineer/Employer.

All managements for traffic diversion during construction including maintenance of
diversion road shall be considered as incidental to the work and contractor's
responsibility and nothing shall be payable to him in this respect. However, if any new
diversion road is constructed by the contractor, the same shall be paid separately.

The work shall be carried out in such a manner so as to interfere or effect or disturb either
works, being executed by other agencies, if any.

Any damage done by the contractor to any existing work shall be made good by him at
his own cost.

The work shall be carried out in the manner complying in all respect with the requirement
of relevant byelaws of the local bodies under the jurisdiction of which the work is to be
executed and nothing extra shall be paid on this account.

For completing the work in time, the contractor might be required to work in trio or more
shifts including night shifts and no claim whatsoever shall be entertained on this account
notwithstanding the facts that the contractor will have to pay to the labourers and other
staff engaged directly or indirectly on the work according to the provision of the law
regulation and the agreement entered upon and/or extra amount /or any other reason.
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1.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

The contractor shall make his own arrangements for obtaining electric connection(s) as
required and make necessary payment directly to the department concerned. The
Department will however make all reasonable recommendations to the authority
concerned in this regard.

The contractor or his authorized representative should always be available at the site of
work to take instructions from Engineer or his authorized representative and ensure
proper execution of work(s) or work should not be done in the absence of such authorized
representative.

The structural and other drawings for the work, shall at all times, be properly corrected
before executing the work.

The contractor shall maintain in good condition all works executed till the completion of
the entire work allotted to the contractor.

No payment will be made to the contractor for damage caused by raids, or other natural
calamities during the execution of works and no such claims on this account will be
entertained.

Royalty at the prevalent rates and all other incidental expenditure shall have to be paid by
the contractor on all the boulders, metal, earth, sand, bajri etc. collected him for the
execution of the work direct to the concerned Revenue Authority of the state or central
Govt. His rates are deemed to include all such expenditure and nothing extra shall be
paid.

The contactor shall take all necessary measures for the safety of traffic during
construction period, erect and maintain such barricades, including signs, markings, flags,
lights and flagman, as necessary at either end of the excavation endangerment are at such
intermediate points as directed by the Engineer for the propel identification of
construction area. The Contractor's rate shall include above items of work and nothing
extra shall be paid to Contractor. He shall be responsible for all damages and accidents
caused due to negligence on the part.

The contractor shall provide suitable barricading with suitably painted single row of the
sheets about 3'- 0" wide (90cms) nailed or bolted with wooden poles spaced 2 to 3 metre
apart and each pole 1.6m to 2m long, 8 cm to 10 cm dia. The poles will be embedded to
mobile iron pedestal rings suitably framed for giving stable support without hindrances to
the traffic as per direction of the Engineer/NHIDCL. All management (including, watch
and ward) of barricades shall be the full responsibility of the contractor. The barricade
shall be removed only after completion of the work or part of the work. The contractor's
rates which include all above items of work and nothing extra shall be paid to the
contractor over and above his quoted rates.

The temporary warning lamps shall be installed at all barricades during the hours of
darkness and kept lit at all times during these hours.

The malba/garbage, removed from the site shall be disposed off by the contractor at any
suitable place as directed by the Engineer.

All work and materials brought and left upon the ground by the contractor or by his
order for the purpose of forming part of the works are to be considered to be. the property
of the NHIDCL and the same are not to be removed or taken away by the contractor or
any other person without special license and consent in writing of the Engineer/NHIDCL
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22.

23.

24.

25.

26.

27.

28.

29.

(i)

(ii)

but the NHIDCL is not be in any way responsible for any loss or damaged which may
happen to or in respect of any such work or materials either by the same being lost or
damaged by weather or otherwise.
The contractor will be responsible to provide deep hand pump/tube well at site of work to
make potable and safe drinking water to labour engaged in execution of work.
The rates for all items of work, unless clearly specified otherwise, shall include the cost
of all labour, materials dewatering and other inputs involved in the execution of the
items. If any reason contractor fails to quote his late for any item provided in the schedule
of quantities it will be assumed that contractor is ready to execute that item free of cost.
Unless otherwise provided in the schedule quantities the rates tendered by the contractor
shall be all inclusive and shall apply to all heights, depths, leads and lifts.
The contractor shall bear all incidental charges for cartage, storage and safe custody of
materials.
The nature of work is such that contractor may have to carry out a part of work
announced not less than Rs.50,000 (Fifty Thousand) or full work on short notice oi 48
hours from Engineer in writing on site order book through special messenger. Failure to
comply with the instruction or delay in taking up the work as per schedule issued by
Engineer shall attract penalty clause as- mentioned in the agreement. In addition, a fine of
Rs. 1000/- per day for each day of default shall be recovered from the contractor and
decision of Engineer shall be final, binding and not open to arbitration.
Existing drains, pipes, cables, overhead wires, sewer lines water line and similar services
encountered in the course of the execution of the work shall be protected against the
damages by the contractor' The contractors shall not store material or otherwise occupy
any part of the site in a manner likely to hinder the operation of such services.
The contactor will not have any claim in case of any delay by the Engineer in removal of
trees or shifting, removing of telegraph (telephone or electric lines (overhead and
underground), water and sewer lines and other structure etc. if any, which may come in
the way of the work' However' suitable extension of time can be granted to cover such
delay.
Stipulated material shall be arranged by the contractor at site of work or all the items
where such materials are required.
Tendered price submitted by the bidder are inclusive of all taxes and levies payment
under the respective statutes. However, pursuant to the constitution (46" amendment
Act 1982) it also further tax or levy is imposed by statute, after the date of receipt of
tenders and the contractor there upon necessarily and properly pays such taxes/levies,
the contractor shall be reimburse the amount so paid, provided such payment, if any,
is not in the opinion of Regional Officer-Shillong/Project Director whose decision
shall be final and binding attributable to delay in execution of the work within the
control of the contractor'.
Thecontractorshallkeepnecessarybooksofaccountandotherdocumentsforthepurpose of
this condition as may be necessary and shall allow inspection of the- same by a duly
authorized representative of the Government and further shall furnish such other
documents as Engineer may require.
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(i11))  The Contractor shall within a period of 30 days of imposition of any further tax or
levy in pursuant to the constitution of (46" amendment) Act 1982, given a written
notice thereof to the Engineer that the same is given pursuant to this condition
together with all necessary information relating thereto.

30. Contractor may be required to execute this work under foul position. The decision of the
Engineer whether the position is foul or not shall be final and the binding of the
contractor and nothing extra for executing the work in foul position is payable, beyond
what is provided in the schedule of quantities.
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