
Sr. No. Amount (Rs.)

1 121,355,229.48                                     

2 230,699,291.82                                     

Total - Works  ( A +B) 352,054,521.30                                     

Sr. No.
JKSRNO.

2020
Description of item Quantity Unit

 Rate (In 

Figures) 

 Rate (In 

Words) 
Amount(Rs.)

1 Architectural
Summary

1.1 Plaster 25,322,496.58                                       

1.2 Flooring, skirting, Dado 12,493,904.25                                       

1.3 Painting 2,641,328.92                                         

1.3 Doors, Windows, Glazing, cladding, façade,Polishing 41,235,503.21                                       

1.4 Insulated sandwich panels PEB skeleton 39,661,996.53                                       

Total : Architectural 121,355,229.48                                     

1.1 Plaster

1.1.1 Wall Plaster

1.1.1.1 Pebble dash  plaster

13.23

Pebble dash plaster up to 10m height above ground floor with a mixture of washed 

pebble or crushed stone 6mm to 12.5mm nominal size dashed over and including fresh 

plaster in two layers, under layer 12mm cement plaster 1:4 (1 cement : 4 coarse sand) 

and top layer 10mm cement plaster with cement mortar 1:3 (1 cement : 3 fine sand) 

mix with 10% finally grounded hydrated lime by volume of cement.

Length of outer wall for all three floors 

6,126.20               sq.m 2,146.95             13,152,645.09                                       

Bill of Quantities for various infrastructures (regular/concrete works and prefab works) for Leh Police in the Union Territory 

of Ladakh.

Architectural Works

Bill of Quantities for Construction of SP OFFICE BAROO, POLICE STATION BAROO, HOUSING UNIT TYPE 2,HOUSING UNITTYPE3,BARRACK 40PAX BAROO,BARRACK 200PAX DPL, 

MULTIPURPOSE HALL DPL

Civil Works

Discipline

Civil Works
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Sr. No.
JKSRNO.

2020
Description of item Quantity Unit

 Rate (In 

Figures) 

 Rate (In 

Words) 
Amount(Rs.)

1.1.2 Internal Wall Plaster

13.8
15mm cement plaster on the rough side of single or half brick wall finish with a 

floating coat of need cement of mix. 1:3 (1 cement : 3 fine sand
26,068.10             sq.m 387.75                10,107,905.78                                       

1.1.3 Ceiling Plaster

1.1.3.1 13.17
6 mm cement plaster of mix :

1:3 (1 cement : 3 fine sand)
9,309.01               sq.m 221.50                2,061,945.72                                         

1.2 Flooring, skirting, Dado

1.2.1  Precast terrazzo tiles Flooring

1.2.1.1 11.23

Precast terrazzo tiles 22mm thick with graded marble chips of size upto 12mm in 

skirting and risers of step not exceeding 30cm in height on 12mm thick cement plaster 

1:3 (1 cement : 3 coarse sand) jointed with neat cement slurry mix with pigment to 

match the shade of tiles, including rubbing and polishing complete with tiles of : 

Light shade using white cement

2,225.08               sq.m 1,437.25             3,197,996.23                                         

1.2.2 Ceramic tile - Flooring

11.51

Providing and laying Ceramic glazed floor tiles of size 300x300 mm (thickness to be 

specified by the manufacturer), of 1st quality conforming to IS : 15622, of approved 

make, in all colours, shades, except White, Ivory, Grey, Fume Red Brown, laid on 20 

mm thick bed of cement mortar 1:4 (1 Cement : 4 Coarse sand), including pointing the 

joints with white cement and matching pigments etc., complete.

638.72                  sq.m 1,216.05             776,715.46                                            

1.2.3 Ceramic tile - Dado

11.50A

Providing and fixing Ist quality ceramic glazed wall tiles conforming to IS: 15622 

(thickness to be specified by the manufacturer), of approved make, in all colours, 

shades except burgundy, bottle green, black of any size as approved by Engineer-in-

Charge, in skirting, risers of steps and dados, over 12 mm thick bed of cement mortar 

1:3 (1 cement : 3 coarse sand) and jointing with grey cement slurry @ 3.3kg per sqm, 

including pointing in white cement mixed with pigment of matching shade complete.

1,709.14               sq.m 1,052.25             1,798,442.57                                         

1.2.3 Epoxy Flooring

1.2.3.1 NS preleminated ready mate wooden flooring 6,720.75               sq.m 1,000.00             6,720,750.00                                         
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JKSRNO.
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Description of item Quantity Unit

 Rate (In 

Figures) 

 Rate (In 

Words) 
Amount(Rs.)

1.3 Painting

OBD

1.3.1 13.98
Distempering with dry distemper of approved brand and manufacture (one

or more coats) and of required shade on old work to give an even shade.
54,460.39             sq.m 48.50                  2,641,328.92                                         

1.4 Doors, Windows, Glazing, cladding, facade

1.4.1 Door /window Frame

9.1.

Providing wood work in frames of doors, windows, clerestory windows and other 

frames, wrought framed and fixed in position with hold fast lugs or with dash fasteners 

of required dia & length ( hold fast lugs or dash fastener shall be paid for separately).

9.1.5  First class kail wood 106.04                  cum 106,894.15         11,335,056.00                                       

1.4.2 Door/window Shutter

9.6

Providing and fixing panelled or panelled and glazed shutters for doors,

windows and clerestory windows fixing with butt hinges of required size with

necessary screws, excluding panelling which will be paid for separately, all

complete as per direction of Engineer-in-charge. (Note: -Butt hinges and

necessary screws shall be paid separately).

9.6.4 First class kail wood 1,594.48               sq.m 3,093.80             4,933,002.22                                         

NS Ladakhi style sun shader  (shingstags) of first class wood 1,444.88               ft 2,800.00             4,045,664.00                                         

1.4.3 Door/window Polishing

13.77
Polishing of wood work with readymade wax polish of approved brand and 

manufacture on new work.
6,198.27               sq.m 144.30                894,410.36                                            
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Description of item Quantity Unit

 Rate (In 

Figures) 

 Rate (In 
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1.4.4 Glazing

1.4.4.1 NS

Providing and fixing double  paneling  or paneling and double glazing 

First class kail wood. 24,833.85             Sq.ft 380.00                9,436,863.00                                         

1.4.4.2 9.1

Providing and fixing panelled or panelled and glazed shutters for doors,

windows and clerestory windows fixing with butt hinges of required size with

necessary screws, excluding panelling which will be paid for separately, all

complete as per direction of Engineer-in-charge. (Note: -Butt hinges and

necessary screws shall be paid separately).

18.59                    cum 106,894.15         

1.4.4.3 NS

Providing and fixing double  paneling  or paneling and double glazing  in partion wall

First class kail wood. 12,264.00             Sq.ft 380.00                4,660,320.00                                         

1.4.4.4 Spider Glazing

25.8

(DSR 2019): Design supply & installation of suspended Spider Glazing system 

designed

to withstand the wind pressure as per IS 875 (Part-III). The Suspended System held 

with Spider Fittings of SS-316 Grade Steel of approved manufacturer with glass panel 

having 12 mm thick clear toughened glass held together with SS- 316 Grade Stainless 

steel Spider & bolt assembly with laminated glass fins 21 mm thick. The Glass fins and 

glass panel assembly shall be connected to Slab/beams by means of SS- 316 Grade 

stainless steel brackets & Anchor bolts and at the bottom using SS channel of 

50x25x2mm using fastener & anchor bolts, non staining weather sealants of approved 

make, Teflon/ nylon bushes and separators to prevent bi-metallic contacts, all complete 

to perform as per specification and approved drawings. The complete system to be

designed to accommodate thermal expansion & seismic movements etc. The joints 

between glass panels (6 to 8 mm) and gaps at the perimeter & in U channel of the 

assembly to be filled with non staining weather sealant, so as to make the entire system 

fully water proof & dust proof. The rate shall include all design, Engineering and shop 

drawing including approval from structural designer, labour, T&P, scaffolding, other 

incidental charges including wastage, enabling temporary services all fitting fixers nut 

bolts, washer, Buffer plates, fastener, anchors, SS channel laminated glass

etc. all complete. For the purpose of payment, actual elevation area of Glazing 

including thickness of joints and the portion of Glass panel inside the SS channel shall 

be measured.

729.38                  Sq.m 8,130.45             5,930,187.62                                         
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1.4.4.5 Spandrel Glass

25.6

(DSR 2019) :Providing and supplying Spandrel Glass Panels comprising of 6 mm thick 

heat strengthened monolithic float glass of approved colour and shade with reflective 

soft coating on surface # 2 of approved colour and shade so as to match the colour and 

shade of the IGUs in the vision panels etc. ,all complete for the required performances 

as specified, as per the Architectural drawings, as per the approved shop drawings, as 

specified, and as directed by the Engineer- in- Charge.

For payment, only the actual area of glass on face # 1 of the glass panels (but excluding 

the area of grooves and weather silicone sealant) provided and fixed in position, shall 

be measured in sqm. (Payment for fixing of Spandrel Glass Panels in the curtain 

glazing is included in cost of relevent Item*).“(i) Coloured tinted float glass 6mm thick 

substrate with reflective soft coating on face # 2, having properties as visible Light 

transmittance (VLT) of 25 to 35 %, Light reflection internal 10 to 15%, light reflection 

external 10 to 20 %, shading coefficient (0.25- 0.28) and U value of 3.0 to 3.3 W/m2 K 

etc. . The properties of performance glass shall be decided by technical sanctioning 

authority as per the site requirement.

358.23                  Sq.m 2,127.95             762,295.53                                            
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 Rate (In 

Figures) 

 Rate (In 
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1.5 Insulated sandwich panels PEB skeleton

1.5.1 NS

Insulation of wall 

Providingand  fixing (PU) Polyurethane 50mm thick of density 28kg -38 kg/ CU .M   in 

between cavity wall.
15,453.80             sq.m 1,500.00             23,180,700.00                                       

1.5.2 12.53.2

Insulation of ceiling 

Thermal insulation of roofing with expanded polystyrene

Fixed with suitable adhesive

To the false ceiling as per the  directions of the 

Engineer – in – charge 

b) with Type SE – self Extinguishing type 50

7,616.83               Sq.m 308.35                2,348,649.53                                         

1.5.3 12.47.1

Providing, fixing and applying  plaster of Paris (POP) False ceiling consisting of frame 

work made with 50mm Sq M.S tubes of 18

G thickness as main runner at 600 mm C/C Both way, -I suspended/ supported with 

M.S. flats 25x4 mm from existing R.C.C. slab including providing and fixing expanded 

metal of size 5.25mmx 1.25mm thickness welded to main runner and applying POP ( 

calciumsulphatesemihydrate variety) to the smooth to line and level including 

necessary supports scaffolding etc. as required and also including a coat of red oxide 

zinc chromate primer over the M.S. fiame work and suspenders complete.

7,616.83               Sq.m 1,855.45             14,132,647.00                                       

Total Amount : Architectural Works 122,117,525.01                                     
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2 Civil
Summary of Civil Works

2.2 EARTH WORK 1,403,592.53                                         

2.3 CONCRETE WORK 10,131,247.02                                       

2.4 REINFORCEMENT CEMENT CONCRETE WORK 59,819,497.34                                       

2.5 STEEL WORK 127,477,079.47                                     

2.6 MASONRY WORK 21,217,830.60                                       

2.7 WATERPROOFING WORK 2,992,267.24                                         

2.8 LANDSCAPE WORK 920,640.90                                            

2.9 DISMANTLING AND DEMOLISHING 6,737,136.73                                         

TOTAL 230,699,291.82                                     

2.2 EARTH WORK

2.2.1 2.7

Earth work in excavation by mechanical means (Hydraulic excavator) / manual means

over areas (exceeding 30cm in depth. 1.5m in width as well as 10 sqm on plan)

including disposal of excavated earth, lead up to 50m and lift up to 1.5m, disposed

earth to be levelled and neatly dressed.

2.2.1.1 2.7.1 All kinds of soil 3,936.23               cum 188.75                742,963.00                                            

2.2.2 2.9

Earth work in excavation by mechanical means (hydraulic excavator) in trenches

forfoundations, drains, pipes, cables etc. (not exceeding 1.5 m in width) and for shafts,

wells, cesspits and the like not exceeding 10 sqm on plan, including dressing of

sidesand ramming of bottoms lift upto 1.5 m, including getting out excavated earth and

disposal of surplus excavated earth as directed, within a lead of 50 metres:

2,185.33               cum 150.00                327,799.50                                            

2.9.1  All kinds of soil :

2.2.3 24.4.1

Dry stone pitching (any thickness) including cost of stone. On Horizontal. 

In the foundation of trenches of base

683.71

cum 486.80                332,830.03                                            

Total for Earthwork 1,403,592.53                                         
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2.3 CONCRETE WORK

2.3.1 4.4
Providing and laying in position cement concrete of specified grade excluding the cost

of centering and shuttering - All work up to plinth level :

2.3.1.1 4.4.7 1:4:8 (1 cement : 4 coarse sand : 8 graded stone aggregate 40 mm nominal size) 451.23                  cum 4,419.85             1,994,368.92                                         

2.3.2 4.8.1

Providing and fixing up to floor five level precast cement concrete solid blocks

including hoisting and seating in position with cement mortar 

1:3 (1: cement 3: coarse sand), cost of centering,

Shuttering and complete.  Crushed 

1:3:6 (1 cement: 3 coarse sand : 6 graded stone aggregate 

20mmm nominal size) 

1,031.29               cum 7,890.00             8,136,878.10                                         

Total for Concrete Work 10,131,247.02                                       

2.4 REINFORCEMENT CEMENT CONCRETE WORK

2.4.1 5.9 Centering and shuttering including strutting, propping etc. and removal of form for :

2.4.1.1 5.9.1 Foundations, footings, bases of columns, etc. for mass concrete. 2,992.15               sq.m 262.30                784,841.00                                            

2.4.1.2 5.9.2
Walls (any thickness) including attached pilasters, butteresses, plinth and string

courses etc.
6,945.89               sq.m 573.85                3,985,898.98                                         

2.4.1.3 5.9.3 Suspended floors, roofs, landings, balconies and access platform. 9,196.04               sq.m 573.85                5,277,147.55                                         

2.4.1.4 5.9.4 Lintels, beams, plinth beams, girders, bressumers and cantilevers. 3,237.42               sq.m 502.85                1,627,936.65                                         

2.4.1.5 5.9.7  Stairs (excluding landings) except spiral staircases. 2,458.74               sq.m 807.50                1,985,432.55                                         

2.4.2 5.3.1

R.C.C work in beam suspended floors , roofs having slopes up to 15 degree, landings, 

balconies,shelves, chajjas,lintels, bends,plain window sills 

Staircase and spiral stair cases up to floor five level excluding cost of centering, 

shuttering, finishing and reinforcement with 

1:1.5:3 (1cement: 1.5 coarse sand: 3 graded stone aggregate 20mm nominal size.)

4,086.24               cum 8,953.95 36,587,988.65                                       
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2.4.3 5.2.

Providing and laying cement concrete for retaining walls, return walls, walls (any

thickness) including attached pilasters, columns, piers, abutments, pillars, posts, struts,

buttresses, string or lacing courses, parapets, coping, bed blocks, anchor blocks, plain

window sills, fillets, sunken floor,etc., up to floor five level, excluding the cost of

centering, shuttering and finishing :

2..4.3.1 1:1.5:3 (1 cement :  1.5 coarse sand: 3 graded stone 679.81                  cum 8,552.85             5,814,312.96                                         

2.4.4 5.1.2

Providing and laying in position specified grade of reinforced, cement concrete 

excluding the cost of centering, shuttering,(RCC)

Finishing and reinforcement – All work upto plinth level. 

1:1.5:3 (1 cement: 1.5 coarse sand: 3 graded stone  aggregate 40 mm nominal size)

530.38                  cum 7,081.60 3,755,939.01                                         

REINFORCEMENT CEMENT CONCRETE WORK 59,819,497.34                                       

2.5 STEEL WORK

2.5.1 5.22.1
Reinforcement for RCC work including straightening, cutting, bending, placing in 

position and binding all, complete. 
1,622,878.16        kg 78.55                  127,477,079.47                                     

Total for Steel Work 127,477,079.47                                     

2.6. MASONRY WORK

2.6.1 7.1.

Random Rubble masonry with hard stone in foundation and plinth

including leveling up with cement concrete 1:6:12 (1 Cement : 6 coarse

sand : 12 graded stone aggregate 20mm nominal size) upto plinth level and

curing complete with:

7.1.1 Cement mortar 1:6 (1 Cement : 6 coarse sand)
503.18                  cum 4,435.25             

2,231,729.10                                         

2.6.2 N.S

Compress Brick work in superstructure above plinth level upto floor five level and

curing complete in:

 Cement mortar 1:6(1cement : 6 coarse sand)

2,406.35               7,890.00          18,986,101.50                                       

Total for MasonryWork 21,217,830.60
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2.7. WATER PROOFING WORK

2.7.1 23.6.

Providing and laying water proofing treatment on roofs of slabs by

applying cement slurry mixed with water proofing cement compound

consisting of applying :

(a) after surface preparation, first layer of slurry of cement @ 0.488

kg/sqm mixed with water proofing cement compound@ 0.253 kg/sqm.

(b) laying second layer of Fibre glass cloth when the first layer is still

green. Overlaps of joints of fibre cloth should not be less than 10 cm.

(c) third layer of 1.5 mm thickness consisting of slurry of cement @

1.289 kg/sqm mixed with water proofing cement compound @ 0.670

kg./sqm. and coarse sand @1.289 kg/sqm. This will be allowed to air

cure for 4 hours followed by water curing for 48 hours.

The entire treatment will be taken upto 30cm on parapet wall and tucked

into groove in parapet all around.

(d) fourth and final layer of brick tiling with cement mortar (which will

be paid for separately)

For the purpose of measurement the entire treated surface will be

measured. sqm 518.60

23.7 Providing and laying integral cement based water
4,677.29               sq.m 518.60                2,425,642.59                                         

2.7.2 23.17

Providing and mixing integral crystalline admixture for water proofing

treatment to RCC structures like basement raft, retaining walls, reservoir,

sewage & water treatment plant, tunnels / subway and bridge deck etc. at

the time of transporting of concrete into the drum of the ready-mix truck,

using integral crystalline admixture @ 0.80% (minimum) to the weight

of cement content per cubic meter of concrete) or higher as

recommended by the manufacturer’s specification in reinforced cement

concrete at site of work. The material shall meet the requirements as

specified in ACI-212-3R- 2010 i.e. by reducing permeability of concrete

by more than 90%, compared with control concrete as per DIN 1048 and

resistant to 16bar hydrostatic pressure. The crystalline admixture shall be

capable of self-healing of cracks up to a width of 0.50mm. The work shall be carried

out all complete as per specification and the direction of

the Engineer-in-charge. The product performance shall carry guarantee

for 10 years against any leakage. 1,485.06               k.g 381.55                566,624.64                                            

Total for Waterproofing Work 2,992,267.24
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2.8. LANDSCAPE WORK

2.8.1 7.6.

Coursed Rubble Masonry with hard stone in retaining wall,foundation and plinth and

curing complete with:

7.6.1 Cement mortar 1:6 (1 Cement : 6 coarse Sand)
170.24                  cum 5,407.90             

920,640.90                                            

`

Total for LANDSCAPE 920,640.90

2.9. DISMANTLING AND DEMOLISHING

2.9.1 15.3.

Demolishing R.C.C. work manually/by mechanical means

including stacking of steel bars and disposal of

Unserviceable material within 50metrelead.

1,067.19               cum 2289.25

2,443,064.71                                         

2.9.2 15.9.

DemoIishing stone rubble masonry manually/by

mechanical means including stacking of serviceable

material and disposal of unserviceable material within

50 metres lead :

In cement mortar 

4,342.46               cum 820.45

3,562,771.31                                         

2.9.3 15.12

Dismantling doors, windows and clerestory windows (steel

or wood) shutter including chowkhats, architrave,

holdfasts etc. complete and stacking within 50 metres

lead:

15.12.2 Of area beyond 3 sq. metres. For each

347.00                  OTY 354.75

123,098.25                                            

2.9.4

15.28

Dismantling roofing including ridges, hips valleys and

gutters etc., and stacking the material within 50 metres

lead of:

15.28.1  G.S. Sheet

2,888.97               sq.m 113.9

329,053.68                                            

2.9.5 15.14

Dismantling wood work in frames, trusses, purlins and

rafters upto 10 metres span and 5 metres height including

stacking the material within 50 metres lead :

15.14.1 Of sectional area 40 square centimetres and

above.

157.97                  cum 1767.1

279148.787
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Total for DISMANTLING AND DEMOLISHING 6,737,136.73                                         
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