
NH54 Sec-3, PKG-6 (S-3-1) BREAKDOWN OF CONSTRUCTION COST L= 45.5 km

(A) CONSTRUCTION COST

A1 SITE CLEARANCE 6,022,670

A1.1 Clearing and Grubbing 52.94 hectare 1,711,286

A1.2 Dismantling of Structures 1 LS 3,258,353

A1.3 Cutting of Trees 1,041 each 1,053,031

A2 EARTHWORK 863,456,994

A2.1 Excavation in Soil 23,191 cum 5,270,155

A2.2 Excavation in Ordinary Rock 902,727 cum 291,806,341

A2.3 Excavation in Hard Rock 205,558 cum 114,752,474

A2.4 Excavation for Structures in Soil 1,748 cum 138,092

A2.5 Excavation for Structures in Ordinary Rock 61,902 cum 6,499,710

A2.6 Excavation for Structures in Hard Rock 19,050 cum 16,935,450

A2.7 Embankment Construction 132,737 cum 25,087,293

A2.8 Scarifying Existing Bituminous Surface 24,800 sqm 471,200

A2.9 Subgrade 30,797 cum 14,566,981

A2.10 Spoil Bank 1,050,640 cum 387,929,298

A3 PAVEMENT 1,895,749,236

A3.1 Granular Sub-base 138,786 cum 427,599,666

A3.2 Wet Mix Macadam 113,595 cum 353,507,640

A3.3 Prime Coat 454,378 sqm 19,992,632

A3.4 Tack Coat 507,155 sqm 10,143,100

A3.5 Dense Graded Bituminous Macadam 44,817 cum 597,634,695

A3.6 Bituminous Concrete 20,104 cum 300,233,136

A3.7 Surface Dressing 1,822 sqm 251,417

A3.8 Carriage of Materials 1 LS 186,386,950

A4 DRAINAGE 394,158,706

A4.1 Lined Ditch 300 mm 43,276 metre 102,750,447

A4.2 Sub Surface Drain with Perforated Pipe 0 metre 0

A4.3 Pipe Culvert 1,200 mm (Re-Construction) 183 each 215,672,454

A4.4 Pipe Culvert 1,200 mm (New Construction) 47 each 51,309,242

A4.5 Box Culvert 2 m x 2 m 6 each 18,044,460

A4.6 Box Culvert 3 m x 3 m 0 each 0

A4.7 Box Culvert 4 m x 4 m 1 each 6,382,103

A4.8 Box Culvert 4 m x 6 m 0 each 0

A5 BRIDGE 0

A6 SLOPE PROTECTION 1,485,220,063

A6.1 Wet Masonry Retaining Wall (H=3m) 9,060 metre 143,990,580

A6.2 Wet Masonry Retaining Wall (H=7m) 1,450 metre 83,221,300

A6.3 Gravity Wall (H=1.5m) 3,880 metre 71,089,360

A6.4 Gravity Wall (H=2m) 3,960 metre 96,740,160

A6.5 Gravity Wall (H=3m) 4,220 metre 154,637,680

A6.6 Gravity Wall (H=4m) 3,200 metre 156,347,733

A6.7 Gravity Wall (H=5m) 2,220 metre 135,582,800

A6.8 Gravity Wall (H=6m) 1,120 metre 82,082,560

A6.9 Reinforced Earth Retaining Wall (H=7m) 740 metre 132,904,814

A6.10 Reinforced Earth Retaining Wall (H=8m) 480 metre 98,524,032

A6.11 Reinforced Earth Retaining Wall (H=9m) 140 metre 32,328,198

A6.12 Reinforced Earth Retaining Wall (H=10m) 420 metre 107,760,660

A6.13 Gabion Wall (1:0.3) 960 cum 3,056,640

A6.14 Rockfall Prevention Wall (H=3m) 5,177 cum 32,421,250

A6.15 Rockfall Prevention Fence (H=2m) 1,190 metre 11,810,750

A6.16 Hydroseeding (t=5cm) 0 sqm 0

A6.17 Seeding and Mulching (Soil Cut Slope) 245,558 sqm 58,933,920

A6.18 Turfing (Embankment) 24,492 sqm 1,983,852

A6.19 Vegetation Mat (Steep Slope) 0 sqm 0

A6.20 Crib Work (F300) 16,599 sqm 57,814,806

A6.21 Crib Work (F500) 0 sqm 0

A6.22 Non-frame 0 sqm 0

A6.23 Earth Removal 280 cum 77,280

A6.24 Counterweight Fill 0 cum 0

A6.25 Groundwater Drainage Work 450 metre 5,329,687

A6.26 Anchor Work (F110UA) 0 metre 0

A6.27 Rock-bolt Work (D22) 3,097 metre 18,582,000

A6.28 Emrgency Works 0 km 0

A7 TRAFFIC SAFETY FACILITIES 34,784,329

A7.1 Traffic Sign 1 LS 1,038,548

A7.2 Road Marking 11,177 sqm 13,424,095

A7.3 Road Delineator 40 each 172,351

A7.4 Guard Rail 2,370 metre 13,610,494

A7.5 Street Furniture 4,965 each 6,538,841

A8 ROAD APPURTENANCES 30,208,293

A8.1 Kilometer Stone (5km) 9 each 50,753

A8.2 Kilometer Stone (1km) 36 each 121,231

A8.3 Kilometer Stone (200m) 182 each 166,895

A8.4 Boundary Stone 547 each 471,515

A8.5 Bus Bay and Road Amenity 5 each 27,859,835

A8.6 View Point 3 each 1,538,064

4,709,600,291TOTAL OF (A)
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