
UC (NH54 S-3-1)

A1.1 Clearing and Grubbing

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

2.3

Clearing and Grubbing Road Land. (Clearing and grubbing road land including 

uprooting rank vegetation, grass, bushes, shrubs, saplings and trees girth up to 

300 mm, removal of stumps of trees cut earlier and disposal of unserviceable 

materials and stacking of serviceable material to be used or auctioned up to a lead 

of 1000 metres including removal and disposal of top organic soil not exceeding 

150 mm in thickness.)

(ii) By Mechanical Means

A In area of light jungle 53 hectare 32,325 1,711,286

B In area of thorny jungle hectare 39,635 0

53 hectare 1,711,286TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 S-3-1)

A1.2 Dismantling of Structures

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

A.1.2.1  Dismantling of Structures

2.4

Dismantling of Structures (Dismantling of existing structures like culverts, 

bridges, retaining walls and other structure comprising of masonry, cement 

concrete, wood work, steel work, including T&P and scaffolding wherever 

necessary, sorting the dismantled material, disposal of unserviceable material and 

stacking the serviceable material with all lifts and lead of 1000 metres)

(i) Lime /Cement Concrete

II By Mechanical Means for items No. 202( b)   & ( c)   

A Cement Concrete Grade M-15 & M-20 290 cum 751 217,994

(iii) Dismantling Stone Masonry

B Rubble stone masonry in cement mortar. 4,019 cum 473 1,901,058

1.1

Loading and unloading of stone boulder/stone aggregates/sand/ 

kanker/moorum. (Placing tipper at loading point, loading with front end loader, 

dumping, turning for return trip, excluding time for haulage and return trip)

cum 190 0

1.6
Cost of Haulage Excluding Loading and Unloading For Short Haul for a 

distance upto 100 km
Lead (km)

(i) Surfaced Road 2.5 6,895 tonne.km 10.50 180,996

2,300,047

A.1.2.2  Dismantling of Flexible Pavemets

2.5

Dismantling of Flexible Pavements (Dismantling of flexible pavements and 

disposal of dismantled materials up to a lead of 1000 metres, stacking serviceable 

and unserviceable materials separately)

II By Mechanical Means

A Bituminous course 1,928 cum 455 877,322

1.1

Loading and unloading of stone boulder/stone aggregates/sand/ 

kanker/moorum. (Placing tipper at loading point, loading with front end loader, 

dumping, turning for return trip, excluding time for haulage and return trip)

cum 190 0

1.6
Cost of Haulage Excluding Loading and Unloading For Short Haul for a 

distance upto 100 km
Lead (km)

(i) Surfaced Road 2.5 3,085 tonne.km 10.50 80,984

958,306

1 LS 3,258,353

 SUB TOTAL

SUB TOTAL

TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 S-3-1)

A1.3 Cutting of Trees

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

2.1

Cutting of Trees, including Cutting of Trunks, Branches and Removal 

(Cutting of trees, including cutting of trunks, branches and removal of stumps, 

roots, stacking of serviceable material with all lifts and up to a lead of 1000 mtrs 

and earth filling in the depression/pit.)

(i) Girth from 300 mm to 600 mm 565 each 381 215,216

(ii) Girth from 600 mm to 900 mm 342 each 694 237,642

(iii) Girth from 900 mm to 1800 mm 110 each 3,802 420,099

(iv) Girth above 1800 mm 24 each 7,597 180,075

1,041 each 1,053,031TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 S-3-1)

A2.1 Excavation in Soil

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

3.30

Excavation in Hilly Areas in Ordinary Soil By Mechanical Means (Excavation 

in ordinary soil in hilly area by mechanical means including cutting and trimming 

of side slopes and disposing of excavated earth with all lifts and lead .)

Case-I :  Disposal of cut material with all lifts and lead upto 1000 metres. 23,191 cum 180 4,174,380

Case-II: Disposing cut material on the valley side cum 85 0

1.1

Loading and unloading of stone boulder/stone aggregates/sand/ 

kanker/moorum. (Placing tipper at loading point, loading with front end loader, 

dumping, turning for return trip, excluding time for haulage and return trip)

cum 190 0

1.6
Cost of Haulage Excluding Loading and Unloading For Short Haul for a 

distance upto 100 km
Lead (km)

(i) Surfaced Road 2.5 41,744 tonne.km 10.50 1,095,775

23,191 cum 5,270,155TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 S-3-1)

A2.2 Excavation in Ordinary Rock

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

A.2.2.1  Excavation in Ordinary Rock not Requiring Blasting

3.31

Excavation in Hilly Area in Ordinary Rock by Mechanical Means not 

Requiring Blasting. (Excavation in hilly area in ordinary rock not requiring 

ballasting by mechanical means including cutting and trimming of slopes and 

disposal of cut material.)

Case-I :  Disposal of cut material with all lifts and lead upto 1000 metres. 902,727 cum 276 249,152,514

Case-II: Disposing cut material on the valley side cum 146 0

1.1

Loading and unloading of stone boulder/stone aggregates/sand/ 

kanker/moorum. (Placing tipper at loading point, loading with front end loader, 

dumping, turning for return trip, excluding time for haulage and return trip)

cum 190 0

1.6
Cost of Haulage Excluding Loading and Unloading For Short Haul for a 

distance upto 100 km
Lead (km)

(i) Surfaced Road 2.5 1,624,908 tonne.km 10.50 42,653,827

902,727 cum 291,806,341

A.2.2.2 Excavation in Ordinary Rock Requiring Blasting

3.32

Excavation in Hilly Areas in laminated rock (requiring blasting) By Mechanical 

Means (Excavation for roadway in hilly areas in laminated rock (requiring 

blasting) which are not suitable for construction of masonry and pavement  by 

drilling, blasting and breaking, trimming of bottom and side slopes in accordance 

with requirements of lines, grades and cross sections, loading and disposal of cut 

road with in all lifts and leads upto 1000 metres.)

Case-I :  Disposal of cut material with all lifts and lead upto 1000 metres. 0 cum 360 0

Case-II: Disposing cut material on the valley side cum 269 0

1.1

Loading and unloading of stone boulder/stone aggregates/sand/ 

kanker/moorum. (Placing tipper at loading point, loading with front end loader, 

dumping, turning for return trip, excluding time for haulage and return trip)

cum 190 0

1.6
Cost of Haulage Excluding Loading and Unloading For Short Haul for a 

distance upto 100 km
Lead (km)

(i) Surfaced Road 2.5 0 tonne.km 10.50 0

0 cum 0

902,727 cum 291,806,341

 SUB TOTAL

 SUB TOTAL

TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 S-3-1)

A2.3 Excavation in Hard Rock

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

3.33

Excavation in Hilly Areas in Hard Rock Requiring Blasting (Excavation in 

hilly areas in hard rock requiring blasting, by mechanical means including 

trimming of slopes and disposal of cut material.)

Case-I :  Disposal of cut material with all lifts and lead upto 1000 metres. 205,558 cum 511 105,039,883

Case-II:  Disposing cut material on the valley side cum 381 0

1.1

Loading and unloading of stone boulder/stone aggregates/sand/ 

kanker/moorum. (Placing tipper at loading point, loading with front end loader, 

dumping, turning for return trip, excluding time for haulage and return trip)

cum 190 0

1.6
Cost of Haulage Excluding Loading and Unloading For Short Haul for a 

distance upto 100 km
Lead (km)

(i) Surfaced Road 2.5 370,004 tonne.km 10.50 9,712,592

205,558 cum 114,752,474

A2.4 Excavation for Structures in Soil

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

3.11

Excavation for Structures (Earth work in excavation of foundation of structures 

as per drawing and technical specification, including setting out, construction of 

shoring and bracing, removal of stumps and other deleterious matter, dressing of 

sides and bottom, backfilling the excavation earth to the extent required and 

utilising the remaining earth locally for road work.)

(i) Ordinary soil

B Mechanical Means (Depth upto 3 m) 1748 cum 79 138,092

1748 cum 138,092

A2.5 Excavation for Structures in Ordinary Rock

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

3.11

Excavation for Structures (Earth work in excavation of foundation of structures 

as per drawing and technical specification, including setting out, construction of 

shoring and bracing, removal of stumps and other deleterious matter, dressing of 

sides and bottom, backfilling the excavation earth to the extent required and 

utilising the remaining earth locally for road work.)

(ii) Ordinary rock (not requiring blasting)

B Mechanical Means 61,902 cum 105 6,499,710

61,902 cum 6,499,710

TOTAL

TOTAL

TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 S-3-1)

A2.6 Excavation for Structures in Hard Rock

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

3.11

Excavation for Structures (Earth work in excavation of foundation of structures 

as per drawing and technical specification, including setting out, construction of 

shoring and bracing, removal of stumps and other deleterious matter, dressing of 

sides and bottom, backfilling the excavation earth to the extent required and 

utilising the remaining earth locally for road work.)

(iii) Hard rock ( requiring blasting )

A Manual Means 19,050 cum 889 16,935,450

19,050 cum 16,935,450

A2.7 Embankment Construction

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

3.15

Construction of Embankment with Material Deposited from Roadway 

Cutting (Construction of embankment with approved materials deposited at site 

from roadway cutting and excavation from drain and foundation of other 

structures graded and compacted to meet requirement of table 300-2)

132,737 cum 189 25,087,293

132,737 cum 25,087,293

A2.8 Scarifying Existing Bituminous Surface

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

3.13

Scarifying existing bituminous surface to a depth of 50 mm by mechanical 

means (Scarifying the existing bituminous road surface to a depth of 50 mm and 

disposal of scarified material with in all lifts and lead upto 1000 metres.)

24,800 sqm 19 471,200

24,800 sqm 471,200

A2.9 Subgrade

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

3.16

Construction of Subgrade and Earthen Shoulders (Construction of subgrade 

and earthen shoulders with approved material obtained from borrow pits with all 

lifts & leads, transporting to site, spreading, grading to required slope and 

compacted to meet requirement of table No. 300-2)

30,797 cum 473 14,566,981

30,797 cum 14,566,981

TOTAL

TOTAL

TOTAL

TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 S-3-1)

A3.1 Granular Sub-base

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

4.1 Granular Sub-base with Close Graded Material (Table:- 400-1)

A

Plant Mix Method (Construction of granular sub-base by providing close graded 

Material, mixing in a mechanical mix plant at OMC, carriage of mixed Material 

to work site, spreading in uniform layers with motor grader on prepared surface 

and compacting with vibratory power roller to achieve the desired density, 

complete as per clause 401 )

(i) for grading- I  Material cum 3,016 0

(ii) for grading- II  Material 138,786 cum 3,081 427,599,666

(iii) for grading-III  Material cum 2,852 0

138,786 cum 427,599,666

A3.2 Wet Mix Macadam

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

4.12

Wet Mix Macadam (Providing, laying, spreading and compacting graded stone 

aggregate to wet mix macadam specification including premixing the Material 

with water at OMC in mechanical mix plant carriage of mixed Material by tipper 

to site, laying in uniform layers with paver in sub- base / base course on well 

prepared surface and compacting with vibratory roller to achieve the desired 

density.)

113,595 cum 3,112 353,507,640

113,595 cum 353,507,640

A3.3 Prime Coat

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

5.1

Prime coat (Providing and applying primer coat with bitumen emulsion on 

prepared surface of granular Base including clearing of road surface and spraying 

primer at the rate shown in 500-1 using mechanical means.)

i) Low Porosity 454,378 sqm 44 19,992,632

454,378 sqm 19,992,632

A3.4 Tack Coat

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

5.2

Tack coat (Providing and applying tack coat with bitumen emulsion using 

emulsion pressure distributor at required rate on the prepared bituminous/granular 

surface cleaned with mechanical broom.)

i) Normal Bituminous Surface 507,155 sqm 20 10,143,100

iii) Granular Surface Treated with Primer sqm 27 0

507,155 sqm 10,143,100

TOTAL

TOTAL

TOTAL

TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 S-3-1)

A3.5 Dense Graded Bituminous Macadam

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

5.4

Dense Graded Bituminous Macadam (Providing and laying dense bituminous 

macadam with 100-120 TPH batch type HMP producing an average output of 75 

tonnes per hour using crushed aggregates of specified grading, premixed with 

bituminous binder @ 4.0 to 4.5% by weight of total mix of mix and filler, 

transporting the hot mix to work site, laying with a hydrostatic paver finisher with 

sensor control to the required grade, level and alignment, rolling with smooth 

wheeled, vibratory and tandem rollers to achieve the desired compaction as per 

MoRTH specification clause No. 507 complete in all respects.)

(ii) for Grading II (19 mm nominal size) 44,817 cum 13,335 597,634,695

44,817 cum 597,634,695

A3.6 Bituminous Concrete

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

5.5

Bituminous Concrete (Providing and laying bituminous concrete with 100-120 

TPH batch type hot mix plant producing an average output of 75 tonnes per hour 

using crushed aggregates of specified grading, premixed with bituminous binder 

@ 5.4 to 5.6 % of mix and filler, transporting the hot mix to work site, laying with 

a hydrostatic paver finisher with sensor control to the required grade, level and 

alignment, rolling with smooth wheeled, vibratory and tandem rollers to achieve 

the desired compaction as per MORTH specification clause No. 509 complete in 

all respects)

Case-I Using Bitumen 60/70 grade

(i) for Grading-I ( 13 mm nominal size ) 20,104 cum 14,934 300,233,136

20,104 cum 300,233,136

A3.7 Surface Dressing

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

5.6

Surface Dressing (Providing and laying surface dressing as wearing course in 

single coat using crushed stone aggregates of specified size on a layer of 

bituminous binder laid on prepared surface and rolling with 8-10 tonne smooth 

wheeled steel roller)

Case-I: 19 mm nominal chipping size 1,822 sqm 138 251,417

1,822 sqm 251,417

TOTAL

TOTAL

TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 S-3-1)

A3.8 Carriage of Materials

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

- Cost of Haulage for Granular Sub-base

i) Aggregate 138,786 1.28 177,646 cum 359.15 63,801,916

ii) Sand cum 286.79 0

iii) Lime/Filler cum 3,951.33 0

iv) Bitumen tonne 3,119.00 0

- Cost of Haulage for Wet Mix Macadam

i) Aggregate 113,595 1.32 149,945 cum 359.15 53,853,166

ii) Sand cum 286.79 0

iii) Lime/Filler cum 3,951.33 0

iv) Bitumen tonne 3,119.00 0

- Cost of Haulage for Dense Graded Bituminous Macadam

i) Aggregate 44,817 1.44 64,536 cum 359.15 23,178,395

ii) Sand 44,817 0.45 20,168 cum 286.79 5,783,781

iii) Lime/Filler 44,817 0.02 896 cum 3,951.33 3,541,738

iv) Bitumen 44,817 0.1 4,482 tonne 3,119.00 13,978,422

- Cost of Haulage for Bituminous Concrete

i) Aggregate 20,104 1.46 29,352 cum 359.15 10,541,767

ii) Sand 20,104 0.45 9,047 cum 286.79 2,594,487

iii) Lime/Filler 20,104 0.02 402 cum 3,951.33 1,588,752

iv) Bitumen 20,104 0.12 2,412 tonne 3,119.00 7,524,525

1 LS 186,386,950TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 S-3-1)

A7.1 Traffic Sign

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

8.4

Retro- reflectorised Traffic signs (Providing and fixing of retro- reflectorised 

cautionary, mandatory and informatory sign as per IRC :67 made of encapsulated 

lens type reflective sheeting vide clause 801.3, fixed over aluminium sheeting, 1.5 

mm thick supported on a mild steel angle iron post 75 mm x 75 mm x 6 mm 

firmly fixed to the ground by means of properly designed foundation with M15 

grade cement concrete 45 cm x 45 cm x 60 cm, 60 cm below ground level as per 

approved drawing)

(i) 90 cm equilateral triangle 9 each 10,001 87,529

(ii) 60 cm equilateral triangle 20 each 6,187 124,091

(iii) 60 cm circular 24 each 8,684 205,840

(iv) 80 mm x 60 mm rectangular 18 each 12,556 228,938

(v) 60 cm x 45 cm rectangular 20 each 8,428 169,038

(vi) 60 cm x 60 cm square 22 each 10,197 223,111

113 each 1,038,548

A7.2 Road Marking

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

8.13

Road Marking with Hot Applied Thermoplastic Compound with 

Reflectorising Glass Beads on Bituminous Surface (Providing and laying of hot 

applied thermoplastic compound 2.5 mm thick including reflectorising glass 

beads @ 250 gms per sqm area, thickness of 2.5 mm is exclusive of surface 

applied glass beads as per IRC:35 .The finished surface to be level, uniform and 

free from streaks and holes.)

11,177 sqm 1,201 13,424,095

11,177 sqm 13,424,095

A7.3 Road Delineator

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

8.15

Road Delineators (Supplying and installation of delineators (road way indicators, 

hazard markers, object markers), 80-100 cm high above ground level, painted 

black and white in 15 cm wide stripes, fitted with 80 x 100 mm rectangular or 75 

mm dia circular reflectorised panels at the top, buried or pressed into the ground 

and confirming toIRC-79 and the drawings.)

40 each 4,336 172,351

40 each 172,351

TOTAL

TOTAL

TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 S-3-1)

A7.4 Guard Rail

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

8.23 Metal Beam Crash Barrier

A

Type - A, "W" : Metal Beam Crash Barrier (Providing and erecting a "W" metal 

beam crash barrier comprising of 3 mm thick corrugated sheet metal beam rail, 

70 cm above road/ground level, fixed on ISMC series channel vertical post, 150 x 

75 x 5 mm spaced 2 m centre to centre, 1.8 m high, 1.1 m below ground/road 

level, all steel parts and fitments to be galvanised by hot dip process, all fittings to 

conform to IS:1367 and IS:1364, metal beam rail to be fixed on the vertical post 

with a spacer of channel section 150 x 75 x 5 mm, 330 mm long complete as per 

clause 810)

2,370 metre 5,742 13,610,494

2,370 metre 13,610,494

A7.5 Street Furniture

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

8.35

Road Markers/Road Stud with Lense Reflector (Providing and fixing of road stud 

100x 100 mm, die cast in aluminium, resistant to corrosive effect of salt and grit, 

fitted with lense reflectors, installed in concrete or asphaltic surface by drilling 

hole 30 mm upto a depth of 60 mm and bedded in a suitable bituminous grout or 

epoxy mortar, all as per BS 873 part 4:1973)

4,965 each 1,317 6,538,841

4,965 each 6,538,841

TOTAL

TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 S-3-1)

A8.1 Kilometer Stone (5km)

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

8.14

Kilo Metre Stone (Reinforced cement concrete M15grade kilometre stone of 

standard design as per IRC:8-1980, fixing in position including painting and 

printing etc)

(i) 5th kilometre stone (precast) 9 each 5,567 50,753

9 each 50,753

A8.2 Kilometer Stone (1km)

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

8.14

Kilo Metre Stone (Reinforced cement concrete M15grade kilometre stone of 

standard design as per IRC:8-1980, fixing in position including painting and 

printing etc)

(ii) Ordinary Kilometer stone (Precast) 36 each 3,358 121,231

36 each 121,231

A8.3 Kilometer Stone (200m)

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

8.14

Kilo Metre Stone (Reinforced cement concrete M15grade kilometre stone of 

standard design as per IRC:8-1980, fixing in position including painting and 

printing etc)

(iii) Hectometer stone (Precast) 182 each 919 166,895

182 each 166,895

A8.4 Boundary Stone

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

8.16

Boundary pillar (Reinforced cement concrete M15 grade boundary pillars of 

standard design as per IRC:25-1967, fixed in position including finishing and 

lettering but excluding painting)

547 each 862 471,515

547 each 471,515

TOTAL

TOTAL

TOTAL

TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 S-3-1)

A8.5 Bus Bay and Road Amenity

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

5 each 5,571,967.00 27,859,835

5 each 27,859,835

A8.6 View Point

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

3 each 512,688.00 1,538,064

3 each 1,538,064

TOTAL

TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1


