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(AIRd Y@ BT IeM)

CORIGENDUM-2

NHIDCL/Nagaland/D-K/BW/PKG3/2021

To,

All Prospective Bidders

Dated: 12.02.2021

Subject: Balance work for Four-laning of NH-39 Dimapur- Kohima Road from Design Km 152.490 to Km
166.700 (Existing Km 156.000 to Km 172.900), in the state of Nagaland.

Sir,

1

(1500 Hours).

The bid for the subject work was invited on 27.01.2021 with bid due date being 15.02.2021

2 In this regard the changes made in the bidding documents are as follows:
S. No Clause As Existing As Modified (To be read as)
- As per modified Schedule A
As Existin
! Schedule A xisting Appended with Corrigendum-2
o As per modified Schedule B
As Existin
4 Seheduls B RERE Appended with Corrigendum-2
- As per modified Schedule C
h I As Existin
4 Stheduls C g Appended with Corrigendum-2
. As per modified Schedule H
As Existin
4 Schedule H xsting Appended with Corrigendum-2
5 RFP, NIT, Estimated Project Cost (Excl. GST) has Estimated Project Cost (Excl. GST)
Datasheet been kept as Rs. 126.10 Crore stands modified to Rs. 130.82 Crore
Last date of Request for BID
Last.nate of Request foPBID Document- 22.02.2021 (1100 Hours)
Rep, NIT, | Document-15.02.2021 (1100 Hours) | gy o 4ove 92 02 2021 (1500
6 o Bid due date -15.02.2021 (1500 Hours) T
Datasheet . 3 Hours)
Opening of Technical BIDs at venue Oiefing of Techhical BIDS &t vefiue
2.11.4 (i)-16.02.2021 (1530 Hours) 2.11.4 (i)-23.02.2021 (1530 Hours)
3. All bidders are requested to follow Corrigendum -2 for the subject project.

(Ja/

General Manager (Tech)



