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Corrigendum No. llI

NHIDCL/Megh./R-M-B/Package-lll(K-M)/2020 } C’ q_g 16.02.2021

To,
All prospective Bidders,

Sub: Improvement/widening to Two-laning with earthen shoulder from Maheshkola to Kanai
existing chainage from Ch. 59.270 to Ch. 85.970 (Design Ch. 55.525 to Ch. 79.680) of SH-4
Ranikor- Baghmara Project (Package-lll) in the state of Meghalaya under SARDP-NE"”Phase-A on
EPC basis - Bid Due date extension reg.

Ref: RFP dated 11.12.2020

Sir/Madam,
Please find enclosed herewith, corrigendum Il pertaining to the critical date sheet of
Section 1 of RFP document. The modified critical date sheet is as follow:

Sl. No. Event Description Existing Date Modified date

1 BID Due Date 17.02.2021 (1500 hrs) | 04.03.2021 (1500 hrs)

2 Physical Submission of Bid 17.02.2021 (1500 hrs) | 04.03.2021 (1500 hrs)
Security/POA etc

3 Opening of Technical BIDs at | 18.02.2021 (1630hrs) 05.03.2021 (1630hrs)
NHIDCL HQ

Dy. General Manager (T)



