

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली 110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 2346 1600, www.nhidcl.com



BHARATMALA
ROAD TO PROSPERITY



BUILDING INFRASTRUCTURE - BUILDING THE NATION

CIN: U45400DL2014GOI269062

सार्वजनिक क्षेत्र का उपक्रम

A PUBLIC SECTOR UNDERTAKING

NHIDCL/A&N/NH-4/Jarwa/Maintenance/2017-Part1/919

22.10.2019

To

M/s HMBS Textiles Pvt. Ltd.,
1105, 11th Floor, D-mall,
Netaji Subhash Place, Pitampura,
Delhi-110034
E-mail: accounts@hmbstextiles.com

Sub: "Slope Protection/rebuilding, miscellaneous works at 4 locations, in Jarwa Area from Km 59.400 to Km 107.000 And road safety works & road marking between Km 59.400 to Km 107.00 and Km 138.3 to Km 155.00 of NH-223 (New NH-4) in the Union territory of Andaman and Nicobar Islands on EPC Mode"- Clarification Sought

Ref: Your Bid Dated 09.10.2019.

Sir,

Apropos to your cited bid, it is requested to provide following clarification for further pursuit in the matter:

Sl. No.	Appendix/ Annexure No.	Observation
1	General	<p>i) Memorandum of Association, Integrity Pact and Undertaking is not submitted by Bidder</p> <p>Bidder to clarify & submit Memorandum of Association, Integrity pact and Undertaking as it is mentioned in Clause 2.11.1 to submit the same.</p> <p>ii) Power of Attorney is signed by Mr. Aditya Jain (Director) however POA is also in favour of Mr. Aditya Jain (Director). How can the same person giving authority to himself.</p> <p>Bidder to clarify alongwith relevant documents.</p>
2	Annex IV (Details of Eligible Projects)	<p>iii) In project 1 of Annex IV, on CA Certificate Completion date is not appearing however completion date is appearing in client certificate only.</p> <p>Further the Bidder is claiming Total Score of Rs. 8.56 Crore however CA is certifying only Rs. 6.41 Crore. Hence considered the amount certified by Bidder.</p> <p>In project 2 of Annex IV, Completion date is not appearing in CA Certificate.</p> <p>Bidder to clarify alongwith relevant documents.</p>

2. Please ensure that the sought clarification must reach this office by email/hand by 28.10.2019.

Your sincerely,



(Y C Srivastava)
GM (T), NHIDCL