

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार  
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India  
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com



BHARATMALA  
ROAD TO PROSPERITY



BUILDING INFRASTRUCTURE - BUILDING THE NATION  
CIN: U45400DL2014GOI269062

(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/Assam/NH-29/Dab-Man/Pkg-6/2020/392

Date: 10.08.2020

Amendment No. - I

To

All Respective Bidders,

Sub: "Widening/Improvement to 4 (Four) Lane with Paved Shoulder from km 113+300 to km 131+500 (Design Chainage 113+830 to 131+152) of Kwaram Taro Village - Manja Section - (Package-6) of NH-29 in the state of Assam under Bharatmala Pariyojana on EPC mode -reg.

Ref: Tender ID: 2020\_NHIDC\_558532\_1, Bid due date: 24.08.2020.

Sir,

Bidders are informed that **Shri Sushil Gupta, CCs (Retd.)** ceased to be IEM, NHIDCL w.e.f 04.08.2020, consequent upon his selection as Member, PWRDA, Govt. of Punjab, CVC appointed new IEM's name shall be notified in due course of time. Reference of IEM in RFP is tabulated below:

Sr. no.	Reference section/clause no.	Existing Provision
1.	Notice Inviting Bid Page no. 4 of RFP	As part of the Standard Operating Procedure for adoption of Integrity Pact, <b>Shri Sushil Gupta, CCS (Retd.)</b> has been appointed as Independent External Monitoring (IEM) in NHIDCL, as per approval of the Central Vigilance Commission and Ministry of Road transport & Highways, Govt. of India. The contact details of <b>Shri Sushil Gupta</b> , IEM, NHIDCL, are as under: B702, Aravali Heights, Sector 21C, Faridabad-121001, Haryana Email-ID: sushilanitagupta@yahoo.com Mobile :-+91-9999744061
2.	Article-8(1) of Integrity Pack Format, <b>Annexure-VI</b> of RFP	The Principal has appointed <b>Shri Sushil Gupta, CCS (Retd.)</b> as Independent External Monitor (herein after referred to as "Monitor" for this Pact. The task of the Monitor is to review independently and objectively, whether and to what extent the parties comply with the obligations under this agreement.

(K. C. Bhatt)  
DGM (T), NHIDCL

10/8/2020