

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com



(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/Assam/NH-29/Dab-Man/Pkg-1/2021/197791/२/०० Dated: 15.02.2023

To,

All the Bidders (Listed Below),

Sub: "Widening/Improvement to 4 (Four) Lane with Paved Shoulder from KM 38+500 to Km 51+246 (Design Chainage 38+500 to 50+959) with proposed Daboka Bypass of Daboka – Parokhaowa (Package-1) of NH 29 in the state of Assam on EPC mode" – **Technical Evaluation Result - Regd.**

Ref: NIT & RFP Bid document for subject project uploaded on CPP Portal on 04.11.2022 with Bid due date as on 27.12.2022.

Tender Id: 2022_NHIDC_721887_1

Based on Technical Evaluation, following bidders are found to be technically responsive for the subject project tender:

S. No.	Name of the Bidder	Responsiveness	Local Supplier/Non-Local Supplier Category	Remarks
1	M/s Allone Infra Private Limited	Technically Responsive	Class I Local Supplier	-
2	M/s UCN Construction Co. Pvt. Ltd. – M/s RCN Constructions Pvt. Ltd. (JV)	Technically Non-Responsive	Class I Local Supplier	As per RFP Cl. 2.2.2.2(ii)
3	M/s T. T. C. Infra India	Technically Responsive	Class I Local Supplier	-
4	M/s Apex Structure Pvt. Ltd. – M/s Kalyan Toll Infrastructure Ltd (JV)	Technically Responsive	Class I Local Supplier	-
5	M/s Bhartia Infra Projects Ltd.	Technically Responsive	Class I Local Supplier	-
6	M/s Akelik Group LLC – M/s Purbanchal Buildtech Pvt. Ltd. (JV)	Technically Non-Responsive	Class I Local Supplier	As per RFP Cl. of Annex-III of Appendix-IA Instruction at Sr. No. 8 & 9 and RFP Cl. 3.1.6.1(f), JV member does not submitted Appendix-XI in format. Further the lead member has submitted "Consolidated Financial Statement" instead of Standalone Financial Statement.

S. No.	Name of the Bidder	Responsiveness	Local Supplier/Non-Local Supplier Category	Remarks
7	M/s Anil Das – M/s Sailaja Commercial Construction Pvt. Ltd. (JV)	Technically Responsive	Class I Local Supplier	-
8	M/s Mehta Construction Co.	Technically Responsive	Class I Local Supplier	-
9	M/s Sri Babul Nath – M/s Niraj Cement Structurals Ltd. (JV)	Technically Non-Responsive	Class I Local Supplier	As per RFP Cl. of Annex-III of Appendix-IA Instruction at Sr. No. 8 & 9 and RFP Cl. 3.1.6.1(f), JV member does not submitted Appendix-X & Appendix-XI in format. Further SFMS confirmation of BG not received
10	M/s Ashoka Buildcon Ltd.	Technically Non Responsive	Class I Local Supplier	As per MoRTH order dated 06.02.2023 and as per RFP Cl. 2.1.18
11	M/s KCC Buildcon Pvt. Ltd.	Technically Responsive	Class I Local Supplier	-
12	M/s Dinesh R Agrawal Infracon Pvt. Ltd.	Technically Non-Responsive	Class I Local Supplier	As per RFP Cl. of Annex-III of Appendix-IA Instruction at Sr. No. 8 & 9 and RFP Cl. 3.1.6.1(f), the bidder does not submitted Appendix-XI in format.

2. As per Note-4 of RFP Cl. 2.2.2.1 the technically responsive bidders are required to submit the updated status of their bid Capacity by 1100 hrs on 16.02.2023 (Thursday) on email ID: kc.bhatt@gov.in before opening of Financial Bid.

3. In compliance of RFP Cl. 2.1.15 for the subject project, the Authority shall open the financial bids of Technical Responsive on 16.02.2023 (Thursday) at 1600 hrs at NHIDCL, HQ, 3rd Floor PTI Building, 4 - Parliament Street, New Delhi - 110001 in the presence of the Authorized Representatives of the bidders who may choose to attend.


 (K. C. Bhatt) 15/2/23
 Dy. General Manager (Tech)