

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com



(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/Assam/NH-37/Lahoal-Chabua/199105/ 1498

Date: 31.03.2022

To,

All the Bidders, (listed below)

Sub: Widening/Improvement to 4 (Four) Lane with Paved Shoulder from. km 581+700 of NH 37 to km 606+300 of NH-37 on existing Lahoal - Chabua Bypass i.e. Borborua Junction - Kandulibari Grant Gaon section in the State of Assam on EPC mode.
Technical Evaluation Result - Reg.


Tender Id: 2021_NHIDC_ 641900 _1

Please refer to your bid submitted for the subject project cited above. The following is the result of Revised Technical Evaluation.

Sr. No.	Name of the Bidder	Responsiveness	Remarks
1	M/s Allied Infrastructures & Projects Pvt. Ltd. – M/s Sri Ram Enterprises (JV)	Technically Non-Responsive	Non Compliance by JV Partner as per RFP Clause of Annex-III of Appendix-IA Instruction at Sr. No. 8 & 9 and RFP Cl. 3.1.6.1(f).
2	M/s Bhavani Constructions	Technically-Responsive	--
3	M/s Ganesh Ram Dokania	Technically-Responsive	--
4	M/s Mohan Lal Jain	Technically-Responsive	--
5	M/s Shree Riddhi Siddhi Buildwell Ltd.	Technically Non-Responsive	Non Compliance of RFP Cl. 2.2.2.2 (ii).
6	M/s Ganpati Builders	Technically-Responsive	--
7	M/s T. D. Trade Centre – M/s Sonia Enterprises (JV)	Technically Responsive	--
8	M/s M. V. V. Satyanarayana	Technically Non-Responsive	Non Compliance of RFP Cl. 2.2.2.2 (i).
9	M/s C. K. Infrastructures Ltd.	Technically-Responsive	--
10	M/s BRN Infrastructures Pvt. Ltd. - M/s Balaji Construction & Co. (JV)	Technically Non-Responsive	Non Compliance by JV Partner as per RFP Clause of Annex-III of Appendix-IA Instruction at Sr. No. 8 & 9 and RFP Cl. 3.1.6.1(f).
11	M/s Overseas Infrastructure Alliance (India) Pvt. Ltd. - M/s KabalInfraPvt. Ltd. (JV)	Technically-Responsive	--
12	M/s K. G. Gupta Infrastructure Pvt. Ltd.	Technically Non-Responsive	Non Compliance of Clause no. 2.11.1(n) & 3.1.6.1(f)
13	M/s Jainco Enterprises Pvt. Ltd.	Technically Non-Responsive	Non Compliance of RFP Cl. No. 2.1.15
14	M/s Satish Aggarwal & Co.	Technically-Responsive	--
15	M/s Ram Parkash Constructions Pvt. Ltd.	Technically Non-Responsive	Non Compliance of RFP Cl. No. 2.2.2.2 (i),
16	M/s JKM Infra Works LLP	Technically-Responsive	--

le

2. In compliance of Cl. 2.1.15 of RFP, the financial bids will be open on 31.03.2022 at 1700 Hrs. (i.e. Thursday) in order of the date of opening of the technical bids and packages wise for bid invited in packages. The technical qualification of the bidder will be review during the opening of the financial bids and bidders who have been declared as L1 bidders in two bids will not be eligible for consideration for opening of the financial bids in the subsequent bids.



(K.C. Bhatt)

Dy. General Manager (Tech.)