

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार

तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001


National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India

3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com



BHARATMALA
ROAD TO PROSPERITY



NHIDCL
BUILDING INFRASTRUCTURE - BUILDING THE NATION

CIN: U45400DL2014GOI269062

(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/J&K/NH-144A/J-A/PKG-I/2021/970

01.08.2022

To,

All the Bidders, (listed below)

Sub : Construction of a 4 lane flyover with paved shoulder configuration along with service road from 4th Tawi bridge (D.Ch. 0.000) near Bhagwati chowk to Canal Head (D.Ch. 1.350) on Jammu-Akhnoor road section of NH-144A in UT of J&K on EPC mode (P-I) - Revised Technical Evaluation Result - Reg.

Tender Id : 2021_NHIDC_642768_1.

This has reference to the subject bid mentioned above. Based on the evaluation of the technical bids, the status of Technically Responsive/Non-Responsive bidders is as follows :-

Sr. No.	Name of the Bidder	Responsiveness	Remarks
1	M/s BSP SPUN PIPE & Const. Co. - Park Infrastructure Ltd. (JV)	Technically Non-Responsive	Non-submission of Bid Security as per clause 1.2.10 of RFP.
2	M/s Ceigall India Ltd.	Technically Non- Responsive	As per Para 15 of Appendix - IA of Letter Comprising the Technical Bid of RFP.
3	M/s Chetan Construction Co. - Shree Guru Infracon Pvt. Ltd. (JV)	Technically Non-Responsive	Non-submission of Bid Security as per clause 1.2.10 of RFP.
4	M/s M. M. Shawl Contractors Pvt. - Ch. Jagar Singh Contractor (JV)	Technically Non-Responsive	Non-submission of Bid Security as per clause 1.2.10 of RFP.
5	M/s Maan Builders	Technically-Responsive	--
6	M/s Brijesh Agrawal	Technically Non-Responsive	Non-submission of Bid Security as per clause 1.2.10 of RFP.
7	M/s R S Sharma Contractors Pvt. Ltd.	Technically Non-Responsive	Non-submission of Bid Security as per clause 1.2.10 of RFP.
8	M/s R. K. Chavan Infrastructure Pvt. Ltd.	Technically Non-Responsive	Non-submission of Bid Security as per clause 1.2.10 of RFP.
9	M/s Royal Infrasconstru ltd.	Technically-Responsive	--
10	M/s SEC Buildtech Pvt. Ltd.	Technically Non-Responsive	Non-submission of Bid Security as per clause 1.2.10 of RFP.
11	M/s Shree Balaji Engicons Ltd.	Technically-Responsive	--
12	M/s Shree Manglam Buildcon (I) Pvt. Ltd.	Technically Non-Responsive	Non-submission of Bid Security as per clause 1.2.10 of RFP.
13	M/s TRG Industries Pvt. Ltd.	Technically Non-Responsive	Non-submission of Bid Security as per clause 1.2.10 of RFP.
14	M/s V. K. Gupta & Associates	Technically-Responsive	--
15	M/s Vidya Infrabuilt Pvt. Ltd.	Technically Non-Responsive	Non-submission of Bid Security as per clause 1.2.10 of RFP.

2. As per Clause 2.19 of RFP, the result of technical evaluation is being displayed on the CPP and Web Portal for a period of seven days from the date of issue of this letter. The Financial Bids of the Technically Responsive bidders shall be opened on 08.08.2022.



(B. Shivprasad)
General Manager (Tech.)