

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com



BHARATMALA
ROAD TO PROSPERITY



NHIDCL
BUILDING INFRASTRUCTURE - BUILDING THE NATION
CIN: U45400DL2014GOI269062

(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/Assam/NH-29/Dab-Man/Pkg-7/2021/197792 /1367

Date: 10.01.2022

To,

All the Bidders, (listed below)

Sub: Widening/Improvement to 4 (Four) Lane with Paved Shoulder from KM 146+246 to Km 157+460 (Design Chainage 145+712 to 156+634) of Dillai - Lahorijan (Package-7) of NH 29 in the state of Assam on EPC mode - **Technical Evaluation Result - Reg.**

Tender Id: 2021_NHIDC_638207_1

Based on the evaluation of bids, the status of Technically Responsive/Non Responsive of the participated bidders are as under:

Sr. No.	Name of the Bidder	Status	No. of on-going project/s in NHIDCL	Cost of on-going project	Remarks
1	M/s. Md. Matlebuddin Ahmed	Responsive	Nil	N/A	-
2	M/s Shree Riddhi Siddhi Buildwell Limited.	Non-Responsive	Nil	N/A	Non Compliance of Clause no. 2.2.2.2 (ii) of RFP
3	M/s All Grace Developers Pvt. Ltd.	Responsive	Nil	N/A	-
4	M/s Balaji Construction and Company	Non-Responsive	Nil	N/A	Non compliance of Clause no. 2.2.2.3 (i) of RFP
5	M/s Stone Concern Infrastructure Development Private Limited.	Responsive	Nil	N/A	-
6	M/s Sweety Infrastrucuture Pvt. Ltd.	Responsive	1	220.40 Cr.	-
7	M/s PaidalaTirupathi Reddy & Bros	Responsive	Nil	N/A	-
8	M/s Durga Construction Company	Responsive	Nil	N/A	-
9	M/s Ravi Shankar Jaiswal	Non-Responsive	Nil	N/A	Non compliance of Clause no. 2.2.2.2 (i) of RFP
10	M/s Ram Kumar Contractor	Responsive	Nil	N/A	-
11	M/s C. K. Infrastructures Limited	Responsive	Nil	N/A	-
12	M/s RVM Constructions India Private Limited – M/s Sri Rama Constructions (JV)	Responsive	RVM-Nil SRM-Nil	N/A	-
13	M/s Harpal Singh	Non-Responsive	Nil	N/A	Non-compliance of Clause no. 2.2.2.3 (i) of RFP

(Handwritten signatures)

Sr. No.	Name of the Bidder	Status	No. of on-going project/s in NHIDCL	Cost of on-going project	Remarks
14	M/s Overseas Infrastructure Alliance (India) Pvt Ltd. – M/s KabalInfratech Pvt Ltd. (JV)	Responsive	Overseas-1 Kaba-1	Overseas- 214.50 Cr. Kaba-74.61 Cr.	-
15	M/s UCN Construction Company Private Limited.	Non-Responsive	Nil	N/A	Non-compliance of Clause no. 2.2.2.3 (i) and 2.11.1 (m) of RFP
16	M/s Allone Infra Private Limited	Responsive	Nil	N/A	-
17	M/s Sri Babul Nath	Responsive	1	124.54 Cr.	-
18	M/s Nidhi Creative Infrastructure Pvt. Ltd.	Responsive	Nil	N/A	-
19	M/s Tomar Construction Company	Responsive	Nil	N/A	-
20	M/s United Road Constructions Private Limited.	Responsive	Nil	N/A	-
21	M/s ATR Infra Projects Pvt. Ltd. – M/s Gaurav Enterprises (JV)	Non-Responsive	ATR-Nil Gaurav-Nil	N/A	Non-compliance of Clause no. 2.2.2.2 (ii) of RFP
22	M/s RN Infra Projects.	Responsive	Nil	N/A	-
23	M/s SBG Infracon Pvt. Ltd.	Responsive	Nil	N/A	-
24	M/s Jayzee Construction	Responsive	Nil	N/A	-
25	M/s Gaaneshkartikey Construction Private Limited.	Responsive	Nil	N/A	-
26	M/s JKM Infra Works LLP	Responsive	1	148 Cr.	-

2. In compliance of Cl. 2.1.15 and Cl. 2.19 of RFP, the financial bids will be open on 10.01.2022 at 1600 hr. (i.e Monday) in order of the date of opening of the technical bids and packages wise for bid invited in packages. The technical qualification of the bidder will be review during the opening of the financial bids and bidders who have been declared as L1 bidders in two bids will not be eligible for consideration for opening of the financial bids in the subsequent bids.

(Vivekanand Jaiswal)
Dy. General Manager (Tech.)
Link Officer for Sh. K.C Bhatt, DGM (T)